
OFFICE OF THE SPECIAL DG OF POLICE, J&K ZONE HQR, CRPF,
BANTALAB, JAMMU, J&K.

No. B V-7/2025-26-JKZ-C-Cell (DDA Flats 238 Bn)                Dated, 27-01-
2026
          

TECHNICAL SANCTION
 
Name of
Works

Repairs and painting of DDA, LIG flats (60 Qtrs) sector G-8,
Pocket-3, 238 Bn CRPF,Bawana, New Delhi.

Head of
Account

01.02.27 Minor Civil & Electrical Works.

AA & ES SDG CRPF HQr JKZ accorded Adm Approval & expenditure
Sanction Order No. 26/2025-26-JKZ-Works under head
01.02.27-minor civil and electrical works vide ltr no B.IV-
5(NS)/2025-26 Works IV JKZ (E-1528749) dated 22/01/2026.

Sanction
Amount
(Rs.)

24,99,843/-

The Detailed Estimate is Technical Sanctioned for Rs. 24,05,129/-
(Rupees Twenty Four lakh Five thousand One  Hundred Twenty Nine)
Only
Technical Sanction for the said work amounting to Rs. 24,05,129/-
(Rupees Twenty Four lakh Five thousand One  Hundred Twenty Nine)
Only under the head 01.02.27 Minor Civil & Electrical Works is hereby
Sanctioned.
 
                                                                                        27-01-2026

                                                                                     VINIT
KUMAR TIWARY

COMDT
OFFICE OF THE SDG JK ZONE
For and on behalf of President of

India
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GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS

CENTRAL RESERVE POLICE FORCE
O/o THE SPL. DIRECTOR GENERAL, JAMMU AND KASHMIR ZONE

HQR PIN-181123
CONTACT NO. :- 0191-2957920

 
Tender Reference No. B V-7/2025-26-JKZ-C-Cell (DDA Flats 238 Bn)  Dated  27-01-
2026
 

NOTICE INVITING E-TENDER
 

                        Commandant (Engg), J&K Zone Hqr, CRPF, Jammu,
(J&K) for and on behalf of the President of India invites online tenders under
two bid system (Technical and Financial bid) from registered firms/contractors
for the work of Repairs and painting of DDA, LIG flats (60 Qtrs) sector
G-8, Pocket-3, 238 Bn CRPF,Bawana, New Delhi.
 
2.         Bids will be accepted online at CRPF website (http://crpf.nic.in/tender-
notice.htm) and at e-Procurement website
http://eprocure.gov.in/eprocure/app (CPPP).
3.         All relevant details, including specification, terms & conditions etc. are
available on CRPF website (http://crpf.nic.in/tender-notice.htm) and at e-
Procurement website http://eprocure.gov.in/eprocure/app (CPPP) and same
may be downloaded by the bidders.
 
4.        For any changes/amendment in Tender Enquiry/Specifications etc.,
tenderers are requested to visit the CRPF /CPPP web sites / portals regularly.
 
5.         Approximate Cost of Estimate is  Rs. 24,05,129/- 
6.      The EMD is: Rs. 48,200/- in the favour of  Commandant  238
Bn,CRPF, Bawana, New Delhi.
(Original copy of EMD & Tender Acceptance letter are required to be
submitted offline (manually) in a sealed envelope superscripted with full
address of the firm, tender enquiry/notice number & date, name of work, date
and time of opening etc. physically dropping it in the Tender Box at Office of
the Contract Cell J&K Zone HQR CRPF Jammu.)
7.         Date of availability of tender on CRPF website:  As per CPP Portal
8 .          In case of any problem please contact on telephone numbers
0191-2957920

                                                                              27-01-
2026                          

                                                        VINIT KUMAR TIWARY
COMDT

OFFICE OF THE SDG JK ZONE
For and on behalf of President of
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Schedule to
Tender No.

: Tender Reference No. B V-7/2025-26-JKZ-C-CELL (DDA FLATS 
238 BN)

Last date a
nd time of r
eceipt of on
-line & Man
ual docume
nts of tende
r

: Note:- Original copy of EMD & Tender Acceptance 
letter are required to be submitted offline (manu
ally) in a sealed envelope superscripted with full 
address of the firm, tender enquiry/notice numbe
r & date, name of work, date and time of opening 
etc. physically dropping it in the Tender Box at Of
fice of the Contract Cell J&K Zone HQR CRPF Jam
mu.

Time and d
ate of on-lin
e opening e
-tender

: As per CPP Portal

Validity of o
ffer

: The tender shall remain open for acceptance till 90 days
from the date of opening of Tender.

S
l.
N

o

.

Ref. 
No.

Name of work &
Location

Earnest
Money

Es
ti
m
at
e
d 
co
st

Perio
d of
Compl

etion

Las
t  d
ate 
& ti
me 
of
Sub
mis
sio
n of
ten
der

Ti
me
& 
da
te 
of
op
eni
ng 
of 
te
nd
er

India
 

Copy forwarded to the DIG (IT), Dte. General, CRPF, along with a soft copy of
E-Tender Enquiry for publication of the TE on CRPF website. (Through Selo).
 
 
 
 

A.       SCHEDULE TO TENDER
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0
1

B V-7/
2025-
26-JK
Z-C-C
ELL (
DDA
FLATS
238 B
N)

Repairs and pain
ting of DDA, LIG 
flats (60 Qtrs) se
ctor G-8, Pocket-
3, 238 Bn CRPF,B
awana, New Delh
i.

Rs. 48,200/- in the 
favour of  Comman
dant 238 Bn,CRPF, 
Bawana, New Delhi

.

Rs. 
24,
05,
129
/-

Within 9
0 days

from the
date  of 
award of
contract

As pe
r CPP 
Portal

 
As p
er CP
P Por

tal

          
(B) Terms and conditions are as under
1.
T
er
m
s 
of
Pr
ic
e

1.1             Rates quoted by the Contractor should be in Indian Rupees both i
n figures as well as in words for complete units as per specifications any 
and every alteration in the rates should be signed in ink otherwise the off
ers will not be considered.
1.2             Contractor should clearly indicate different taxes and duties, whic
h they propose to charge as extra along with the present rates thereof. O
ffers with such stipulations like ‘as applicable’ will be treated as vague a
nd are liable to be ignored.

2.
P
a
y
m
e
nt
te
r
m
s
 

2.1Works are required to be executed on credit basis only and paymen
t will be  made after drawl of amount from RPAO, CRPF
 
2.2 The Payment action will be processed on production of the fo
llowing documents :-
a) Bill in Triplicate.
b)  A Copy of award of work.
c)  A copy of Certificate issued by the Commandant 238 Bn, Bawana, 
New Delhi/Work Committee of Commandant 238 Bn, Bawana, Ne
w Delhi that contracted work for the period for which  payment has been
claimed, has carried out by the contractor satisfactory.
2.3   TDS, Labour Cess and other taxes will be deducted from the
Bill of contractor by RPAO as per norms.
2.4     Tenderers are requested to check physically the location where th
e work Repairs and painting of DDA, LIG flats (60 Qtrs) sector G-8
, Pocket-3, 238 Bn CRPF,Bawana, New Delhi is to be carried out and
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other technical details before submitting the tender. TEC detailed by the 
Commandant (Engineer) JK Zone CRPF Bantalab Jammu, will check
technical bid of only those firms which qualify in technical bid.

3.
E
ar
n
es
t
M
o
n
e
y 
D
e
p
os
it
 

3.1   All the contractors are required to deposit required earnest money R
s. 48,200/-only

Note:- Original copy of EMD & Tender Acceptance letter are requ
ired to be submitted offline (manually) in a sealed envelope supe
rscripted with full address of the firm, tender enquiry/notice nu
mber & date, name of work, date and time of opening etc. physic
ally dropping it in the Tender Box at Office of the  Contract Cell J
&K Zone HQR CRPF Jammu.
3.2 The earnest money can be deposited through any of the following alt
ernative forms:
(a)  A DD/FDR drawn in the favour of  Commandant  238 Bn,CRPF, Ba
wana, New Delhi. Cash EMD will not be accepted.
(b)   An irrevocable Bank Guarantee of any nationalized, scheduled ba
nk or reputed commercial bank in the attached format as at Appendix-A
.
3.3 The earnest money shall remain valid and to be deposited with the p
urchaser for a period of 90 days from the date of tender opening. If the 
validity of the tender is extended, the validity of the Bank Guarantee/or a
ny other alternate document submitted in lieu of earnest money will also 
be suitably extended by the tenderer, failing which their tender after the 
expiry of the aforesaid period shall not be considered by the purchaser.
 

3.4   No interest shall be payable on the earnest money deposited by th
e tenderer.
 

3.5 The earnest money deposited is liable to be forfeited if the tender
er withdrawn or amends impairs or derogates from the tender in any resp
ect within the period of validity of his tender.
 

3.6 The earnest money of the successful tenderer shall be returned after 
the security deposit as required in terms of the contract is furnished by t
he tenderer.
 
3.7 If the successful tenderer fails to furnish the security deposit as requi
red in the contract within the stipulated period, the earnest money shall 
be treated as performance security deposit for all practical purposes.
 

3.8. Earnest money deposits of all the unsuccessful tenderers will be retu
rned as early as possible after the expiry of bid’s validity, but not later th
an 30 days after placement of contract. Tenderers are advised to send a 
pre receipt challan along with their bids so that refund of earnest mon
ey can be made in time.
 

3.9. Any tender, where the tenderer is required to deposit earnest money
in terms of conditions mentioned in preceding paras, not accompanied wi
th earnest money in any one of the approved forms acceptable to the co
mpetent authority, shall be summarily rejected.

4.
Pe
rf

4.1. The successful contractor shall have to deposit a Performance Securi
ty equivalent to 5% of the contract value of the work to be executed
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or
m
an
ce
Se
cu
rit
y
D
ep
os
it
 

within 07 days from the date of issue of LOI for due performance. F
ailure on the part of the firm to Deposit the Performance Security Deposit
within the stipulated time empowers the competent authority to cancel t
he contract.
4.2. The Performance Security Deposit submitted by the contractor will r
emain valid at least for 180 days beyond the date of completion of 
work as well as all contractual obligations of the supplier includi
ng guarantee/warrantee obligations.
 

4.3. The performance security deposit can be deposited in any of the foll
owing alternative forms :
 
(a)  A FDR/DD/drawn in favour of Commandant 238 Bn, Bawana,CRP
F, New Delhi.
 
(b) An irrevocable Bank Guarantee of any nationalized/Scheduled Ban
k or reputed commercial bank in any other form prescribed.
4.4. If the contractor fails to start the work within the stipulated period a
nd places and requests for extension of time, he shall submit an undertak
ing on Non Judicial stamp paper of Rs.10/- duly attested by the Notary pu
blic stating that the performance security deposit has already been exten
ded for sixty days beyond the guarantee/warrantee period.
4.5. The Performance Security Deposit shall be withheld or forfeited in fu
ll or part in case the work order is not executed satisfactorily within the st
ipulated period or requisite standard within the guarantee period is not u
ndertaken to the best satisfaction of the user.5.

Eli
gi
bi
lit
y 
of
C
o
nt
ra
ct
or

The Tenderer should be a Govt. registered like CPWD, MES, BRO, NBCC, S
tate PWO, Any other PSU participating.
 
5.1              The enlistment of the contractor should be valid on the last date 
of submission of Bids.
5.2              In case the last date of submission of Bid is extended, the enlistm
ent of the contactor should be valid on the original date of submission of 
Bids.
5.3              Supply order as a experience certificate will not be considered, In
case of execution of work/ repair and renovation work.
5.4              Attested copy of registration in any Govt. deptt. as approved con
tractor (Registration details showing appropriate class and category).
5.5              A copy of Registration Certificate as a “Contractor” issued by c
ompetent authority of CPWD/MES/NBCC/BRO/Other Central Govt. De
partments/ State PWO or Equivalent is mandatory to be uploaded wi
th the tender documents by the Bidder (s). In case validity of enlistment/r
egistration/trade license expired and the concerned firm has applied for r
enewal to the concerned department or ministry, the relevant documents
of such renewal application along with undertaking of the firm should be 
essentially submitted with their bid.
5.6              All Firms are required to submit Eligibility documents of executin
g similar works.
Experience of having successfully completed works during the last 5 year
s ending previous day of last date of submission of tender’s three similar 
completed works, each costing not less than the amount equal to 40% of
estimated cost put to tender.
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OR
Two similar completed works, each costing not less than the amount equ
al to 60% of the estimated cost put to tender.

OR
One similar completed work of aggregate cost not less than the amount 
equal to 80% of the estimated cost
 

6.
   
T
W
O 
BI
D 
S
Y
S
T
E
M
:-

6.1.  Since the work to be undertaken is of a complex and technical natur
e, bids are required to be submitted in two parts as under :-
6.2. Bids will be accepted only On-line at e-procurement web site http://e
procure.gov.in/eprocure/app (CPPP).
6.3       Technical bid :-  Following  documents and information to be fulfill
ed and submitted as part of technical bid:-
Original and offline to be dropped in the tender box in a sealed envelope 
before bid submission closing date:-
Sl. 
No.

Name of documents Description of documents

01 Tender Acceptance Letter(To be given on
Company Letter Head)

APPENDIX- F, duly sign
ed by bidder.

02 EMD document to be deposited in origina
l

To be submitted offlin
e in original.

Note:-

Original copy of EMD & Tender Acceptance letter are required to be 
submitted offline (manually) in a sealed envelope superscripted wit
h full address of the firm, tender enquiry/notice number & date, nam
e of work, date and time of opening etc. physically dropping it in the
Tender Box at Office of the Contract Cell J&K Zone HQR CRPF Jammu
. No other documents other than original EMD and original tend
er acceptance letter needs to be submitted Offline ( If the bidder
fails to submit the original EMD as well as Tender acceptance
letter in offline as specified then his tender will be liable to be re
jected summarily)
On due date & time, the technical bid will be opened and evaluated 
by the appropriate committee. Bids which will be accepted in techni
cal bid evaluation stage will be considered for opening of financial bi
d. No financial bid will be opened in respect of bids which are techni
cally disqualified.
Failure on uploading/furnishing the requisite documents under Tech
nical bid will lead rejection of their technical bids in straight away. T
he rejected bidder in Technical Bid can represent to the tender auth
ority i.e. accepting Officer within 72 hours after technical evaluation
is published on CPPP in writing physically or through E-mail i.e. coen
gjkz@crpf.gov.in . The decision on the same by accepting Officer
will be the final and binding. The bidder shall have no right of remed
y hereafter.
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6.4              Scanned copy of Documents to be submitted in tender web site h
ttp://eprocure.gov.in/eprocure/cppp:-
 
S
. 
N
o
.

Name of documents Description of documents           

1 Tender Notice All pages of tender notice duly signed 
by authorized person and seal of the fir
m marked.

2 CPWD/MES/NBCC/BRO/Ot
her Central Govt. Depart
ments/ State PWO or Equ
ivalent (MSME registratio
n certificate will not cons
ider as firm registration 
certificate).

 

3 PAN  card details  
4 Scan copy of EMD  
5 Scan copy of Tender Acc

eptance Letter
 

6 GSTIN/ Firm registration 
certificate

 

7 Bank guarantee for furni
shing performance secur
ity deposit

APPENDIX-B

8 Performance statement 
of last Five years with 
work completion certi
ficate. (As per NIT Cla
use 5.5.6)

APPENDIX-C

9 List No. 01 (Must be fill
ed in all respect)

APPENDIX-D

1
0

Questionnaires/ Check lis
t (Must be filled in all 
respect)

APPENDIX-E

1
1

Tender acceptance letter
(duly filled)

APPENDIX-F

1
2

Index of Documents (Indi
cate page number of ten
der documents required)
. (Must be filled in all 
respect)

APPENDIX-G

1
3

Integrity pact (duly filled
)

APPENDIX-H

1
4

Last three year income t
ax return (2022-23,202
3-24,2024-25) and  las

[Bidder should have annual average turnove
r during the last three years, ending 31st M
arch of the previous financial year, should b
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t 03 Year annual aver
age turnover certifica
te copy attested by C
A.

e at least 30% of the estimated cost.
[Note :- Any false and/or inadequate inform
ation may result in rejection of the tender]

1
5

EPF&ESI Registration cer
tificate.

 

1
6

Banker’s Certificate/ S
olvency certificate

From the authorized bank in India (The contract or 
must have a solvency at least 25%of Estimated Co
st put to tender (ECT) duly certified by the Banker. 
Please note that the solvency certificate should not
be more than 06 months old prior tothedateofsubm
issionoftenderorshouldhavevalidityasonlastdateofs
ubmissionoftender.
[Note:-Format of solvency certificate is give
n in Annexure-II for the purpose of guidanc
e]

1
7

Any other Related docu
ment

 

 
6.5 Work completion certificate of similar nature of work with performan
ce statement submitted with documents.
6.6  Second Cover (Financial price bid) :-  Details of documents requ
ired to be furnished/submitted by all the bidders in Financial Bid for parti
cipating in the bidding process are as under

Details of rates, taxes duties and discounts, if any, be quoted by
the bidder in BOQ which is an MS Excel sheet and should be do
wnloaded from the e-procurement site https://eprocure.gov.in/e
procure/app .
Rates must be clearly written in figures as well as in words.
Name of bidder must be written in the appropriate filed of BOQ 
by each bidder.
The Financial Bid only be accepted through online in BOQ forma
t and Offline price bid will not be accepted.

6.7 Price should be quoted for each work as per enclosed BOQ format pr
ovided along with the tender document at e-procurement site https://epr
ocure.gov.in/eprocure/app .
6.8 Quoted rates should be workable, reasonable and should include inci
dental and all overheads and profits. The tenderers will furnish rate analy
sis for scrutiny of the rates by user /Client. 6.9 The technical bids are to be opened at the first instance and evaluat
ed by the competent authority. In the second stage, financial bids of only
the technically acceptable offers will be opened for further evaluation an
d ranking before awarding the contract.
 

 

7. WORK SPECIFICATION
The work shall be carried out according to C.P.W.D.
Specifications2019Vol-I &II including up to date correction slip sand as
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per additional condition sand directions of Engineer-in-charge.
 

8. SITE VISIT AND COLLECTING LOCAL INFORMATION
Before tendering, the tenderer is advised to visit the site, its
surroundings to assess and satisfy themselves about the local
conditions such as the working and other constraints at site, approach
roads to the site, availability of water & power supply, application of
taxes, duties and levies as applicable, accommodations they may
require etc. & any other relevant information required by them to
execute complete scope of work. The tenderer may obtain all
necessary information as to risks, weather conditions, contingencies &
other circumstances (insurgencies etc.) which may influence or affect
their tender prices. Tenderer shall be deemed to have considered site
conditions whether he has inspected it or not and to have satisfied
himself in all respect before quoting his rates and no claim or extra
charges whatsoever in this regard shall be entertained / payable by
the Commandant 238 Bn, Bawana, CRPF,New Delhi at alter date.

9. VALIDITY OF TENDER
The bids for the work shall remain open for acceptance for a period of
90 days from the date of opening of technical bids in case. Further,

i. If any tenderer withdraws his tender or makes any
modification in the terms & conditions of the tender which is
not acceptable to the department within 7 days after last
date of submission of bids, then the Government shall
without prejudice to any other right or remedy, be at liberty
to forfeit 50% of the earnest money absolutely irrespective
of letter of acceptance for the work is issued or not.

ii. If any tenderer withdraws his tender or makes any
modification in the terms &conditions of the tender which is
not acceptable to the department after expiry of 7 days after
last date of submission of bids, then the Government shall
without prejudice to any other right or remedy, be at liberty
to forfeit 100% of the earnest money absolutely irrespective
of letter of acceptance for the work is issued or not.

iii. In case of for feature of earnest money as pre scribed in
para (i) and(ii) above ,the bidders shall not be allowed to
participate in there bidding process of the same work.

9. REJECT/CANCEL/SCRAP
The Competent Authority has got the right to accept or
reject/cancel/scrap the tender as whole or part of it and no claims
what so ever will be entertained on this account. The competent
authority also reserves the right to increase/decrease/alter the scope
of work/quantity of work etc., and no claims what so ever will be
entrained.

11. Termination of agreement
11.1 If the services of the contractor are not found to be satisfactory, the
contractor will be given a notice, with a notice period of 6 days, to
improve his work. If the contractor fails to improve his work within the
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Notice period, User/Client shall have the discretion to terminate the contract
either in part or in whole, on any day after the expiry of the said notice
period. Also the contract may be terminated if:-

a. the contractor commits a breach of any terms and conditions of
this agreement and/or

b. the contractor is adjudged an insolvent or a compromise is
entered by him with his creditors or if distress or execution or
other process is levied upon or receiver is appointed for any part
of the assets or property of contractor and/or

c. for any reason whatsoever, the contractor becomes disentitled in
law to perform his obligations under this agreement and/or

d. There is any variation in the ownership/partnership or
management of the contractor or his business without the prior
approval in writing of the User/Client to such variation.

e. In case of fraud committed by the contractor, the client
holds the rights to term in ate the contract and also forfeit
the PG/EMD.

11.2   In the event of termination of this agreement for any reason
whatsoever, the contractor/or persons employed by him or his agents
shall not be entitled for any sum or sums whatsoever from the
User/Client by way of compensation, damages or otherwise.

12. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR
Without prejudice to any of the right or remedies under this contract
if the contractor dies, the Commandant (Engr.) J&K Zone HQr
CRPF Bantalab, Jammu (J&K) shall have the option of terminating
the contract without compensation to the contractor. If the contractor
is an individual or proprietary concern and individual or the proprietor
dies or if the contractor is a partnership concern and one of the
partner dies then unless, the Commandant (Engr.) J&K Zone HQr
CRPF Bantalab, Jammu (J&K) is satisfied that the legal representative
of the individual for the proprietary concern or the surviving partners
are capable of carrying out and completing contract, he
(Commandant (Engr.) J&K Zone HQr CRPF Bantalab Jammu) is
entitled to cancel the contract for the uncompleted part without
being in any way liable for any compensation payment to the estate
of deceased contractor or to the surviving partners of the contractor’s
firm on account of the cancellation of contract. The decision of the
Commandant (Engr.) J&K Zone HQr CRPF Bantalab Jammu (J&K) in
such assessment shall be final and binding on the parties. In the
event of such cancellation the Commandant (Engr.) J&K Zone HQr
CRPF Bantalab, Jammu (J&K) shall not hold the state of deceased
contractor and/or the surviving partners of the contractor’s firm liable
for any damages for non-completion of contract.

13. Escalation of Cost
Claims regarding escalation in cost of material & labour in any
circumstance will not be entertained. The intending bidders
before participating in the Tender must ensure the same.
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14. DIRECTION FOR WORKS
All works to be executed under the contract shall be executed

under the direction and subject to approval in all respect of the
Commandant 238 Bn, Bawana, CRPF,New Delhi/Work
Committee/Officer commanding of Building /Engineer-in-Charge of
Commandant 238 Bn, Bawana, CRPF,New Delhi who shall be
entitled to direct at what point or points and in what manner works
are to be commenced and executed.

15. DEFECT LIABILITY PERIOD
i.  01 Year from the date of Completion as certified by the

Commandant 238 Bn, Bawana, CRPF,New Delhi /Officer
commanding of Building Branch/Work Committee.

ii. The contractor shall stand guarantee for materials and
workmanship. During the defect liability period, if any defect is
observed due to workmanship or from any act or omission of the
contractor, the contractor shall execute all such work of
rectification and making good of defects, as maybe required of
him by competent authority at his own cost and within the time
stipulated by competent authority. If the contractor shall fail to do
any such work as required by the competent authority, Security/
Retention money shall be liable to be forfeited and the contractor
shall make him liable to be blacklisted.

16. EXTENSION OF TIME   -As per GCC Maintenance Manual
Clause No.-5/5 A

17. SECURITYDEPOSIT/ RETENTIONMONEY
            The security deposit @ 2.5% of the gross amount of the bill shall be
deducted from final bill of the contractor. The contractor can also deposit the
security deposit through FDR (FDR Should be valid for one year) @ 2.5%
of the tendered amount in favour of Commandant 238 Bn, Bawana,
CRPF,New Delhi . Before submitting the final bill for payment action. The
security deposit or retention money shall be refunded to the contractor after
expiry of defects liability period (referred to Clause No.15) or on
payment of the amount of the final bill whichever is later. This is in addition to
Performance Guarantee that the contractor is required to deposit.
17.1 Such deductions will be made and held by Government by way of
Security Deposit unless he/they has/have deposited     the amount of
Security at the rate mentioned above in cash or in the form of Government
Securities or           fixed deposit receipts.

      17.2 In case a fixed deposit receipt of any Bank is furnished by the
contractor to the Government as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt,
the loss caused thereby shall fall on the contractor and the contractor
shall forthwith on demand furnish additional security to the Government
to make good the deficit.
17.3  All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or
paid by the sale of a sufficient part of his security deposit or from the
interest arising there from, or from any sums which may be due to or
may become due to the contractor by Government on any account
whatsoever and in the event of his Security Deposit being reduced by
reason of any such deductions or sale as aforesaid, the contractor
shall within 10 days make good in cash or fixed deposit receipt
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tendered by the State Bank of India or by Scheduled Banks or
Government Securities (if deposited for more than 12 months)
endorsed in favour of the Estate Officer at concerned location, any
sum or sums which may have been deducted from, or raised by sale
of his security deposit or any part thereof.

 

18. Before starting the work the contractor shall chalk out a
programme, in consultation with the Commandant 238 Bn,
Bawana, CRPF,New Delhi or his authorized representative at
least one week in advance. The contractor shall have to adhere to
this programme failing which he shall be held responsible for any
inconvenience caused to the occupants. In order to ensure that
the work is carried out according to the program me drawn, the
contractor shall ensure adequate supply of the material and
employer quired labour strength for execution of work. The
contractor shall put his authorized representatives daily at the site
of work /Enquiry Office for receiving instructions from
Commandant 238 Bn, Bawana, CRPF,New Delhi and other
inspecting officials from the department. His name and signature
shall be attested by the contractor and kept on the record with
the department.

19. Payment shall be made to contractor only after giving certificate
about satisfactory completion of work.   All measurement shall be
recorded on standard measurement sheets which will be
submitted to the   Commandant (Engr.) J&K Zone HQr CRPF
Bantalab, Jammu(J&K)for scrutiny and passing.

20.   Commandant 238 Bn, Bawana, CRPF,New Delhi /Works
committee/Officer commanding of Building/ Engineer-in charge
shall scrutinize and check the measurement records practically/on
ground based on the measurement sheet provided by contractor
and final measurement sheet will be prepared by Engineer-in-
charge of Commandant 238 Bn, Bawana, CRPF,New Delhi
and forwarded to Commandant(Engr.)J&K Zone for verification and
vetting.

21. While the tenderer and the purchaser shall make every effort to
resolve any issue amicably through direct informal negotiation, in
the event of any disagreement or dispute arising between the
Tender or in connection with the contract shall be settled under
court of law within its jurisdiction at state under. The resultant
contract will be interpreted as per the prevailing Indian laws and
various directions of the Govt. of India. Dispute in mode of
measurement: In case of dispute as to the mode of measurement
not covered by the contract to be adopted for any item of work,
mode of measurements per latest Indian specification shall be
followed.

22. Intending tenderer is eligible to submit the bid provided he has
definite proof from the appropriate authority, which shall be to the
satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified.

23. The time allowed for carrying out the work will be within 90 days
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from the date of work order.
24. The site for the work is available or the site for the work shall be

made available in parts as specified above.
25. The contractor shall not be permitted to tender for works in the

CRPF in which his near relative of CRPF is involved. If so, he shall
also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are
near relatives to any CRPF officer/personnel.

 
 

26. Department will not be responsible for any kind of incident
involving the labour during or after the work. The
contractor must insure the workers against all
contingencies and be responsible for their safety.

 
26.1 The contractor/firm shall employ the required workmen [Skilled/Un-
Skilled] as per terms and conditions of the tender enquiry. Immediately
after award of contract, the contractor/firm should intimate name of
workmen to whom the firm has employed for the tendered work along with
complete details in firm’s letter head and supporting papers of technical
capabilities of the workmen where ever applicable against the contract.
The workmen so engaged against the contract should maintain discipline
inside of the campus.
26.2    All works, complaints / instructions given by the respective
authorities covered under the Annual Maintenance Contract are to be
attended on the same day. In case of delay in attending the work in time,
User/Client will be at liberty to get the work done through any other
agency and the cost therefore shall be recovered from the Contractor at
the discretion of User/Client.
26.3. Personnel employed for operation of STP/Water treatment plant/ESS
should have experience of Operation, maintenance & services of
respective services and equipment and all personal records should be
maintained by the contractor.
26.4 The workmen engaged by the contractor/agency shall be at their own
risk and in case of any untoward, incident, mishap the contractor/agency
will be liable for such risks and the department will not be held responsible
in any way for such mishap and untoward incidents.
26.5 Technical manpower should be provided by successful bidder to
execute the specialized work.
26.6 User/Client shall not be responsible for the release of benefits, such
as salary, leave, Provident Fund, ESI, Pensioner benefits or allowances to
the staff employed by the contractor. User/Client will not be held
responsible for any Accident/injury/carrying out default work and
any statutory levied by the govt./ state government etc. Excess
payment due to any changes in the Minimum Wages Act or in any other
labour legislation/provisions or other statutory obligations during the
validity period of the contract shall be the responsibility of the contractor.
26.7 The contractor will be responsible and ensure timely payment to its
personnel deployed in the premises and compliance of all statutory
provisions relating to minimum wages, Provident Fund and Employees
State Insurance, etc. in respect of the persons deployed by them in
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User/Client and under intimation/in the presence of User/Client officer. The
Contractor shall be responsible to fulfill all the obligations in connection
with the workers employed by it for the purpose of the Contract and all the
Statutory and other liabilities if any including minimum wages of Central/
State Govt. (whichever is higher shall be applicable) , leave, salary,
uniform, identity cards, ex-gratia, ESI, Provident Fund, Workman
Compensation, if any, etc. (as applicable) in connection therewith shall be
on the Contractor account and payable by the concerned Contractor. The
contractor shall liaise with Labor Deptt. of State Govt. / Central Govt. and
comply with all necessary regulations/instructions in this regard.
26.8 The Contractor shall be fully responsible and shall indemnify
User/Client with suitable Insurance cover in the event of any damage to
men or material, injury / damage or death as the case may be, caused
directly or indirectly due to the negligence of the Contractor or his agents
and / or his employees or workmen. The decision of User/Client in this
regard shall be final and binding.
 
26.9 The contractor's personnel shall not claim any benefit/ compensation
/absorption /regularization of services under the provision of the Industrial
Disputes Act, 1947 or Contract Labour (Regulation & Abolition) Act,1970.
26.10  In case of any default or failure on Contractor's part to comply with
all / any one of the Terms / Conditions, User/Client reserves the right to
take necessary steps to remedy the situation including, inter-alia, the
deduction of appropriate amount/s from dues otherwise payable to
Contractor and/or by taking recourse to appropriate recovery proceedings.
The contractor shall keep User/Client indemnified against all claims
whatsoever in respect of the manpower deployed by it in User/Client. In
case  any employee of the contractor so deployed enters in dispute of any
nature whatsoever, it will be the primary responsibility of the contractor to
contest the same. In case User/Client or its employee is made party and is
supposed to contest the case, User/Client will be reimbursed for the actual
expenses incurred towards Counsel Fee and other expenses which shall
be paid in advance by the contractor to User/Client or any person
authorized by User/Client, on demand. Further, the contractor will ensure
that no financial or any other liability comes to User/Client or its employee
in this respect of any nature whatsoever and shall keep User/Client or any
employee of User/Client indemnified in this respect.
26.11  For any dispute, the decision of User/Client shall be final and
binding upon the contractor. However, any dispute or difference
whatsoever arising on any matter concerning this contract between the
parties out of or relating to the services, meaning, scope, operation or
effect of this contract or the validity or the breach thereof shall be settled
through court of law.
26.12 On site storage space will be provided to the Contractor subject to
availability. However, the Contractor may erect temporary sheds for
storage purposes at his cost with the permission of the User/Client.
User/Client will not be responsible for Contractor's materials. The
Contractor may be required to vacate the storage space and sheds as per
exigency without any extra cost to User/Client. If any statutory charges are
required to be paid for erection of sheds, the same should be borne by the
Contractor.
26.13  The Contractor shall provide all necessary Tools & Plants materials
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or any other equipment, materials, labour, etc. and no payment in this
regard will be made by User/Client. The Contractor shall supply, fix and
maintain all the scaffoldings, jhulla, safety belt, extra labour to hold
ladders/jhullas, T&P, etc., at his cost during the execution of any work and
remove them as soon as the work is completed, without causing any
damage to User/Client's property.
26.14 The Contractor shall not directly or indirectly transfer, assign or
sublet the Contract or any part of it, without written permission of
User/Client. But he can engage various licensed agencies/agencies for
carrying out different works.
26.15 It is the contractor’s responsibility to coordinate with other
service providers No other charges for such works shall be payable.

27. Compensation for Delay
If the firm fails to complete the work within prescribed
completion period the User/Client may recover from the
Contractor liquidated damages including administrative
expenses etc. A sum equivalent to 2% of the price of work
which contractor fails to execute within prescribed completion
period fixed for each month or part of month. Delay so claimed
shall not exceed 10% of the total contract

28. GST No. or/and Service Tax No. and Contractor’s Regn. No. must
be printed on the bill which is submitted for recoupment/payment
action.

29. The tender for the works shall remain open for acceptance for a
period of 90 Days from the date of opening of tenders. If any
tenderer withdraws his tender before the said period or issue of
letter of acceptance, whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are
not acceptable to the department and then the Government shall,
without prejudice to any other right or remedy, be at liberty to
forfeit the earnest money as aforesaid. Further the tenderer shall
not be allowed to participate in the retendering process of the
work.

30. This Notice Inviting Tender shall form a part of the contract
document.

31.    The tenderer shall be responsible for arranging and maintaining
at his own cost of all materials, tools &plants, water, electricity
access, facilities for executing work and all other services
required for executing the work.

32.    The successful tenderer shall make his own arrangement for
storage and watch and ward of material whether the same
brought by him or supplied by the department. He shall remain
responsible for watch and ward of installation and other fitting still
these are commissioned and handed over to the department.

33.    Successful tenderer should be in a position to produce, after
opening of the price bids, the Original Certificates in support of the
self-attested copies of relevant documents submitted along with
tender document. Failure to produce the original certificates at
this stage in support of the attested copies of firm registration
/Electrical License/any other documents etc. submitted earlier
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would result in disqualification and forfeiture of EMD and also
liable for debarring from participation in tender form Commandant
(Engr.)J&K Zone HQr CRPF Bantalab ,Jammu(J&K)tenders.

34. FINAL INSPECTION
 

After completion of work as per specification the whole work
will be subject to a final inspection to ensure that job has been
completed as per requirement. If any defects noticed in the
work are attributable to Contractor, these shall be attended by
the Contractor at his own cost, as and when they are brought
to his notice by the Commandant 238 Bn, Bawana,
CRPF,New Delhi  /Work committee/officer commanding of
Building/Engineer-in-charge. The Commandant 238 Bn,
Bawana, CRPF,New Delhi  and its representative shall have
the right to have the sed effects rectified at the risk and cost of
the contractor if he fails to attend to the sed effects
immediately.

36. MEASUREMENTS OF WORK DONE
i. Engineer-in-charge shall, except as otherwise provided, as certain

and determine by    measurement, the value in accordance with
the contractor of work done.

ii. All measurement of all items having financial value shall be
entered in measurement book / level field book so that a
complete record is obtained of all works performed under the
contract.

iii. All measurement and levels shall be taken jointly by the Insp/
SI/civil or his authorized representative and by the contractor
or his authorized from time to time during the progress of
work and such measurement shall be signed and dated by
the Engineer–in-charge and the contractor or their
representatives in token of their acceptance. If the contractor
objects to any of the measurement recorded, a note shall be
made to that effect with reason and signed by both parties.

iv. If for any reason the contractor or his authorized
representative is not available and the work of recording
measurement is suspended by the Insp./SI/Civil or his
representative, the Engineer-in-charge and the Department
shall not claim from contractor for any loss or damages on his
account. If the contractor or his authorized representative
does not remain present at the time of such measurements
after the contactor or his authorized representative has been
given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a weak from the
date of the measurement, then such measurement recorded
in his absence by the Engineer-in-charge or his representative
shall be deemed to be accepted by the contractor.

v. It is also a term of this contract that recording of
measurement of any items of work in the measurement book
and /or its payment in the interim, on account of final bill shall

BV-7/2025-26-JKZ-C-Cell(DDAFlats238Bn) I/4645972/2026



not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall
relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the liability
period.

37. Work scope may be changed depending upon the priority of the
work.

38. No part of the CONTRACT nor any share or interest therein shall in
any manner or degree be transferred, assigned or subtlety the
CONTRACTOR directly or indirectly o any person, firm or
corporation whatsoever without the consent in writing of the
Commandant 238 Bn, Bawana, CRPF,New Delhi.

39. WHEN CONTRACT CAN BE DETERMIND :- Subject to other
provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to any other rights or remedy against the
contractor in respect of any delay, not following safety norms
inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

i. If the contractor having been given by the Engineer-in-Charge a
notice in writing to rectify, reconstruct or replace any defective
work or that the work is being performed in an inefficient or
otherwise improper or un-workman like manner shall omit to
comply with the requirement of such notice for a period of seven
days thereafter.

ii. If the contractor has, without reasonable cause, suspended the
progress of the work or has failed to proceed with the work with
due diligence and continues to do so after a notice in writing of
seven days from the Engineer-in-Charge.

iii. If the contractor fails to complete the work or section of work with
individual date of completion on or before the stipulated or
justified extended date, on or before such date of completion; and
the Engineer in Charge without any prejudice to any other right or
remedy under any other provision in the contract has given
further reasonable time in a notice given in writing in that behalf
as either mutually agreed or in absence of such mutual
agreement by his own assessment making such time essence of
contract and in the opinion of Engineer-in-Charge the contractor
will be unable to complete the same or does not complete the
same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations
under the contract and/ or commits default in complying with any
of the terms and conditions of the contract and does not remedy it
or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge.

v. If the contractor shall offer or give or agree to give to any person
in Government service or to any other person on his behalf any
gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other
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contract for Government.
vi. If the contractor shall enter into a contract with Government in

connection with which commission has been paid or agreed to be
paid by him or to his knowledge, unless the particulars of any such
commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer- in-Charge.

vii. If the contractor had secured the contract with Government as a
result of wrong tendering or other non-bonafide methods of
competitive tendering or commits breach of Integrity Agreement.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or
purport so to do, or if any application be made under any Insolvency Act for
the time being in force for the sequestration of his estate or if a trust deed
be executed by him for benefit of his creditors.

ix. If the contractor being a company shall pass a resolution or the
court shall make an order that the company shall be wound up or
if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle
the court to make a winding up order.

x. If the contractor shall suffer an execution being levied on his
goods and allow   it to be continued for a period of 21 days.

xi. If the contractor assigns (excluding part(s) of work assigned to
other agency(s) by the contractor as per terms of contract),
transfers, sublets (engagement of labour on a piece-work basis or
of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the
entire works or any portion thereof without the prior written
approval of the Engineer -in-Charge. When the contractor has
made himself liable for action under any of the cases aforesaid,
the Engineer-in- Charge on behalf of the President of India shall
have powers:

a. To determine the contract as aforesaid so far as performance of
work by the Contractor is concerned (of which determination
notice in writing to the contractor under the hand of the Engineer-
in- Charge shall be conclusive evidence). Upon such
determination, Security Deposit already recovered, Security
Deposit, payable, Performance Guarantee under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of
the Government

b. After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof,
as shall be un-executed out of his hands and to give it to another
contractor to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the
tendering process for the balance work.
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In the event of above courses being adopted by the Engineer-in-
Charge, the
shall have no claim to compensation for any loss sustained by
him by reasons of his having purchased or procured any
materials or entered into any engagements or made any
advances on account or with a view to the execution of the work
or the performance of the contract. And in case action i s taken
under any of the provision aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the
Engineer-in-Charge has certified in writing the performance of
such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

40.  The ESI and EPF contributions on the part of employer in respect
of this contract shall be paid by the contractor. These
contributions on the part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-charge to the contractor
on actual basis. The verification of deployment of labour will be
done through biometric attendance system or any other suitable
method by the Engineer in Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed preferably within 7 days
but not later than 30 days of submission of documentary proof of
payment provided same are in order.

41.  If there is any clarification, this may be obtained through the site,
or during the pre-bid meeting, if any. Bidder should take into
account the corrigendum published from time to time before
submitting the online bids.

42.   C.P.W.D. SAFETY CODE
1. Suitable scaffolds should be provided for workmen for all works
that cannot safely be done from the ground, or from solid
construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying
materials as well suitable footholds and hand-hold shall be provided
on the ladder and the ladder shall be given an inclination not steeper
than ¼ to 1(¼ horizontal and 1 vertical.)
 
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or
floor, swung or suspended from an overhead support or erected with
stationary support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm. (3ft.) high
above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof
with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.
 
3. Working platforms, gangways and stairways should be so
constructed that they should not sag unduly or unequally, and if the
height of the platform or the gangway or the stairway is more than
3.6 m (12ft.) above ground level or floor level, they should be closely
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boarded, should have adequate width and should be suitably
fastened as described in (2) above.
 
4. Every opening in the floor of a building or in a working platform
shall be provided with suitable means to prevent the fall of person or
materials by providing suitable fencing or railing whose minimum
height shall be 90 cm. (3ft.)
 
5. Safe means of access shall be provided to all working platforms
and other working places. Every ladder shall be securely fixed. No
portable single ladder shall be over 9m. (30ft.) in length while the
width between side rails in rung ladder shall in no case be less than
29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length.
For longer ladders, this width should be increased at least ¼" for
each additional 30 cm. (1 foot) of length. Uniform step spacing of not
more than 30 cm shall be kept. Adequate precautions shall be taken
to prevent danger from electrical equipment. No materials on any of
the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from
accident and shall be bound to bear the expenses of defence of
every suit, action or other proceedings at law that may be brought
by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be
awarded in any such suit; action or proceedings to any such person
or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.
 
6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in
depth, shall at all times be supplied with at least one ladder for each
30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from
bottom of the trench to at least 90 cm. (3ft.) above the surface of the
ground. The side of the trenches which are 1.5 m. (5ft.) or more in
depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5 m. (5ft.) of the
edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no
circumstances, undermining or undercutting shall be done.
 
(b)   Safety Measures for digging bore holes:-
 
(i)    If the bore well is successful, it should be safely capped to avoid
caving and collapse         of the bore well. The failed and the
abandoned ones should be completely       refilled to avoid caving
and collapse;
 
(ii)    During drilling, Sign boards should be erected near the site with
the address of the         drilling contractor and the Engineer in-charge
of the work;
 
(iii)   Suitable fencing should be erected around the well during the
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drilling and after the         installation of the rig on the point of
drilling, flags shall be put 50m around the point of drilling to avoid
entry of people;
 
(iv)  After drilling the bore well, a cement platform (0.50m x 0.50m x
1.20m) 0.60m above         ground level and 0.60m below ground
level should be constructed around the well         casing.
 
 (v)  After the completion of the bore well, the contractor should cap
the bore well                     properly by welding steel Plate, cover the
bore well with the drilled wet soil and fix         thorny shrubs over the
soil. This should be done even while repairing the pump
 
(vi) After the bore well is drilled the entire site should be brought to
the ground level.
 
7. Demolition - Before any demolition work is commenced and also
during the progress of the work,
 

i. All roads and open areas adjacent to the work site shall
either be closed or suitably protected.

 
(ii) No electric cable or apparatus which is liable to be a source of
danger or a cable or apparatus used by the operator shall remain
electrically charged.
 
(iii) All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor, roof or
other part of the building shall be so overloaded with debris or
materials as to render it unsafe.
 

8. All necessary personal safety equipment as considered
adequate by the Engineer-in-Charge should be kept available
for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the
contractor should take adequate steps to ensure proper use
of equipment by those concerned:-

 
The following safety equipment shall invariably be provided.
 
(i)    Workers employed on mixing asphaltic materials, cement and
lime mortars shall be provided with protective footwear and
protective goggles.
 
(ii)    Those engaged in white washing and mixing or stacking of
cement bags or any material which is injurious to the eyes, shall be
provided with protective goggles.
 

i. Those engaged in welding works shall be provided with
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welder's protective eye shields.
 

(iv) Stone breaker shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.
 
(v)   When workers are employed in sewers and manholes, which are
in active use, the contractors shall ensure that the manhole covers
are opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall
be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measure are
adhered to :-
 

a. Entry for workers into the line shall not be allowed except
under supervision of the JE or any other higher officer.

 
(b)   At least 5 to 6 manholes upstream and downstream should be
kept open for at least 2 to 3 hours before any man is allowed to enter
into the manhole for working inside.
 
(c)   Before entry, presence of Toxic gases should be tested by
inserting wet lead acetate paper which Changes colour in the
presence of such gases and gives indication of their presence.
 
(d)   Presence of Oxygen should be verified by lowering a detector
lamp into the manhole. In case, no Oxygen is found inside the sewer
line, workers should be sent only with Oxygen kit.
 
(e)   Safety belt with rope should be provided to the workers. While
working inside the manholes, such rope should be handled by two
men standing outside to enable him to be pulled out during
emergency.
 
(f)    The area should be barricaded or cordoned of by suitable means
to avoid mishaps of any kind. Proper warning signs should be
displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

 
(g) No smoking or open flames shall be allowed near the blocked
manhole being cleaned.
 
(h) The malba obtained on account of cleaning of blocked manholes
and sewer lines should be immediately removed to avoid accidents
on account of slippery nature of the malba.
 

i. Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The
Engineer-in-Charge shall decide the time up to which a
worker may be allowed to work continuously inside the
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manhole.
 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in
emergency.
 
(k) Air-blowers should be used for flow of fresh air through the
manholes. Whenever called for, portable air blowers are
recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non sparking gas
engines also could be used but they should be placed at least 2
metres away from the opening and on the leeward side protected
from wind so that they will not be a source of friction on any
inflammable gas that might be present.
 
(l) The workers engaged for cleaning the manholes/sewers should be
properly trained before allowing working in the manhole.
 
(m) The workers shall be provided with Gumboots or non-sparking
shoes bump helmets and gloves non sparking tools safety lights and
gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the limbs before working
inside the sewer lines.
 
(n) Workmen descending a manhole shall try each ladder stop or
rung carefully before putting his full weight on it to guard against
insecure fastening due to corrosion of the rung fixed to manhole
well.
 
(o) If a man has received a physical injury, he should be brought out
of the sewer immediately and adequate medical aid should be
provided to him.
 
(p) The extent to which these precautions are to be taken depend on
individual situation but the decision of the Engineer-in-Charge
regarding the steps to be taken in this regard in an individual case
will be final.
 
(vi) The Contractor shall not employ men and women below the age
of 18 years on the work of painting with products containing lead in
any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken.
 

(a) No paint containing lead or lead products shall be used except in
the form of paste or readymade paint.
 
(b) Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having lead
paint is dry rubbed and scrapped.
(c) Overalls shall be supplied by the contractors to the workmen and
adequate facilities shall be provided to enable the working painters
to wash during and on the cessation of work.
 
(vii) Workmen executing work on scaffolds or other structures above
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specified height shall be provided with full body harness and fall
arresters.
 
9. An additional clause (viii)(i) of Central Public Works Department
Safety Code (iv) the Contractor shall not employ women and men
below the age of 18 on the work of painting with product containing
lead in any form, wherever men above the age of 18 are employed
on the work of lead painting, the following principles must be
observed for such use :
 
(i) White lead, sulphate of lead or product containing these pigment,
shall not be used in painting operation except in the form of pastes
or paint ready for use.
 
(ii) Measures shall be taken, wherever required in order to prevent
danger arising from the application of paint in the form of spray.
 
(iii) Measures shall be taken, wherever practicable, to prevent
danger arising out of from dust caused by dry rubbing down and
scraping.
 
(iv) Adequate facilities shall be provided to enable working painters
to wash during and on cessation of work.
(v) Overall shall be worn by working painters during the whole of
working period.
(vi) Suitable arrangement shall be made to prevent clothing put off
during working hours being spoiled13 by painting materials.
(vii) Cases of lead poisoning and suspected lead poisoning shall be
notified and shall be subsequently verified by medical man
appointed by competent authority of C.P.W.D & PWO (DA).
(viii) C.P.W.D./PWD (DA) may require, when necessary medical
examination of workers.
(ix) Instructions with regard to special hygienic precautions to be
taken in the painting trade shall be distributed to working painters.
 
10. When the work is done near any place where there is risk of
drowning, all necessary equipment’s should be provided and kept
ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during
the course of the work.
 
11. Use of hoisting machines and tackle including their attachments,
anchorage and supports shall conform to the following standards or
conditions:-
 
(i) (a) These shall be of good mechanical construction, sound
materials and adequate strength and free from patent defects and
shall be kept repaired and in good working order.
(b) Every rope used in hoisting or lowering materials or as a means
of suspension shall be of durable quality and adequate strength, and
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free from patent defects.
(ii) Every crane driver or hoisting appliance operator shall be
properly qualified and no person under the age of 21 years should be
in charge of any hoisting machine including any scaffolding winch or
give signals to Operator.
 
(iii) In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or as means of
suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall
be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load
and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in
this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.
 
(iv) In case of departmental machines, the safe working load shall be
notified by the Electrical Engineer-in-Charge. As regards contractor's
machines the contractors shall notify the safe working load of the
machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the Electrical
Engineer concerned.
12. Motors, gearing, transmission, electric wiring and other
dangerous parts of hoisting appliances should be provided with
efficient safeguards. Hoisting appliances should be provided with
such means as will reduce to the minimum the risk of accidental
descent of the load. Adequate precautions should be taken to reduce
to the minimum the risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary
should be provided. The worker should not wear any rings, watches
and carry keys or other materials which are good conductors of
electricity.
13. All scaffolds, ladders and other safety devices mentioned or
described herein shall be maintained in safe condition and no
scaffold, ladder or equipment shall be altered or removed while it is
in use. Adequate washing facilities should be provided at or near
places of work.
 

14. These safety provisions should be brought to the notice of all
concerned by display on a notice board at a prominent place at work
spot. The person responsible for compliance of the safety code shall
be named therein by the contractor.
15. To ensure effective enforcement of the rules and regulations
relating to safety precautions the arrangements made by the
contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department or their representatives.
16. Notwithstanding the above clauses from (1) to (15), there is
nothing in these to exempt the contractor from the operations of any
other Act or Rule in force in the Republic of India.
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43. ADDITIONAL SPECIFICATIONS FOR CIVIL WORKS:

i. All materials required to be used on works shall be got
approved from the Commandant 238 Bn, Bawana,
CRPF,New Delhi /Officer Commanding of Building in
advance. In case of doubt on any material, Commandant
238 Bn, Bawana, CRPF,New Delhi wears the right to get
the material test from Govt. approved labs/NABL

ii. The quoted rate should be inclusive of all taxes, levies,
works contract taxes, duties etc.

iii. All items to be used in this work should be branded and ISI.
In this case CPWD approved list of material for similar work
may be followed.

 
 

44. Labour Laws to be complied by the Contractor
 
           44.1     The contractor shall comply with the provisions of the
Contract Labour (Regulation            and Abolition) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971.
           44.2     The contractor shall also obtain a valid license under the said
Act before the            commencement of the work, and continue to have a
valid license until its completion.

44.3     The contractor shall also comply with provisions of the Inter-
State Migrant Workmen (Regulation of Employment and Conditions of
Service) Act, 1979.
44.4     The contractor shall also abide by the provisions of the Child
Labour and Adolescent Labour (Prohibition and Regulation) Act, 1986.
44.5     The contractor shall also comply with the provisions of the
building and other Construction Workers (Regulation of Employment &
Conditions of Service) Act, 1996 and the building and other
Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these
requirements shall attract the penal provisions of this contract arising
out of the resultant non-execution of the work.
44.6     No Running Account Bill shall be paid for the work till the
applicable labour licenses,             registration with EPFO, ESIC and
BOCW Welfare Board, whatever applicable are submitted   by the
contractor to the Engineer-in-Charge.

 

45. Minimum Wages Act and EPFO & ESIC
45.1            The contractor shall comply with the provisions of
Minimum Wages Act, 1948 and Contract Labour (Regulation and
abolition) Act, 1970 amended from time to time and rule framed there
under and other labour laws affecting contract labour that may be
brought into force time to time. The contractor should also pay wages
to his engaged labours against the contract as per existing notification
of Ministry of Labour & Employment, G.O.I. including revision which
takes place during the contractual period. Probable inflation of
minimum wages during contractual period should be considered and
taken into account while submitting bid. At the time of claim of bill it is
required to produce documentary evidences (i.e. bank statement of
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employees) to the concerned authority, violation of which even can
end with termination of contract.

45.2                         The contractor shall have registration with EPFO and
ESIC. The E.P.F & E.S.I        contributions on the part of employer in respect
of the contract shall be paid by the        contractor to concerned
department well in time. These contributions on the part of the       
employer, paid by the contractor shall be reimbursed by this department
on actual basis        and on producing receipt of the concerned department
as per the applicable EPF & ESIC.

 

46. Termination of agreement
 
46.1                If the services of the contractor are not found to be
satisfactory, the contractor will be            given a notice, with a notice
period of 6 days, to improve his work. If the contractor fails to           
improve his work within the Notice period, User/CLIENT shall have the
discretion to terminate            the contract either in part or in whole, on any
day after the expiry of the said notice period.  Also the contract may be
terminated if:-

a. the contractor commits a breach of any terms and conditions of
this agreement and/or

b. the contractor is adjudged an insolvent or a compromise is
entered by him with his creditors or if distress or execution or
other process is levied upon or receiver is appointed for any part
of the assets or property of contractor and/or

c. for any reason whatsoever, the contractor becomes disentitled in
law to perform his obligations under this agreement and/or

d. There is any variation in the ownership/partnership or
management of the contractor or his business without the prior
approval in writing of the User/CLIENT to such variation.

e. In case of fraud committed by the contractor, the client holds the
right to terminate the contract and also forfeit the PG/EMD.

46.2                 In the event of termination of this agreement for any reason
whatsoever, the contractor/or persons employed by him or his agents shall
not be entitled for any sum or sums whatsoever from the User/CLIENT by way
of compensation, damages or otherwise.
 

47. Escalation of Cost
 

                                Claims regarding escalation in cost of material & labour in any
circumstance will not be entertained. The intending bidders before
participating in the Tender must ensure the same.

48. Compensation for Delay
 

If the firm fails to complete the work within prescribed
completion period the User/Client may recover from the Contractor liquidated
damages including administrative expenses etc. A sum equivalent to 2% of
the price of work which contractor fails to execute within prescribed
completion period fixed for each month or part of month. Delay so claimed
shall not exceed 10% of the total contract.
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49. Other terms & condition
 

49.1                The contractor/firm shall employ the required workmen
[Skilled/Un-Skilled] as per       terms and conditions of the tender enquiry.
Immediately after award of contract, the           contractor/firm should intimate
name of workmen to whom the firm has employed for the             tendered work
along with complete details in firm’s letter head and supporting papers of       
technical capabilities of the workmen where ever applicable against the
contract. The       workmen so engaged against the contract should maintain
discipline inside of the             campus.

49.2                All works, complaints / instructions given by the respective
authorities covered under the Annual Maintenance Contract are to be
attended on the same day. In case of delay in attending the work in time,
User/CLIENT will be at liberty to get the work done through any other
agency and the cost therefore shall be recovered from the Contractor at the
discretion of User/CLIENT.

49.3                Personnel employed for operation of STP/Water treatment
plant/ESS should have            experience of Operation, maintenance & services of
respective services and equipment and        all personal records should be
maintained by the contractor.
49.4                The workmen engaged by the contractor/agency shall be at their
own risk and in    case of any untoward, incident, mishap the contractor/agency
will be liable for such risks and the department will not be held responsible in any
way for such mishap and untoward          incidents.
49.5    Technical manpower should be provided by successful bidder to execute
the          specialized work.

49.6    User/CLIENT shall not be responsible for the release of benefits, such
as salary, leave, Provident Fund, ESI, Pensioner benefits or allowances to
the staff employed by the contractor. User/Client will not be held
responsible for any Accident/injury / carrying out default work     and any
statutory levied by the govt./ state government. etc. Excess payment due
to any changes in the Minimum Wages Act or in any other labour
legislation/provisions or other statutory obligations during the validity
period of the contract shall be the responsibility of the contractor.
49.7    The contractor will be responsible and ensure timely payment to its
personnel deployed in the premises and compliance of all statutory
provisions relating to minimum wages, Provident Fund and Employees State
Insurance, etc. in respect of the persons deployed by them in User/CLIENT
and under intimation/in the presence of User/CLIENT officer. The Contractor
shall be responsible to fulfill all the obligations in connection with the
workers employed by it for the purpose of the Contract and all the
Statutory and other liabilities if any including minimum wages of Central/
State Govt. (whichever is higher shall be applicable) , leave, salary,
uniform, identity cards, ex-gratia, ESI, Provident Fund, Workman
Compensation, if any, etc. (as applicable) in connection therewith shall be
on the Contractor account and payable by the concerned Contractor. The
contractor shall liaise with Labor Deptt. of State Govt. / Central Govt. and
comply with all necessary regulations/instructions in this regard.
49.8    The Contractor shall be fully responsible and shall indemnify
User/CLIENT with suitable Insurance cover in the event of any damage to
men or material, injury / damage or death as the case may be, caused
directly or indirectly due to the negligence of the Contractor or his agents
and / or his employees or workmen. The decision of User/CLIENT in this
regard shall be final and binding.
49.9    The contractor's personnel shall not claim any benefit/ compensation
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/ absorption   / regularization of services under the provision of the
Industrial Disputes Act, 1947 or Contract Labour (Regulation & Abolition)
Act,1970.
49.10  In case of any default or failure on Contractor's part to comply with
all / any one of the Terms / Conditions, User/CLIENT reserves the right to
take necessary steps to remedy the situation including, inter-alia, the
deduction of appropriate amount/s from dues otherwise payable to
Contractor and/or by taking recourse to appropriate recovery proceedings.
The contractor shall keep User/CLIENT indemnified against all claims
whatsoever in respect of the manpower deployed by it in User/CLIENT. In
case any employee of the contractor so deployed enters in dispute of any
nature whatsoever, it will be the primary responsibility of the contractor to
contest the same. In case User/CLIENT or its employee is made party and is
supposed to contest the case, User/CLIENT will be reimbursed for the actual
expenses incurred towards Counsel Fee and other expenses which shall be
paid in advance by the contractor to User/CLIENT or any person authorized
by User/CLIENT, on demand. Further, the contractor will ensure that no
financial or any other liability comes to User/CLIENT or its employee in this
respect of any nature whatsoever and shall keep User/CLIENT or any
employee of User/CLIENT indemnified in this respect.
49.11  For any dispute, the decision of User/CLIENT shall be final and
binding upon the contractor. However, any dispute or difference
whatsoever arising on any matter concerning this contract between the
parties out of or relating to the services, meaning, scope, operation or
effect of this contract or the validity or the breach thereof shall be settled
through court of law.
49.12  site storage space will be provided to the Contractor subject to
availability. However, the Contractor may erect temporary sheds for
storage purposes at his cost with the permission of the User/CLIENT.
User/CLIENT will not be responsible for Contractor's materials. The
Contractor may be required to vacate the storage space and sheds as per
exigency without any extra cost to User/CLIENT. If any statutory charges are
required to be paid for erection of sheds, the same should be borne by the
Contractor.
49.13  The Contractor shall provide all necessary Tools & Plants materials
or any other equipment, materials, labour, etc. and no payment in this
regard will be made by User/CLIENT. The Contractor shall supply, fix and
maintain all the scaffoldings, jhulla, safety belt, extra labour to hold
ladders/jhoolas, T&P, etc., at his cost during the execution of any work and
remove them as soon as the work is completed, without causing any
damage to User/CLIENT's property.
49.14  The Contractor shall not directly or indirectly transfer, assign or
sublet the Contract or any part of it, without written permission of
User/CLIENT. But he can engage various licensed agencies/agencies for
carrying out different works.
  49.15             It is the contractor’s responsibility to coordinate with other
service providers    No other charges for such works shall be payable.

 
               27-01-2026              

   VINIT KUMAR TIWARY
      COMDT

   OFFICE OF THE SDG JK ZONE
For and on behalf of President of

India
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 [____________________]
   Signature of Bidder
       (with seal)

 
 

IMPORTANT INSTRUCTIONS AND GUIDELINES

1. The intending Bidders must read all the terms and condition
carefully and submit their tender through online (e-procurement
web site in CPP Portal) before due date & time if they consider
themselves eligible and are in possession of all the required
documents. Bidders are also advised to go through the Earnest
Money, Payment terms and other clauses, terms and conditions of
this tender enquiry carefully before participating in bidding
process. The Bids (Technical Bids only) against tender enquiry
will be opened on the given date & time in the CONTRACT CELL,
JAMMU AND KASHMIR ZONE HQR, CRPF, JAMMU PIN -
181123. However date of opening of financial bids will be
intimated to the eligible Bidders only after technical bid
evaluation.

2. Bidders are requested to submit their bid/tender documents online
through e-procurement website in CPP Portal duly filled and
completed in all respect as per norms. Only original copy of EMD
& Tender Acceptance letter are required to be sent/submitted in a
sealed envelope superscripted with full address of the firm,
tender enquiry/notice number & date, name of work, date and
time of opening etc. physically dropping it in the Tender Box
at Office of the Contract Cell J&K Zone HQR CRPF Jammu so
as to reach before the scheduled time and date as mentioned in
the schedule to the tender enquiry. Department is not responsible
for any delay. In case date of opening of tender happens to be a
closed holiday, the tender will be opened on next working day at
the stipulated time. Late/Delay/Non-submission of original
documents manually in a sealed envelope to CONTRACT CELL,
JAMMU AND KASHMIR ZONE HQR, CRPF, JAMMU PIN -
181123 would result in rejection of bid during online bid opening.

3. All Tender documents attached with this invitation to tender
including specifications are sacrosanct for considering any offer as
complete offer. It is therefore important that Tender Acceptance
Letter (As per Appendix-‘F’ of Tender Enquiry) which is a
“Written Undertaking” that all the terms and conditions of the
tender are understood and accepted, should be ink signed and
submitted along with all documents as required with the bid.

4. Name and status of the person signing the tender documents
should clearly be mentioned in the tender documents.

5. While opening the tenders, the technical bid will be opened first
instance and evaluated by the competent committee or authority.
If the firm fails to full fill at the conditions specified in the tender
notice and fails to attach the documents as asked above, the
tender will be rejected immediately, however the bidders can
represent physically or through email in writing to the tendering
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authority, decision of Accepting Officer on representation will be
final and binding . At the second stage, financial bids of
technically qualified firms will be opened for further evaluation
and ranking before awarding the contract. The contract will be
awarded to overall L-1 firm.

6.         Invitation for E- tender does not constitutes any guarantee for
consideration validation of ‘T’ bid and subsequent opening of finance bid of
any applicant/bidder, even of enlisted contractors of appropriate class,
merely by virtue of enclosing DD. Accepting officer reserves the right to reject
the ‘T’ bid and not open the finance bid of any applicant /bidder. ‘T’ bid
validation shall be decided by the Accepting Officer based on inter alia,
capability of the firm as per criteria given in this NIT. The
applicant/contractor/bidder will be informed regarding non-validation of his ‘T’
bid assigning reasons thereof through the
“https://eprocure.gov.in/eprocure/app (CPPP)” website. The
applicant/contractor if he so desires, may appeal to the Accepting Officer on
email coengjkz@crpf.gov.in before the schedule date of opening of finance
bid. The decision of the next higher authority (NHEA) shall be final and
binding. No applicant/ contractor shall be entitled for any compensation
whatsoever for rejection of his bid
7.         The works required shall be executed on credit basis and no interest
will be payable on the delayed payment. The payment will be made direct to
the Firm/ Contractor bank account through ECS on recoupment of bill.
Payment in advance or immediately cannot be made. GST number of the firm
should be clearly shown / quoted in the tender.
8.         In tending, Bidder is eligible to submit the bid provided he has definite
proof from the appropriate authority, which shall be to the satisfaction of the
competent authority of having satisfactorily completed similar works/services
of magnitude specified.
9.         The contractor submitting the tenders against the subject tender
enquiry are informed that all relevant details with reference to the tender
enquiry stipulations are clearly responded to. In case any of the tender
enquiry stipulation are not clearly stated to or replied to by any of the
contractor, no repeat no clarifications will be sought from the concerned firm
and its offer will be rejected out rightly.
10.       The Contractor shall comply with the orders issued by the  CONTRACT
CELL, JAMMU AND KASHMIR ZONE HQR, CRPF, JAMMU PIN - 181123
from time to time during the contractual period. If he fails to do so, his failure
will be a breach of contract and the COMMANDANT (ENGINEER), JAMMU
AND KASHMIR ZONE, CRPF in his discretion without prejudice to any other
right or remedy available in law can cancel the contract. The contractor shall
be liable for any pecuniary liability arising on account of any violation by him.
11.       Agreement shall be drawn/work order will be issued to the successful
Bidder. Bidders shall quote their rates as per terms and conditions which will
form part of the agreement/contract.
12.       The Accepting Officer reserves the right to accept a tender submitted
by a Public Undertaking/Small & Medium Enterprises (SMEs), giving a price
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preference/purchase preference over other tender(s)/bids which may be
lower, as are admissible under the Government Policy. No claim for any
compensation or otherwise shall be admissible for such tenderer/bidder
whose tender/bid is rejected.
13.       Tenderers must be very careful to deliver & upload a bonafide tender,
failing which the Accepting Officer may at his absolute discretion, reserve the
right of forfeiting a portion of Earnest Money, Security Deposit or Security
Bond amount (not exceeding amount of cost of tender) deposited by the
tenderer. A bonafide tender must satisfy each & every conditions laid down in
this office.
14.       Accepting officer does not bind himself to accept the lowest or any
tender/bid or to give any reason for not doing so.
1 5 .       EMPLOYER PROVIDENT FUND AND MISCELLANEOUS (EPF &
MP) ACT 1952:-
15.1     In terms of GOI Ministry of labour & employment letter No S-
35025/2/2014- SS II dated 15 Jul 2015, all the bidders participating in
tendering for the work will ensure that they have “Provident Fund Code
Number” for their construction workers and same has to be uploaded with
Cover-I (Technical Bid) failing which their Technical bid shall be rejected and
Financial bid shall not be opened. The Contractors shall also ensure that all
agencies engaged should also have provident fund code.
15.2     All the workers deployed by the Contractors or sub-contractors should
be enrolled as members of provident fund and should be given the universal
Account Number (UAN).
15.3     At the time of submitting the final bills of the works, the contractors
have to give a certificate on his letter head that all workers employed directly
or indirectly by him in the work are registered for EPF and the due
contribution have been credited into their account.
16. GST ON WORKS CONTRACT

16.1     In terms of GOI Ministry of Finance, GST has been liveable on works
contracts. The liability of GST rests with the contractor and accordingly rates
quoted are deemed to be included this aspect. The contractors are advised to
take this fact in mind while quoting tender. Nothing extra whatsoever on this
account is admissible.
16.2     The rate quoted by contractor shall also include all taxes/duties i.e.
trade tax on works Contracts, GST, custom duty, octroi duty & any other
taxes/duties as applicable. This is an express condition of this contract no
claim of the contractor shall be entertained by CRPF on this account.
16.3 It is mandatory for the contractors to upload their GST registration
number along-with the ‘T’ bid. This will be the one of the criteria for qualifying
in ‘T’ bid. The contractors, who do not upload GST registration number, shall
be disqualified in ‘T’ bid evaluation and his finance bid shall not be opened.
17.       The rates quoted by the Contractor should be inclusive of all taxes.
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18.       Intending bidders shall inspect and examine the site and its
surrounding and satisfy themselves before submitting their bids as to the
nature of the ground and sub soil (so far as is practicable), the form and
nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information
as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidder shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this
notice with terms & conditions mentioned there in, all other contract
documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which stores, tools and plant
etc. will be issued to him by the government and location conditions and
other factors having a bearing on the execution of the work.
19.       The bid for the work shall remain open for acceptance for a period of
90 days from the date of opening of the bid and rate of accepted bid shall
remain valid during the proposed contractual period including extension
period if any. If any bidder withdraws his bid before the said period or issue of
letter of acceptance whichever is earlier or makes any notifications in the
terms and conditions of the bid which are not acceptable to the department,
then the government shall, without prejudice to any other right or remedy, is
at liberty to forfeit the said earnest money (bid security) as aforesaid. Further
the bidder shall not be allowed to participate in the re-bidding process of the
work.
20.       The officer inviting bid or his duly authorized assistant will open bid in
the presence of intending contractors who may be present at the time of
opening and will enter the amounts of the several bids in a comparative
statement in a suitable form, in the event of a bid being accepted, a receipt
for the earnest money forwarded therewith shall there upon be given to the
contractor who shall thereupon for the purpose of identification sign copies of
the specification and other documents. In the event of a bid being rejected,
the earnest money forwarded which such unaccepted bid shall thereupon be
returned to the contractors remitting the same, without any interest.
21.       If there is any clarification, this may be obtained through the site, or
during the pre-bid meeting, if any. Bidder should take into account the
corrigendum published from time to time before submitting the online bids.
 
22.       The officer inviting bids shall have the right of rejecting all or any of
the bids and will not be bound to accept the lowest or any other bid.
23.       All bids in which any of the prescribed conditions are not fulfilled or
any condition including that of conditional rebate is put forth by the bidder
shall be summarily rejected.
24.       The competent authority on behalf of President of India reserves to
himself the right or accepting the whole or any part of the bid and the bidder
shall be bound to perform/provide the same at the rate quoted by
him/accepted by the department.
25.       Canvassing whether by bidders directly or indirectly in connection
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with bids is strictly prohibited and the bids submitted by the contractors who
resort to canvassing will be liable to rejection.
26.       All the Standard Conditions of the Contract shall be binding on the
parties as per Indian Contract Act and prevailing Rules. The Contractor shall
comply with all the applicable Acts, Rules, Regulations and Law (s) for
entering into Contract and the User/CLIENT will not in any way be liable or
responsible for any default / irregularities / penalties on the Contractor's part.
27.       The Contractor or his authorized representative should visit the site as
per requirement and meet Estate officer with prior appointment for any
clarifications and to receive instructions, etc. at the site.
28.       The contractor shall promptly and timely obtain all such consents,
permissions, approvals, licenses etc., as may be necessary or required, in
accordance with this Tender. The Contractor should obtain approvals, if any,
necessary for the work from the Statutory Bodies on behalf of the
USER/CLIENT. The Contractor shall assist the User/CLIENT fully in respect of
any liaison with the Municipal or any other Authority for necessary approval /
permission with regard to the maintenance works. The fees and other
statutory charges, if any, will be reimbursed to the Contractor based on the
original receipts produced to the User/CLIENT.
29.       The Competent Authority has the right to accept or reject/cancel/scrap
the tender as whole or part of it and no claims what so ever will be
entertained on this account. The competent authority has also reserves the
right to increase/decrease/alter the place of work/ quantity of work etc. and
no claims what so ever will also be entertained.
30.       If the Bidder want to mention any specific condition, it should be
mentioned on the covering/forwarding letter in firm’s letter head only which
will be placed on the first page of the bid. Such condition mentioned in any
other document shall not be given any consideration.
 
 

 
      27-01-2026                           

          VINIT KUMAR TIWARY
COMDT

OFFICE OF THE SDG JK ZONE
For and on behalf of President of

India
 

 
[____________________]
   Signature of Bidder
         (with seal)

SCHEDULES (A TO F)
 

SCHEDULE -“A”
Name of work: - Repairs and painting of DDA, LIG flats (60 Qtrs) sector
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G-8, Pocket-3, 238 Bn CRPF,Bawana, New Delhi.
 

Schedule of quantities: - As per BOQ
 

 

SCHEDULE - “B” :-

 

Schedule of materials to be issued to the contractor.

__________________________________________________________________________________________
___

S.No.      Description of item.        Quantity.                Rate in figures & words     Place
of at which the material will issue

                              be charged to the
contractor

__________________________________________________________________________________________
___

(1)                    (2)                       (3)                               (4)                                     (5)
__________________________________________________________________________________________
___

 

----------------------------- NIL ---------------------------------

__________________________________________________________________________________________
___

 

SCHEDULE - “C” :-

 

Tools and plants to be hired by the contractor

__________________________________________________________________________________________
___

S. NO.              DESCRIPTION.                           HIRE CHARGES                        
PLACE OF ISSUE

PER DAY 

__________________________________________________________________________________________
___

 

Note :-ALL THE TOOLS & PLANTS REQUIRED  FOR CARRYING OUT THE SUBJECT
WORK SHOULD BE OWNED/REGISTERED/LEASED  EITHER IN THE NAME OF THE
SOLE PROPRIETOR OF THE FIRM OR THE NAME OF FIRM i.e HOT MIX PLANT,
ROAD ROLLER , JCB etc.
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Further the contractor shall also meet the minimum requirement of tools & plants such as
Vibratory rollers, Pneumatic wheeled roller, Fully automatic concrete batching plant,
Concrete paver finisher ,Continues type hot mix plant, Paver finisher ( Hydraulically
controlled sensors operated electrically for the pave finisher (Hydraulically controlled),
Bull dozers, Road rollers, Drilling machines, Concrete mobile weigh batchers, Transit
mixers One bag capacity concrete mixer(diesel), Vibrators (needle and plate type),
Trucks/ tippers, Total stations, Concrete cube testing machine(Hydraulically operated),
Fully automatic concrete batching plant whichever applicable

__________________________________________________________________________________________
___

 

SCHEDULE - “D”:-
 

Extra schedule for specific requirements/ documents for the work, if any                  
-           NIL

 

SCHEDULE- “E”:-
 

Reference to General Conditions of
Contract:-
                                                               
    General Conditions of Contract for
CPWD Works 2023 with upto-date
amendments.
 

1.1                    Name of Work:  Repairs and painting of DDA, LIG flats (60 Qtrs)
sector G-8, Pocket-3, 238 Bn CRPF,Bawana, New Delhi.
                                                                                  

1.2         Estimated Cost of work: -  Rs. 24,05,129/- 
1.3        Earnest Money: -   Rs. 48,200/- (The EMD will be returned post receipt of
Performance Guarantee)

 

1.4        Performance Guarantee                                             5% of tendered value (It
shall be valid up to the                                                                                          
stipulated date of completion Plus 180 days                          
                                                                      beyond that)

 

1.5        Security Deposit                                                           2.5 %

 

 

SCHEDULE- “F”:-
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General Rules & Directions:-
Officer Inviting Tender: -                      Commandant (Engr.) J&KZ, CRPF, Jammu.  
 

Maximum percentage for quantity of items

of work to be executed beyond which rates

are to be determined in accordance with

Clauses 12.2 & 12.3                                                                  See below
 

Definitions:-
   

 

2(i)Accepting Authority Commandant (Engr.) J&KZ, CRPF, Jammu.  

 

            2(ii)                  Percentage on cost of

                                    Materials and labour to

                                    Cover all overheads and

                                    Profits                                                   15%

 

            2(iii)                  Standard Schedule of Rates                DSR

 

            2(iv)                 Department                                         CRPF

 
            9(v)                  Standard CPWD contract Form                      
                                    CPWD form 8 & General Conditions of Contract for CPWD
Works-2023 with upto-date correction slips.
Clause-1 :-
(i)         Time allowed for submission of
            Performance guarantee Programme Chart                                        
07 days
            (Time & Progress) and from the date
of issue of letter of acceptance.

 

(ii)        Maximum allowable extension

            Beyond the period as provided in (i) above                                      Nil.
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Clause-1A :- Recovery of Security Deposit of GCC :-                                     Applicable

Clause-2 :- Authority for fixing compensation under clause 2.                       
Commandant (Engr.) J&KZ, CRPF, JAMMU

 

Clause-2A:-     Whether Clause 2A shall be applicable                                  No

 

Clause- 3 :- Applicable

 

Clause 3A:- Applicable

Clause 4   :- Applicable

 
Clause-5:- Applicable           

 

Time allowed for execution of work                                                                90 days

 

 

Authority to decide

i. Extension of time                                                                   
            Commandant (Engr.)

ii. Rescheduling of mile stones                                                  
            Commandant (Engr.)

iii. Shifting of date of start in case of delay in handing over of
site       Commandant (Engr.)

 

Clause-7A :-     Whether Clause 7A shall be applicable
                                             Applicable

 

Clause 8 :-       Completion Certificate and Completion Plans                                  
Applicable                 

 

Clause-8A :-    Completion Plans to be Submitted by the Contractor                       
Applicable.
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Clause-9 :-       Payment of Final Bill                                                                           
Applicable.

 

Clause 9A :-     Payment of Contractor's Bills to Banks                                               
            Applicable.

 

Clause-10A:-    Materials to be provided by the Contractor                                      

 

Applicable
 

Clause-10-B

(i) Secured Advance on Materials                                                                             
            YES

(ii) Whether Mobilization advance will be paid                                                                     
YES

 
Clause-10C:-

Payment on Account of Increase in Prices/ Wages due to Statutory Order(s)                       
Not applicable.

 

Clause-10 CA:-           

Payment due to variation in prices of materials after receipt of
tender                                  Not applicable.

 

Clause-10-CC:-

Payment due to Increase / Decrease in Prices/ Wages (excluding materials covered under
clause 10 CA) after Receipt of Tender for
Works                                                                                         Not applicable

 

Clause 10 D:- Dismantled Material Govt. Property       

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work, etc. as Government's property and such materials shall
be disposed off to the best advantage of Government according to the instructions in
writing issued by the Engineer-in-Charge.                                        

Clause-11:- Work to be Executed in Accordance with Specifications, Drawings,
Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner both as regards materials and otherwise in every respect in
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strict accordance with the specifications. The contractor shall also conform exactly, fully
and faithfully to the design, drawings and instructions in writing in respect of the work
signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one
copy of the contract documents together with specifications, designs, drawings and
instructions as are not included in the standard specifications of Central Public Works
Department specified in Schedule 'F' or in any Bureau of Indian Standard or any other,
published standard or code or, Schedule of Rates or any other printed publication referred
to elsewhere in the contract. The contractor shall comply with the provisions of the
contract and with the care and diligence execute and maintain the works and provide all
labour and materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required for
such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably inferred from the contract. The Contractor shall take full
responsibility for adequacy, suitability and safety of all the works and methods of
construction.

 

Clause-12:-

Authority to decide deviation                                                                         
            Commandant (Engr.)

 

 

Clause-16:-      Competent Authority for
deciding reduced rates.                                                                     
Commandant (Engr.)

 
Clause17:         Contractor Liable for Damages, defects during defect liability
period

If the contractor or his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road, road kerb,
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees,
grass or grassland, or cultivated ground contiguous to the premises on which the work or
any part is being executed, or if any damage shall happen to the work while in progress,
from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months (six months in the case of work costing Rs. Ten lacs  and below
except road work) after a certificate final or otherwise of its completion shall have been
given by the Engineer in- Charge as aforesaid arising out of defect or improper materials
or workmanship the contractor shall upon receipt of a notice in writing on that behalf
make the same good at his own expense or in default the Engineer-in-Charge cause the
same to be made good by other workmen and deduct the expense from any sums that
may be due or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The
security deposit of the contractor shall not be refunded before the expiry of twelve
months (six months in the case of work costing Rs. Ten lacs and below except road work)
after the issue of the certificate final or otherwise, of completion of work, or till the final
bill has been prepared and passed whichever is later. Provided that in the case of road
work, if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient,
to meet all liabilities of the contractor under this contract, half of the security deposit will
be refundable after six months and the remaining half after twelve months of the issue of
the said certificate of completion or till the final bill has been prepared and passed
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whichever is later. In case of Maintenance and Operation works of E&M services, the
security deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.
 

Clause-18:-      Tools & Plants etc.

The contractor shall provide at his own cost all materials machinery, tools
& plants as specified in schedule F. In addition to this, appliances, implements, other
plants, ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work, whether original, altered or substituted and whether included in
the specifications or other documents forming part of the contract or referred to in these
conditions or not, or in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore
to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, examination at any time and from time
to time of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-Charge at the expense of the contractor and the expenses may be deducted,
from any money due to the contractor, under this contract or otherwise and/or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.         

           

Clause-19 :-     Labour Laws to be complied                                                  Applicable.

                        by the contractor

 

Clause-19A :-   No labour below the age of eighteen                                      Applicable.

                        years shall be employed on the work.

 

Clause-19C :-    In respect of all labour directly or indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per C.P.W.D. Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection therewith. In
case the contractor fails to make arrangement and provide necessary facilities as
aforesaid, he shall be liable to pay a penalty as decided by the authority mentioned in
Schedule F for each default and in addition, the Engineer-in- Charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs incurred in
that behalf from the contractor.                                                   
                                                                                    Applicable.

 

Clause -19D :-   The contractor shall submit by the 4th and 19th of every month, to the
Engineer-in-Charge, a true statement showing in respect of the second half of the
preceding month and the first half of the current month respectively:-

(1) The number of labourers employed by him on the work,

(2) Their working hours,
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(3) The wages paid to them,

(4) The accidents that occurred during the said for night showing the circumstances
under which they happened and the extent of damage and injury caused by them, and
the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them. Failing which the contractor shall be liable to
pay to Government, a sum as decided by the authority mentioned in Schedule F for each
default or materially incorrect statement. The decision of the Divisional Officer shall be
final in deducting from any bill due to the contractor, the amount levied as fine and be
binding on the contractor.                                                                                        
                                                                                                                        Applicable.

 
Clause -19 K :-  Employment of skilled/semi-skilled workers

                        The contractor shall, at all stages of work, deploy skilled/semi-skilled
tradesmen who are qualified and possess certificate in particular trade from CPWD
Training Institute/Industrial Training Institute/ National Institute of construction
Management and Research (NICMAR)/ National Academy of Construction, CIDC or any
similar reputed and recognized Institute managed/ certified by State/Central Government.
The number of such qualified tradesmen. The contractor shall submit number of man
days required in respect of each trade, its scheduling and the list of qualified tradesmen
along with requisite certificate from recognized Institute to Engineer in charge for
approval. Notwithstanding such approval, if the tradesmen are found to have inadequate
skill to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer in- Charge. Failure on the part
of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified
tradesmen will attract a compensation to be paid by contractor at the rate specified in
schedule 'F' per such tradesman per day. Decision of Engineer in Charge as to whether
particular tradesman possesses requisite skill and amount of compensation in case of
default shall be final and binding. Provided always, that the provisions of this clause, shall
not be applicable for works with estimated cost put to tender being less than Rs. 5 crores.
For work costing more than Rs. 10 Crores, and uptoRs. 50 Crores, the contractor shall
arrange on site training as per National Skill Development Corporation (NSDC) norms for
at least 20% of the unskilled workers engaged in the project in co-ordination with the
CPWD Regional Training Institute& National Skill Development Corporation (NSDC) for
certification at the level of skilled/semi-skilled tradesmen. For works costing more than
Rs. 50 Crores, the contractor shall arrange on site training as per National Skill
Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged
in the project in co-ordination with the CPWD Regional Training Institute & National Skill
Development Corporation (NSDC) for certification at the level of skilled/semi-skilled
tradesmen. The cost of such training as stated above shall be born by the Government.
The necessary space and workers shall be provided by the contractor and no claim what
so ever shall be entertained.

 

Clause-19L :-    Contribution of EPF & ESI                                                         Applicable.

 

Clause-20 :-     Minimum wages act to                                                            Applicable.
be complied with.
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Clause 21 :-     Work not to be sublet. Action in case of in solvency

                        The contract shall not be assigned or sublet without the written approval
of the Engineer-in Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings or make
any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,
perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly,
be given, promised or offered by the contractor, or any of his servants or agent to any
public officer or person in the employ of Government in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Engineer-in-Charge on behalf of the President of India shall
have power to adopt the course specified in Clause 3 hereof in the interest of Government
and in the event of such course being adopted, the consequences specified in the said
Clause 3 shall ensue.

 

Clause 25                           Settlement of Dispute by Conciliation and Arbitration
(i) Conciliator IG (Works)
(ii) Arbitrator Appointing Authority IG (Works)
(iii) Place of Arbitration New Delhi

 

Clause 28         Action where no Specifications are specified

                        In the case of any class of work for which there is no such specifications
as referred to in Clause 11, such work shall be carried out in accordance with the Bureau
of Indian Standards Specifications. In case there are no such specifications in Bureau of
Indian Standards, the work shall be carried out as per manufacturers' specifications, if not
available then as per state/ District Specifications. In case there are no such
specifications as required above, the work shall be carried out in all respects in
accordance with the instructions and requirements of the Engineer-in-Charge.

 

Clause 30         Water for Works

                        The contractor(s) shall make his/their own arrangements for water
required for the work and nothing extra will be paid for the same. This will be subject to
the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory.

 

Clause 31         Hire of Plant & Machinery

The contractor should be the owner of all the machinery and plants being used
in the SUBJECT WORK FOR WHICH TENDER HAS BEEN CALLED FOR
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Clause 32, 33, 34& 35                                                                                      
Applicable

 

Clause-32        Requirement of technical representative(s) and recovery rate

 
Sl.
No.

Minimum
qualification of
technical
representative

Discipline Designation
(Principal
technical /
technical
representative)

Minimum
experience

Nos. Rate at which recovery
shall be made from the
contractor in the event
of not fulfilling
provision of Clause 32

Figure Words
1. Graduate /

diploma
Engineer

Civil Site Engineer As per
CPWD

As
per

CPWD

As per
CPWD

As per
CPWD

 

Assistant Engineers retired from Govt. Services who are holding Diploma will be treated
at par with Graduate Engineers.

 

Clause 37:-      No engineer of gazetted rank or other gazetted officer employed in
engineering or administrative duties in an engineering department of the Government of
India shall work as a contractor or employee of a contractor for a period of one year after
his retirement from government service without the previous permission of Government
of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found at any time to be such a person who had not obtained the
permission of Government of India as aforesaid, before submission of the tender or
engagement in the contractor's service, as the case may be.

 

 
SPECIAL TERMS & CONDITIONS OF THE CONTRACT

Objective
The Contractor is required to use the Line Plan provided by the Employer and then fully
develop detailed, final and through plans, design, specifications and all other documents
needed to successfully execute the works. In this regard the Employer shall provide the
following in concept form:

a. Brief scope of Work (Refer Items of BOQ)
The contractor isnot required to strictly confirm to concepts provided by the employer,
but, on the contrary, is encouraged to improve on concepts with the goal to provide the
final solution which best meets the Employer’s goals and objectives. The contractor shall
use a certain degree of liberty and flexibility in producing solutions which best meet
established goals and objectives. The contractor will be required to adopt the general
concepts, as provided, and expand and develop the same to produce complete,
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thorough, comprehensive and high quality designs, working drawings, and specifications
for review and approval by the Employer. While developing the complete and final
designs and specifications, the contractor shall review the concept designs and planning
for betterments or improvements which may be incorporated to better achieve the
Employer’s goals and objectives and which may result in overall improvement or
functionality. These betterments, if any, shall be submitted by the contractor to the
employer for review and approval before the final design is completed. A brief summary
of the Employer’s key goals and objectives in executing works under this Contract are as
follows:-

a. High quality construction
b. Maximize sustainability concepts.
c. Minimize long term facilities maintenance and upkeep costs.
d. Employee latest/modern construction technologies and best

practices.
e. Maximize the natural surroundings and attributes to the extent

possible.
f.  Complete interim project priority milestones and overall

schedule objectives on time.
g. Complete project within established budget.

 

Reference Standards
The Work covered by this specification shall comply with the latest editions and revision
of Indian standards & CPWD Specifications and as may be specified elsewhere in the
Contract documents.
The latest editions and revision of Indian standards & CPWD Specifications applicable as
on 15 days (Fifteen days) before the final date of submission of the tender, shall be
adopted. The contractor shall maintain at site a copy of the latest editions‟, laws, CPWD
Specifications and codes applicable to the work to be undertaken on site.
The Contract Documents reference a number of Codes, standards and guidelines. In
some cases, these documents any be in disagreement or conflict. Where conflicts or
omissions are identified, the Contractor shall notify the EIC who shall make a
determination will generally adopt the most conservative or stringent requirement.

 
Brief Scope of Work Covered Under of BOQ
The scope of work includes submission of architectural drawing and approval of
the architectural drawings by Client Department, the contractor shall aslo
submit the Structural drawing duly vetted by Govt Engg. College for approval
by the Client Department.
 

1.1 Contractor’s warranty of Design.
 

a. The Contractor shall be fully responsible, for the suitability,
adequacy, integrity, durability and practicality of the Contractor’s
proposal in respect of design of building.

b. The Contractor warrants that the works have been or will be
designed, manufactured, installed and otherwise constructed and
to the highest standards available using proven up-to-date good
practice. By submitting the Drawings for review to the Engineer,
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the Contractor shall be deemed to have represented that it has
determined and verified that thedesign and engineering,
including field construction criteria related thereto, are in
conformity with the Scope of the Project, the CPWD Specifications
and IS Standards and the Applicable Laws.

c. The Contractor warrants that the Contractor’s Proposals meet the
requirements and is fit for the purpose thereof. Where there is
any inadequacy, insufficiency, impracticality or unsuitability in or
of the Requirements or any part thereof, the Contractor’s
proposal shall take into account, address or rectify such
inadequacy, insufficiency, impracticality or unsuitability at
Contractor’s own cost.

d. The Contractor warrants that the Works will, when completed,
comply with enactments andregulations relevant to the Works.

e. The Contractor have to get the structural design vetted and
approved from any Govt Engineering collage and shallalso
provide a structural stability certificate dully vetted from the
designer for the design for suitability, adequacy, and practicality
of design for Employer’s Requirements.

f. The Contractor shall indemnify the Employer against any
damage, expense, liability, loss orclaim, which the Employer
might incur, sustain or be subject to arising from any breach of
the Contractor’s design responsibility and/or warranty set out in
this Clause.

g. Notwithstanding that such design may be or have been
prepared, developed or issued by the Employer, any of
Contractor’s consultants, his sub-contractors and/or his qualified
personnel/persons or cause to be prepare, developed or issued
by others.

i. Notwithstanding any warranties, guaranties and/or
indemnities that may be or mayhave been submitted by
any other person.

ii. Notwithstanding that the same have been accepted by the
Engineer-in-charge.

 
The Contractor shall be fully responsible for the Plants, Materials, goods, workmanship,
preparing, developing and coordinating all design Works to enable that part of the Works
to be constructed and/or to be fully operational in accordance with the Contract’s
requirements.
 
No claim for additional payment or extension of time shall be entertained and/or no
review and/or observation of the Engineer and/or its failure to review and/or convey its
observations on any   Drawings shall relieve the Contractor of its obligations and
liabilities under this Agreement in any    manner  nor  shall  the Engineer or the
Employer be liable for the same in any manner; and if errors, omissions, ambiguities,
inconsistencies, inadequacies or other Defects are found in the Drawings, they and the
construction works shall be corrected at the
Contractor’s cost, notwithstanding any review under this section.
 
 
2.2                                         If any modification in Architectural/Structural/Service design/drawing
or any other change is needed as per site conditions or as per client’s requirement, the
contractor shall do/redo the design and then execution without any extra cost. The
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decision of the Department shall be final and binding. No claim whatsoever will be
entertained in this regard.
2.3                                         All drawings/specifications/makes and construction
methodology etc. are to be got approved from Client Departmentally prior to
execution/procurement. However, it does not imply that contractor absolves
themselves from codal provisions/statutory requirements.
2.4                                         The various design mix of concrete required for project shall be
got done by the contractor from any Govt Engineering college or NABL at their
own cost. The same is to be got approved from Engineer-in-charge before execution of
work.
 
 
2.5                                         In case of any discrepancies between Specifications due to DBR, Scope
of Work, Technical Specification, CPWD specification, IS Codes etc. Stringent of all will be
applicable.
2.6                                         The contractor is required to submit all its submittals like Drawings,
Documents, reports,Schedules, invoice copies, etc. (whether original or revised) in 3
(three) Hard & 3 (three) soft (CD/DVD) copies. This clause applies to every submittal of
contractor under this contract.
2.7                           As-Built drawings and Documents
Prior to issue of any taking over certificate, the Contractor shall furnish to the Engineer-in-charge a complete set of as-built Drawings in 3(three) sets of hard copies reflecting theProject as actually designed, engineered and constructed, including an as-built surveyillustrating the layout of the Project and setback lines, if any, of the buildings andstructures forming part of Project Facilities. The works shall not be considered to becompleted for the purpose of taking over until such documents have been submitted tothe Engineer.
 
Disposal of surplus excavated earth/Spoils
 
The Contractor shall be deemed to have taken into account the quantum of excavationinvolved and that the surplus excavated earth remaining after use in operations such asHorticulture/Landscaping, Gardening, backfilling etc. and to be disposed-off by him; shallbecome his property free of cost.
It will be the responsibility of the Contractor to get the permission for yard for dumpingthe surplus excavated earth from EIC if required. If any royalty/fee is payable to localauthority, such royalty/fee shall also be borne by the Contractor. Disposal shall be carriedout strictly as per the regulations of local authority. The contractor shall store theexcavated earth required for operations such as Horticulture/Landscaping, Gardening,back filling etc., at suitable place at project site under his safe custody at his own cost.Thereafter, the earth so stored shall be back filled at site at the appropriate time. Thecost of storage, transportation (to & from site), handling etc. shall be borne by thecontractor. 
The contractor shall also be deemed to have taken into account the credit to be given toEmployer in his quoted price for such surplus earth obtained free of cost.
The contractor shall also make his own arrangement for the disposal of the spoils fromthe works to such place where the same shall not cause nuisance and should beacceptable to the authorities concerned without any cost to Employer.

Unforeseeable Difficulties
Except as otherwise specifically stated elsewhere in the Contract:
The Contractor shall be deemed to have obtained all necessary information as to risks,contingencies and other circumstances which may influence or affect the Works;
By signing the Contract, the Contractor accepts total responsibility for having foreseen alldifficulties and costs of successfully completing the Works; and
The Contract Price shall include all the works mentioned Scope of work, Design basisreports (DBR), External Finishes, Internal Finishes, technical specifications, Concept/ tender Drawings, tender documents etc. covering the entire area in all respect to makethe buildings & complex fit for its intended purpose i.e. handing over for functional use asoffice building and not be adjusted to take account of any unforeseen difficulties or costs.Employer shall not provide any material either on chargeable or on free issue basis to thecontractor for execution of the project.
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WATER SUPPLY AND ELECTRICITY
Arrangement of water for drinking purpose in addition to the water required forconstruction work is also to be arranged by the contractor at his own cost. The contractorshall also make his own arrangement for obtaining electric connection (s) duringconstruction phase and make necessary payment directly to the department concerned.Employer will however make all reasonable recommendations to the authority concernedin this regard.
The above scope of work is not exhaustive however; contractor is required to
execute all the items as per Scope of work, and Design basis reports
(DBR)/specifications, Technical Specifications, Drawing etc. Any other item not
covered under scope of work but seems necessary for proper operation shall be
executed by the contractor with in the cost of work.

 
STRUCTURAL WORKS

The Scope of work of the Contractor shall be as under:-

I. Detail design/preparation of drawings based on DBR; Shop
drawing and approval of Structural Design along with RCC
design – Proof checking from any Govt Engineering college
for Supply, fabrication, Construction, Installation and
Commissioning of Structural Member.

II. Further, details (in brief) are as under: -
a. The detailed Civil/Structural Design/preparation of

Drawings for above mentioned buildings/spaces are
within the Scope of the Contractor.

b. The concept design (Architectural), Structural Design
Philosophy of above building/spaces, structural
framing is   provided in tender documents based on
which the contractor has to prepare detailed
Civil/Structural drawings of each and every aspect of
the project required for construction of buildings in
all respect. The Structural Design
&                                                           Drawings shall
be got vetted from Govt Engineering college.

c. The contractor shall not be absolved of their
responsibility of structural stability and correctness
of structural design. The contractor shall bear all the
losses if arises out of the failure of any part of the
project.

d. Based on the DBR & the architectural drawings, the
agency shall submit the structural design and
drawings based on the Design Philosophy given in
the Technical Specification, within the time as
stipulated in Table of Milestone in this SCC. Every
Civil/Structural drawing/ detail shall be prepared
conforming to detailed Technical specification, CPWD
specifications and relevant IS code. All dimensions of
various structural members / slabs /

columns / elements shall be gotten approved by Employer.

III. The Civil/Structural Design & Drawings (whether RCC or
Structural Steel or composite) expressly (but not limited to)
includes the following:-

a. Studying the Architectural Concept Design,
Structural Design Philosophy, submitting proposed
structural design framework of each
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building/floor/area and obtaining approval of
Employer. Due care to be taken for integrating the
structural drawing with the Architectural Drawings &
with all MEP Services, Landscape features &
Elevation features etc.

b. Design on appropriate software like Staad-Pro and
drawing on a software like Auto CAD including
fabrication drawings, shop drawings, bar bending
schedule etc. of each and every component of
buildings/spaces within Scope of work on suitable
scale (6 no. of sets of each drawings), including

but not limited to :-

1. Diaphragm wall with soil anchors for bulk
excavation.

2. Sheet piling if required to safeguard existing
trees

3. Foundation Drawings/Details & Schedule,
whether raft or strip footing and/or
combination of footings/Pile footing (if
required).

4. Column Drawings/Schedule with capital and
flat slabs.

5. Suspended floors, roofs, landings, balconies
and access platform.

6. Shelves (Cast in situ/pre-cast);
7. Lintels, beams, plinth beams, girders,

bressumers and cantilevers;
8. Columns, Pillars, Piers, Abutments, Posts and

Struts;
9. Stairs (including landings)

10. Curved floor plates in plan
11. Shafts;
12. Vertical and horizontal fins individually or

forming box louvers band, facias and
    eaves boards.

13. All steel structures in landscape/building such
as projection, pergolas, trellis, porch etc.

14. Centering & shuttering using aluminum form
work / 34 kg ply/new metal shuttering with all
due fitments as necessary.

15. All steel structure including 2 hr fire protection
using fire paint.

III. Execution of complete work as per detail scope of work,
Technical specification and drawings.

 
The Structural system of the project shall be designed by the contractor in accordancewith the Indian Code IS:456 for concrete and IS 800 for steel structure with latestamendments, which is considered for concrete/steel structures respectively in thecountry.
Water proofing of HDPE membrane with crystalline admixture for waterproofingtreatment to RCC should be done in raft footing, retaining walls.
Water proofing of EPDM Rubber Guard Membrane with crystalline admixture forwaterproofing treatment to RCC should be done in deck slab and roof top. Water proofingof cement tape grit for waterproofing treatment to RCC should be done in sunken area
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like toilets, kitchen.

Design Life

Materials and construction systems has been selected to be consistent with therequirements of a “life of the building” as defined in Table 1 of IS 875: “Code of practicefor design loads of building and construction”. This category relates to “Importantbuildings and structures and recommends a specified design life of 50 years.
 
SAMPLE OF MATERIALS

1. Materials provided by the contractor for
incorporation in the work shall be of makes as given
in Particular Specifications.

2. The contractor shall not procure materials unless the
samples are first got approved by the EIC.

3. The order of precedence for acceptance of materials
shall be as under :-

a. Materials of makes as given in Sch
b. Materials of makes given in Particular

Specifications.
c. Materials whose makes are not given in

Schedule, Particular Specifications, then such
material shall be ISI marking. IS means Indian
Standards as issued by the Bureau of Indian
Standards. Wherever in the specifications IS is
referred to, it means the edition with all
amendments, current on the due date of
receipt of the tender documents. In case of
non-manufacture of ISI marked materials,
materials shall confirm to relevant ISI.

d. In case of non-availability of materials at (a),
(b) & (c) above, best available materials in the
market as desired in clause and approved by
Engr-in-charge.

 

DAMAGE TO EXISTING STRUCTURES

1. Any damage done to the existing pavement and structure. etc., during the execution ofthe work shall be made good by the contractor at his own expenses and site of works leftclean and tidy on completion. Rectification, reinstatement, replacement, making goodand touching up etc., shall be carried out to conform to the materials and workmanshiporiginally as provided and to the satisfaction of the Engineer-in-Charge. In case of anydispute on this account, the decision of the Commander Contract shall be final andbinding.
 

PARTICULAR SPECIFICATION GENERAL

a. Work under this contract shall be carried out in accordance
with Scope of work, particular specifications, drawings and
General Specifications and other provisions in CPWD
Specification read in conjunctions with each other.

b. General Rules, specifications, Special Conditions and all
preambles in the GCC-2023 be deemed to be applicable to
the work under this contract.

c. Where specifications for any item of work are not given in
CPWD specifications & in particular specifications,
specification as given in relevant Indian Standard or code
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of practice shall be followed.
d. The lump sum quoted by the tenderer shall be deemed to

include for any minor details/items of work and/or
constructions which are obviously and fairly intended and
which may not have been included in these documents but
which are essential for the execution and entire completion
of the work.

EXCAVATION AND EARTH WORK
 
If rock/boulder is met at site, Contractor shall immediately notify the fact to the EIC in
writing. The rock/boulder so obtained shall be sorted out and neatly stacked as directed
by the Engineer-in-Charge, without any extra cost to Government. This rock/boulder
should be neatly stacked at site and shall be entered in the measurement book duly
signed by the contractor and Engineer-in-Charge. This rock/boulder shall become the
property of the contractor, The rock thus obtained may be permitted to be used for hard
core/WBM, if conformed to the specification and other requirements.
 

c. Timbering to excavation if required and specifically
ordered by the EIC shall be provided.

d. Bailing/pumping out of water where required shall be
carried out as described. The cost of such work as
may be necessary shall be deemed to be included in
the quoted by the Contractor’s lump sum.

PREPARATORY WORK
Before setting out the buildings/structures and commencing the construction, the
contractor shall carry out the preparatory work, such as removal of grass, vegetation and
small trees having a girth not exceeding 30cms etc., trimming surface dressing of the
„area‟ except building portion extending upto edge of plinth protection to the entire
satisfaction of Engineer-in-Charge.
FILLING IN TRENCHES/UNDER FLOORS
The approved earth obtained from excavation of foundations shall be used for filling in
trenches, under floors and any other situations after removing big stones, grass, roots
and vegetables and other organic matter. Earth mixed with small stones/pebbles (if
approved by EIC) is permitted for use in filling under floors and foundations. The fillings
around pipes after the pipes are laid and tested shall, however be with earth free from
pebbles/stones. Any additional earth required for the purpose of filling shall be arranged
by Contractor at no extra cost to the Department from outside the Defence land. For
purpose of lump sum the entire earth obtained from excavation except surface dressing
and surface excavation shall be deemed to be fit for reuse. Lump sum price shall include
for any extra soil, if required, for filling even after reusing all the useful excavated soil
obtained by the contractor from his own source without any extra cost to the department.
Filling under floors/sides of trenches shall be in layers not exceeding 250 mm and each
layer shall be compacted by rammers of 7 to 10 Kg weight. Earth filling shall be
adequately watered for achieving maximum compaction. Filling shall be carried out to the
entire satisfaction of Engineer-in-Charge.
Surplus soil shall be removed and spread at places as directed by the Engineer-in-
Charge, at a distance not exceeding 50m.
TRENCHES FOR FOUNDATION AND PIPES
The excavation shall be restricted to dimensions shown on the drawings and as specified 
Excavation made, if any, in excess of required depth/width shall be made good by the
Contractor with cement concrete 1:7:12 type F2 without extra cost to the Government.
The beds of the trenches shall be watered and well rammed and any depressions thus
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formed shall be filled with approved earth as required to the level and slopes as directed
by Engineer-in-Charge.
DRESSING AROUND BUILDINGS
After construction of buildings/structures before handing over, the area all round the
buildings/sheds upto 3m from the edge of building/plinth protection shall be dressed and
spoil obtained from such dressing shall be removed to a distance not exceeding 50m,
spread and levelled as directed by Engineer-in-Charge.
FOUNDATION AND PLINTH
Plinth height shall be 45 cm in general. However, if any building is sited in comparatively
low lying area Plinth height shall be 60 cm.For the purpose of reckoning the depth of the
foundation the average level of the ground after preparatory work shall be considered.
HARD CORE
The material for hard core shall be locally available best quality. Hard Core shall be of
stones/boulders (broken of gauge) not exceeding 63mm. Hard core shall be deposited
spread and levelled in layers not exceeding 15 cm thick and well watered, rammed to a
true surface and compacted
ANTI-TERMITE PRECONSTRUCTION SOIL TREATMENT IN FOUNDATION AND
GROUND FLOORS

Preconstruction anti-termite chemical treatment shall be carried out for all buildings.
Anti-termite treatment shall be got done through approved specialist agency which is a
member of Indian pest Control Association holding valid license as per Clause 13 of
Insecticides Act 1968. Persons employed to do the anti-termite treatment shall be
qualified as per Rule 10 of the rules framed under the Inspections Rules 1971. The
specialist agency may be one who is located and active in the area with prior approval of
EIC.
Anti-termite treatment shall be carried out with emulsion of the chemical Chlorophyriphos
(20%EC) purchased direct from the manufacturers or his authorized agents. Purchase
vouchers shall be produced before the EIC for verification and defacement against this
contract. Contractors will not be allowed to use the chemical “aldrin”, “Heptachlor”, and
“chlordane” in view of ban imposed by the Government”.
The defects liability period of anti-termite treatment shall be 10 years and the
contractor shall be responsible to keep the entire buildings free from termite
infestation for a period of 10 years after the certified date of completion. The
contractor may obtain a similar guarantee from the specialist firm engaged by
him for the purpose.

b. Chemical brought to site in sealed containers bearing ISI
certification marks shall only be permitted to be used.

c. Chemicals shall be stored carefully at site, seals of the
containers shall be broken only in the presence of the
Engineer-in-Charge. Empty containers should be got
removed off the site promptly. If on any particular day the
contents of full containers could not be used in the work,
the containers should be got sealed at the end of the day in
the presence of the Engineer-in- Charge and opened when
required, also in the presence of the Engineer-in- Charge.

d. The Engineer-in-Charge should ensure that paid vouchers
are produced by the agency executing the work for the full
quantity of chemicals required and brought to site and
record of such vouchers should be kept by the Engineer-in-
Charge.

CEMENT: Cement required for the work under the contract shall be procured, supplied
and incorporated in the works by the contractor under his own arrangement. Cement shall
be of tested quality and shall comply with the requirements mentioned in the drawings, IS

BV-7/2025-26-JKZ-C-Cell(DDAFlats238Bn) I/4645972/2026



Specifications as amended and particular specifications given hereinafter.
Type of cement for the subject work shall be ordinary Portland cement grade 43 (forty
three) in accordance with IS 8112-1989 or Portland pozzalana cement in accordance with
IS-1489. Contractor may be permitted to use ordinary Portland cement grade 53 (Fifty
three) also without any extra cost to the Govt as approved by EIC.
 
SOURCES OF PROCUREMENT

Cement shall be procured by the contractor from any of main producers/ manufactures of
cement listed in Annexure here-in-after
The contractor shall furnish the particulars of the manufacturer of cement along with the
date of manufacturing of cement to the EIC for every lot of cement separately.
For each lot of cement brought by the contractor, before acceptance of the cement the
following actions will be taken by the EIC :-

a. Inspect the lot and verify the general conditions of the
cement.

b. Obtain the vouchers (IN ORIGINAL) of the manufacture of
cement for each lot containing the date of manufacturing,
from the contractor.

c. Obtain from the contractor for each lot of cement the
manufacturer’s Test Certificate (IN ORIGINAL) along with
Test Sheets giving the result of each physical test and
chemical composition of cement or authenticated copy
thereof duly signed by manufacturer. The Test Sheet
should include the results of the following mandatory test :-

i. Specific surface by Blains air Permeability method.
ii. Soundness Test by Le” Chatlier method.
iii. Initial setting time.
iv. Final Setting time.
v. Compressive strength test at 3, 7 & 28 days as

specified in the relevant IS code.
vi. The test report should also show the chemical

properties of the cement as per relevant IS Codes.
The cement so brought shall be fresh and in no case older than 60 days from the date of
manufacture. The EIC accordingly in consultation with the contractor will work out the
Schedule of procurement and ensure that the same is adhered to. The document in
support of the purchases of cement shall be verified by the Engineer-in-Charge. Before
placing the order for supply of cement by the contractor, he shall obtain written approval
from the EIC regarding name of manufacturer, quantity of cement etc. Cement shall be
procured for minimum requirement of one month and not procured for minimum
requirement of more than two months at a time and should match with the physical
progress of the work. The cement shall be consumed in the work within three months
after receipt. Cement shall conform to the requirement of Indian Standard Specification
and each bag of cement shall bear relevant ISI mark. The content of cement shall be
checked at random to verify the actual weight of cement per bag. However, the content
of cement per bag shall be 50 Kg only subject to tolerance given in relevant IS code.
TESTING OF CEMENT
The contractor shall submit the manufacturer’s test certificate in original or attested true
copy along with test sheets giving the results of each physical test as applicable in
accordance with relevant IS provision and the chemical composition of cement or
authenticated copy there of duly signed by the manufacture with each consignment, as
per the following IS provision :-
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a. Method of sampling hydraulic cement as per
IS-3535.

b. Method of physical test for hydraulic cements
as per IS-4031.

c. Methods of chemical analysis of hydraulic
cement as per IS-4032.

The test certificate and test sheet shall be furnished with each batch of manufacture.
The Engineer-in-Charge shall record these details

The contractor shall submit test report of compressive strength test of cement through
designated approved laboratory on samples collected from the lot brought at site before
incorporation in work. The contractor will be allowed to use the cement only after
satisfactory compressive strength test results of three days & seven days. To meet this
requirement contractor is required to keep minimum 10 days stock before any new lot
brought at site which can be used in the work. The contractor shall be required to remove
the cement not meeting the requirement from site within 24 hours. Seven days strength
test will be relied upon to accept the lot of cement to commence the work. 28 days
compressive strength test will be the final criteria to accept/reject the lot.
 
INDEPENDENT TESTING OF CEMENT
The EIC may carry out independent random samples of cement drawn from various lots.
The testing shall be carried out through any Govt Engg College or NABL labs as per IS-
3535 (method of sampling hydraulic cement), IS-4031 (method of physical test for
hydraulic cement) and IS-4032 (Method of chemical analysis of hydraulic cement)
referred to above. In case the cement is not of requisite standard despite manufacturer’s
test certificate, the contractor shall remove the total consignment from the site within 24
hours athis own cost after written rejection order of the consignment by the EIC. The cost
of testing, transportation and of material used in testing etc. shall be borne by the
contractor irrespective of the results of testing and no extra claim whatsoever shall be
admissible.
Cost of transportation of samples to the approved laboratory/test house and all testing
charges including cost of sample shall be borne by the contractor.
The contractor shall submit original purchase vouchers for the total quantity of cement
supplied under each consignment to be incorporated in the work. All consignments
received at the work site shall be inspected by the EIC along with. The original purchase
vouchers and the test certificates shall be verified for subject contract and defaced by the
Engineer-in- Charge and kept on record in the office
STORAGE/ACCOUNTING/PRESERVATION OF CEMENT
Cement shall be stored in covered sheds over dry platform at least 20cm high in such a
manner as to prevent deterioration due to moisture or intrusion of foreign matter. In case
of store room, the stack should be at least 60cm away from floors and walls. Different
lots of cement received will be stacked separately The stacking of cement shall be done
as specified in relevant IS .The storage accounting and preservation of cement supplied
by the contractor shall be done as per standard engineer practice till the same is
incorporated in the work and the cost of the same shall be deemed to be included in the
unit rate/amount quoted by the tenderer.
Stacking of cement shall be done as per relevant IS and as under :-

a. Each cement consignment shall be stacked separately and
shall be issued to work on the basis of “First come First
go”.

b. Adequate top cover will be provided.
c. Stacks in no case shall be higher than 12 bags. The

maximum width of each stack shall be 3.00 m. If the stack
is to be more than 7 or 8 bags high, the bags shall be
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arranged in header and stretcher fashion, i.e., alternatively
lengthwise and crosswise so as to tie the piles together
and avoid danger of toppling over.

d. Adequate space shall be kept between two stacks.
 
FINE AGGREGATE

Fine aggregate for concrete work shall conform to materials specifications and grading as
per indian standard and CPWD Specification

COARSE AGGREGATE
 
Coarse aggregate for all cement concrete work shall be graded crushed/broken hard
granite stone obtained from approved quarries.

GRADING OF COARSE AGGREGATE
Graded aggregate of nominal sizes given here under, shall be used, unless specified
otherwise, in the specifications here in after:-

a. All reinforced cement concrete:  - Unless otherwise shown
on drawing, the size of aggregate shall be as per IS-456,
but in no case more than 20mm graded aggregate.

b. Plain cement concrete :-
i. Upto and incl 30 mm

thicknesses                                                       :          
12.5 mm.

ii. Over 30 and upto and incl 75mm
thickness                                       :           20 mm.

iii. Exceeding 75mm
thickness                                                                
:           40 mm.

 
Water : Water shall conform to the requirement stipulated in IS 456.

Mix of concrete: Unless otherwise specified, mix of cement concrete in various situations
shall be as under:-
 
Sl.No SITUATIONS TYPE OF CONCRETE

(a) Cement concrete in
foundation and bedding
concrete for RCC
column.

As per Design basis report.

(b) Cement concrete in
copings and bed blocks
and plinth protection.

PCC (1:3:6) (by volume) Type C1.

(c) Cement concrete in
sub-floors
(base      concrete)     
for     floors      of    all
buildings.

PCC (1:3:6) (by volume) Type C1.

(d) All RCC works RMC               grade            M-25(Design Mix)/GradeM-25
(Design Mix) mixed at site in automatic concrete weigh
batching plant as per IS 456- 2000 and IS 10262- 2009 &
SP 23
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latest edition.

(e) Cement concrete in
flooring

PCC (1:2:4) (by volume) Type B1.

(f) Cement       
concrete       in     
any      other situations
not mentioned above.

PCC (1:2:4) Type B1

(g) Lime concrete insurround to floor andWC
40 Parts of lime mortar mixed with
108 parts of 40mm graded stone aggregate.

 
Note: Mix of Two types of concrete i.e RMC and concrete mixed in weigh batching  plant
shall not be permitted for the same element of structure.
 
IMPORTANT REQUIREMENT OF REINFORCED CEMENT CONCRETE/PLAIN CEMENT
CONCRETE

i. All the materials, workmanship inspection and testing for
the cement concrete shall be as per requirements given in
IS-456-2000.

ii. The contractor shall provide all facilities for casting, curing
and conveyance

of test cubes of cement concrete to authorized laboratory as approved by the EIC for
testing as laid down in IS-456-2000 at no extra cost to Government.

iii. Engineer-in-Charge shall maintain a record of actual
consumption of cement in proper register (other than the
cement register mentioned in special condition) for all
design mix and initial the entry for every change in quality
of cement bag.

 
All concrete for RCC work shall be consolidated/compacted by mechanical vibrator of
approved type (plate type for slab and needle type in other location). Plain cement
concrete may however be rammed and consolidated by tampering and Roding as
specified
All plain cement concrete shall be mixed in mechanical mixer of Hopper type. However, in
case of small quantity (i.e) the quantity of concrete required being less than one batch of
mix, the contractor may, after obtaining written permission of the Engineer-in-charge, be
allowed hand mixing without any price adjustment. Where hand mixing is permitted, it
shall be carried out on a water tight platform and care shall be taken to ensure that
mixing is continued until the concrete is uniform in colour and consistency. However, all
design mix concrete shall be weigh batched and volumetric conversion will not be
permitted.
COMPACTION
Concrete should be thoroughly compacted and fully worked around the reinforcement,
embedded fixtures and into corner of the form work. Internal vibrators (needle vibrator)
shall be used for compaction of RCC beams, columns and the slabs of thickness more
than 150mm. For slab of thickness upto 150mm, screed vibrator (surface vibrator) shall
be used for effective compaction.

BATCHING AND MIXING OF CONCRETE BATCHING

a. The mixing of cement and aggregate for cement concrete
for all grades and type of RCC work shall be done by
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Hopper concrete mixer
b. The batching shall be as per clause 10.2 of IS 456: 2000

 
All concrete for RCC work shall be consolidated / compacted by mechanical vibrators of
approved type (plate type for slabs and needle type in other locations). Plain cement
concrete may however, be rammed and consolidated by tamping and rodding.
DESIGN MIX CONCRETE
Wherever design mix concrete is specified/shown on drawing, the same shall be provided
as per the following:-

a. Design mix concrete shall have requisite workability and
28 days characteristic compressive strength not less than
25/30N/Sqmm and the acceptance criteria shall be all as
per IS 456-2000. The mix shall be designed as per
recommended guide lines for concrete design mix as per
IS. The concrete mix shall be got designed from any NABL
accredited lab or NIT or any Govt Engineering College so as
to produce the grade of concrete having the required
workability and characteristic strength not less than that
specified. The initial mix design particulars along with all
the connected documents shall be submitted to the EIC for
approval. The work on ground shall not be progressed until
approval of design mix by the EIC. However work may be
commenced if the results of 7 days test are satisfactory
and the contractor undertake to redo the work at “No extra
cost to Government” in the event of unsatisfactory results
after 28 days test. Subsequent design mix due to change
in aggregate or for any other reasons shall however be
approved by the EIC.

Minimum quantity of cement shall be as per provision of IS: 456-2000 meeting the
requirements from durability point of view. However if extra quantity of cement is used
for whatever reasons, the same shall be at no extra cost basis to Government.
TESTING

Tests of concrete cubes shall be carried out as laid down in IS-456-2000. The cost of all
materials and labour for casting and curing the requisite number of cubes, cost of testing
in laboratory approved by the EIC including transportation of cubes to approved
laboratory, testing fees and other expenses etc. shall be borne by the contractor.
READY MIX CONCRETE (RMC)

RCC Ready Mix Concrete alternatively may be used for design mix concrete without any
extra cost to GOVT as specified here in after. Specification for RMC shall be as given
below and contractor’s quoted rates shall be deemed to include above provisions.

a. Supply of RMC shall be conforming to IS-4926-2003. RMC
shall be manufactured by firms listed in Annexure here-in-
after. The agency of „RMC‟ shall be got approved prior to
commencement of „RMC‟ work.

b. The agency of RMC shall be got approved from EIC prior to
commencement of RCC work. However the responsibility of
maintaining quality and grade of concrete fully rests with
contractor.

c. RMC Plant  shall be supplied with the following information
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by the EIC :-
i. The type of cement to be used.
ii. Time of delivery in accordance with the requirement

of IS 456-2000             (4 Revision).
iii. The slump or compacting factor or other requirement

of consistency or workability.
iv. The ages at which the test cubes or beams are to be

tested and number of tests to be made.
v. Any other requirement.
vi. Use of Admixture (if any) to be used.

 
Concrete mix design shall be carried out preferably by RMC manufacturer complying with
the relevant IS specifications. for all the ingredients as listed below :-

Material                                                            BIS Specification

 

i. Coarse Aggregates IS  :  383-1970
ii. Fine Aggregates         IS  : 383-1970
iii. Cement                       IS :      8112-1989 IS : 12269-1989

 
Admixtures IS : 9103-99(Rev) Only ISI marked admixtures shall be used.

FORM WORK

Form works to be provided under this contract shall be of steel only as specified here- in-
after in lieu of timber formwork. Props shall be of only steel and bottom plates and side
shuttering shall also be of steel only. For supporting small heights, wooden support may
be used in lieu of steel support at the discretion of EIC Similarly in small locations where
steel shuttering is practically not possible, plywood shuttering may be used in lieu of steel
shuttering at the discretion of EIC without price.
Deformed steel sheet shall not be permitted for use as form work.

EXPOSED SURFACE OF CONCRETE

The soffit of slabs, sides and soffits of beams, soffit of staircase slab, RCC parapet and
RCC drop and soffits of chajjas etc. which are not covered under schedule of finishes shall
be plastered with cement mortar (1:3) 5mm thick finished fair and even in addition to
finishing the surface as specified.
However, exposed surfaces of lintels, beams, columns etc which are continuous with
plastered surfaces of walls shall be plastered, in the manner specified for the walls.
PRECAST CONCRETE ARTICLES

Cement concrete lintels with or without integrally cast chajjas upto 1.5M clear span, bed
blocks/plates, manhole cover slabs and jalli and the like may either be pre-cast or cast-in-
situat the contractor’s option unless otherwise shown on drawings. If pre-cast, these shall
be set in cement mortar (1:4).
RCC CHAJJAS

The top surface of chajjas shall be finished with 10mm thick cement plaster in cement
mortar 1:4 with mixture of approved water proofing liquid of makes as specified here-in
after at the rate of 0.4% by weight of cement or as per manufacturer’s instructions. The
junction of wall with chajjas shall be provided with a coving of girth not less than 7.5 cm
in cement mortar (1:4).
The water proofing cement plaster as specified here-in-before shall be returned on the

th 
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wall fora minimum height of 30 cm above the top of covings.
THROATING/WEATHERING

 
Throating to projections of RCC/PCC beyond external faces of the walls where shown on
drawings and where RCC Chajjas are not provided with downward facia, shall be formed in
the concrete while casting by planting fillets/bar of 12mm diameter in the form work and
finished smooth. PCC fillet of size 50mm x 50mm in same mix shall be provided in
downward drops.
BEARING OF RCC STRUCTURAL MEMBERS
 
Bearing to roof slabs on masonry walls comprises of 20mm thick bearing plaster in CM
(1:4) finished even and smooth and two layers of water proofing building paper type-I
conforming to IS-1300 weighing not less than 100 gms/sqm each layer shall be laid over
it. However, in case floor/roof slab rests on RCC beams/bands, this provision does not
apply.
All RCC beams having bearing on masonry work shall be provided with PCC bed blocks
cast in situ PCC (1:2:4) type B1. Bed blocks shall be 500mm in length, covering the entire
thickness of wall and of depth 150 mm.
The bearing of lintel shall comprise of a full wall thickness with vertical joints in stone
masonry work staggered. RCC bands shall be provided on all load bearing masonry walls
where roof slabs with slope are directly supported all as shown on drawing.
PLINTH PROTECTION
 
Plinth protection in all situations shall be provided with 75 mm thick PCC (1:3:6) type C-1
over75mm thick consolidated bed of hard core of broken granite aggregate not
exceeding 63 mm gauge over rammed earth. The width of the plinth protection shall be
60 cm. PCC shall be laid in alternate bays (not exceeding 2 Sqm) and finished even and
smooth on top without using extra cement. 6mm wide joints shall be provided throughout
the thickness of plinth protection, in concrete bays, at corners and turning points and also
in between walling and plinth protection. All joints in plinth protection shall be filled with
mastic filling comprising 1 Part of heated bitumen 85/25 grade and 3 parts of sand (all by
weight). Plinth protection shall not be provided in the area which is covered by
steps/ramps. Saucer drain shall be provided wherever required.
CONCRETE PADDING

Where the required height of walls/opening is not obtained with adequate size of
stone/brick, the same shall be obtained by providing PCC 1:3:6 type C1 padding to make
up height. Stone chips/cut bricks shall not be used.
MASONARY

Masonry in Building walls, Compound wall, Manholes etc shall be of Precast PCC Block.

STONE MASONRY

Stone for masonry work shall be granite stone.
The stone masonry shall be random rubble masonry un coursed as specified.
Unless otherwise specified, all stone masonry wok in foundation, plinth, shall be built in
CM (1:6). Sand for mortar shall be natural and conforming to IS-2116 as stated in
BOND OR THROUGH STONES

When bond stones of required size are not available the contractor may provide pre- cast
PCC 1:3:6 type C-1 bond stone of size 20cm x 20cm x thickness of wall in lieu of stone
bond stone without price adjustment. For wall less than 60 cm PCC bond stone shall be
provided in full width of stone wall in single piece. Where the thickness of wall exceeds
60 cm stone bond stones can be provided in more than one piece with a minimum
overlap of 15cm between the bond stone and each stone shall not be less than 45cm
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length. Bond stones shall be provided all as specified.
 
DRESSING

All surfaces of stone masonry other than the portion hidden by earth filling shall be
hammer dressed as specified in CPWD Specification. Maximum depression on surfaces
shall not exceed 20 mm and 40 mm for masonry surface to be plastered and pointed
respectively.
Holes in PCC block masonry /stone masonry /concrete shall be left or made for water
supply, plumbing, sanitation, electrification etc., where shown on drawings or as ordered
by the Engineer-in-Charge. These holes on completion be made in PCC 1:3:6 type C1
match with the adjoining surfaces as specified. The cost of making leaving the holes and
making good shall be deemed to be included in the lump sum quoted.
CURING

Masonry work shall be kept constantly moist on all the faces for a minimum period of
7days.
 
PRECAST CEMENT CONCRETE BLOCKS

The solid PCC blocks shall be of nominal size 400 x 200 x 200mm (for 200mm thick walls)
or 400 x 100 x 200mm (for 100mm thick walls). Half blocks, if required, shall be
manufactured in half lengths of 200mm. The tolerance on length of individual block shall
be + 5 mm, and tolerance on height and width of block shall be + 3mm. The faces of the
blocks shall be flat and rectangular, opposite faces shall be parallel and all arises shall be
square. The bedding surface shall be at right angles to the faces of blocks. All blocks shall
be sound and free of cracks or other defects which interfere with the proper placing of
blocks.
Solid concrete block shall have solid material not less than 75% of the total volume of the
block calculated from the overall dimensions. PCC block masonry of 200mm or more
thickness shall be in cement sand mortar 1:6. PCC block masonry of 100mm thickness
shall be in cement sand mortar 1:4. Cement and sand shall be as specified here-in-before.
FACTORY MADE FLUSH DOOR SHUTTERS

a. Flush door shutters shall be provided at locations as
indicated in Sch of finishes of Buildings.

b. Flush door shutters shall be of solid core type with block
board core with commercial veneer facing on both sides.
The thickness of door shutters shall be 35mm.Factory
made flush shutters shall be obtained from any one of the
manufacturers specified here-in-after. Samples of shutters
along with test certificates shall be produced to the EIC for
inspection and approval. Sample shutters shall be got
approved from EIC before placing bulk order.

Factory made shutters shall be brought to site before applying the primer and theshutters shall be got passed by the Engineer-in-Charge before application of primer.
FACTORY MADE SKELETON SHUTTERS FOR MOSQUITO PROOF DOORS

a. Mosquito proof shutters where indicated in Sch of finishes
of Buildings shall be of factory made skeleton shutters
conforming to IS : 1003 (Part – I) with second class hard
wood styles and rails. of species specified here-in-before
and wire gauge. The dimensions of shutters shall be as
specified CPWD specification
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b. Timber shall be of kiln seasoned and chemically treated by
pressure process as specified in Para 5.5 of IS: 401.

c. Other treatments to timber surfaces such as tarring,
painting etc., shall be carried out in addition.

Factory made skeleton shutters shall be obtained from any one of the manufacturersspecified here-in-after. Samples of shutters along with test certificates shall be producedto the EIC for inspection and approval. Sample shutters shall be got approved from EICbefore placing bulk order.
Factory made shutters shall be brought to site before applying the primer and theshutters shall be got passed by the Engineer-in-Charge before application of primer.

WORKMANSHIP
Joinery shall be wrought all over. Timber surface exposed to view shall be wrought andsurface not exposed to view shall be clean sawn. The workmanship and fixing of joineryshall be as specified in CPWD Specification.
The dimensions of various components of joinery shown on drawings, wherever atvariance, shall supersede the standard dimensions mentioned in the CPWD Specification
Timber member’s upto 3 meter length shall be in one piece.
Plugging to walls shall be done with wooden plugs. The spacing of plugs shall not beexceeding 30 cms centre to centre.
PARTICLE BOARD
Particle board shall be commercial veneered on both sides bonded with BWR gradesynthetic resin adhesive and shall conform to exterior grade conforming to IS: 3097.
PLY WOOD
All ply wood where indicated on drawing shall be BWP grade conforming to IS: 303.
STAINLESS STEEL WIRE CLOTH
Wire mesh to be used for wire gauzed shutters of fly proof doors and louvered ventilatorsshall be of stainless steel mesh with average width of aperture of size 1.18 mm x 1.18mm and of 26 gauge. The wire cloth shall be provided for mosquito proof doors /windows/ventilators.
ALUMINIUM DOORS
Aluminium doors and fixed glazing shall be powder coated.
The shutters shall be made out of specially extruded tubular sections with provision for
weather stripping made in the vertical jambs.  The cleats for mechanical horizontal
/vertical joints of the fixed frame and shutters shall be specially extruded aluminum
sections so as to avoid any play between jointed members.
 
The aluminium door shutters shall be fixed with brass floor spring single action typeprovided with floor springs.
The active leaf shall have unity lock. The active leaf shall also have one concealed sheetbolt which can be operated from inside.
For fixing glazing, the glass shall be encased in EPDM gaskets so as to avoid directcontact between metal and glass. 
The aluminium sections shall be coated with epoxy polyester powder coating. Thicknessof coating shall be 45 microns (+ or- 5). Colour of coating shall be as approved by EIC.Chemical and mechanical properties of sections shall comply with requirements given inIS 733-1983.
Glazing shall be provided of thickness of glazing 5mm thick.
All aluminium doors shall have hydraulic door closer and all aluminium doors shall haveEPD Mgaskets.

 
STEEL WINDOWS AND VENTILATORS
Steel windows/ventilators shall be provided at locations all as indicated in Schedule offinishes of Buildings and shall be procured from any one of the manufacturer mentioned
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in the list of manufacturers given. Fabrication, specifications and fixing of windows andventilators shall be as specified in CPWD specification
 The voids of steel frame shall be filled with PCC 1:3:6, type CO. using 12.5mm gradedstone aggregate. The process of welding adopted may be flash-butt welding or any other suitable methodwhich gives a continuous and solid joint all along the place of meeting the members.Welds shall be properly ground with no protrusions of welding material at the joint.
Standard fittings shall be provided.
Machine screws as specified in IS 1038 shall only be used for fixing. Provide glazing as
specified here-in-before.
ALUMINIUM GRILLS
Aluminium guard bar shall be to all Aluminium windows.
 
STEEL WINDOWS WITH FLY PROOF
 
Steel windows with fly proof shall be provided at indicated in Schedule of finishes of
Buildings. Exposed surface of steel frames shall be given two coats of synthetic enamel
paint over a coat of primer and surface in contact with masonry/concrete shall be sanded
over two coats of tarring. Wire mesh for fly proof shutters shall be galvanized mild steel
wire cloth of 0.63mm nominal dia of wire and average width of aperture 1.40mm. The
wire cloth shall be provided for mosquito proof shutters wherever shown on drawings. The
sample of wire mesh shall be got approved from the EIC before incorporating in the work.

PVC DOOR FRAMES AND DOORS

Doors and frames for toilet/WC/bath and toilet blocks shall be factory made PVC moulded
doors. However shutters shall be of wood free EPS core shutter. PVC moulded door shall
be procured from any one of the firms mentioned in the list of manufacturers here in
after.
BUILDERS HARDWARE

All articles of builder’s hardware shall bear ISI marking. In case any item/fitting with ISI
mark is not manufactured, it shall conform to the relevant IS specifications.
 Screws used for fixing items of builder’s hardware shall be ISI mark is not manufactured,
it shall conform to the relevant IS specifications
ARTICLES. All the builders‟ hardware except butt hinges shall be of aluminium anodized
unless otherwise specified.
BUTT HINGES

Butt hinges shall be of cold rolled mild steel of medium weight all as specified

TOWER BOLTS

Tower bolts shall conform to specifications
The dia of shoot shall be 10 mm for length upto 125mm and 12mm dia for length 150
mm and above.
SLIDING DOOR BOLTS

Sliding door bolts shall be all shall be 300 mm long with 16 mm dia bolt.

HANDLES

Handles shall be of aluminium alloy fabricated of required size

RUBBER STOPPER AND CHOKE
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Standard rubber stopper and choke shall be provided as approved by EIC.
KNOBS
 
Chromium plated aluminum Knob shall be conforming to IS
 
MORTICE LOCK
 
Chromium plated brass mortice lock, 4 lever
 
PIANO HINGES
 
Chromium plated piano hinges shall be provided
 
PRESSED STEEL FRAMES FOR DOORS/WINDOWS/VENTILATORS
 
All door/window/ventilator frames except PVC and aluminum shall be of pressed steel
frames. Pressed steel frames shall be made out of 1.25 mm thick MS Sheet and
conforming to the specifications shall conform to IS-4351.
 
The void of the steel frames shall be filled with PCC 1:3:6 type CO (using 12.5mm graded
stone aggregate).
 
MS tie bar of 10mm dia round bars shall be provided at the bottom of frames by welding
to the frame and tie bar shall be embedded and left in door.
 
MS conduit not less than 19mm dia of 16 gauge closed at one end shall be welded toner
face of frame for receiving shoot of bolt. MS Socket for housing shoots of tower bolt shall
also be provided as directed by Engineer-in-Charge.
 
Exposed surface of steel door frames shall be given two coats of synthetic enamel
paintover a coat of primer and surface in contact with masonry/concrete shall be sanded
over two coats of tarring.
 
STEEL AND IRON WORK:-
 

 
GENERAL
 
All steel required for the work under the contract shall be procured, supplied and
incorporated in the works by the contractor under his own arrangements. The
reinforcement steel as well as the structural steel like angles, I Sections channels etc
shall be of tested quality and shall comply with the requirement. The contractor shall
submit test certificate from the manufacturers.
 
TYPES OF STEEL
Steel supplied by the contractor shall conform to the following grades and quality:-
 
STEEL FOR CONCRETE REINFORCEMENT
 

i. High strength deformed steel bars produced by
Thermo Mechanical Treatment process TMT bars/TMT
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HCR/CRS Steel Bars of grade Fe-500D meeting all
other requirements of IS: 1786. In case drawings
indicate steel of grade 415, same shall be provided
with Fe- 500D without any price adjustment on plus
side. Please note that Fe-415 grade stands
discontinued for use.

ii. Mild steel bars shall conform to IS-432 (Part I) and
grade I.

iii. Fabric Reinforcement for concrete shall conform to
IS: 1566.

 
STRUCTURAL STEEL
 

i. Definition of structural steel as given. Standard quality
steel of grade E-250 (Fe -410 W quality A ) conforming to
IS: 2062 for all types of steel structures including those
subject

(iii) Galvanized steel sheets (plain and corrugated) shall conform to IS -277. Grade of zinc
coating to be used. Minimum coating of zinc shall be
to dynamic loading shall be used.
 

ii. Ordinary quality structural steel wherever mentioned shall
be conforming to IS-1977 of grade E-165 (Fe-290)

450 g/sqm.

 
SOURCE OF PROCUREMENT

 
TMT STEEL/TMT HCR/CRS
 

a. TMT steel bars and TMT HCR/CRS bars of all sizes supplied
by the contractor shall be procured directly from the
approved manufacturers in Annexure here-in-after.

b. STRUCTURAL STEEL: The contractor shall procure
Structural steel sections from the approved
manufacturers/authorised dealers listed in Annexure here-
in-after.

c. Galvanized steel sheets and Fabric Reinforcement for
concrete shall be procured from approved
manufacturer/authorised dealers duly conforming to BIS/ISI
specification.

d. Steel section for railing, gates, fencing, guard bars, grills,
steel chowkats, hold fasts etc, which do not constitute
structural members, can be procured from main producers
/ secondary producers /BIS marked manufacturers or their
authorized dealers at the option of Contractor without any
minus price adjustment. Tests for such steel sections shall
not be insisted by EIC.

 
All finished steel shall be well and clearly rolled to the dimensions, sections and weights
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specified. The finished material shall be reasonably free from cracks, surface flaws,
laminations, rough jagged and imperfect edges and any other harmful defects and shall
be finished in a proper manner. Tolerance on size and weight of reinforcement bars shall
not be more than as specified in IS-1786 and IS-2062 and as per relevant IS codes.
 
 
Contractor will give to EIC, manufacturer’s test certificate (IN ORIGINAL) along with the
test sheet giving result of each mechanical test and the chemical composition of steel (as
per IS 1786) for reinforcement steel or authenticated copy thereof duly signed by
manufacturer with each consignment. The documents such as original purchase vouchers
and test certificates in support of the purchases of steel shall be produced by the
contractor to the site staff & EIC for verification and record.
 
APPROVAL OF STEEL BROUGHT BY THE CONTRACTOR

Following action shall be taken by EIC before incorporating steel procured by the
contractor for the work :-

a. Physical verification of steel received to confirm the
actual quantity of steel as well as to verify aspects
brought out in foregoing.

b. EIC will obtain original machine numbered purchase
vouchers of manufacturer from contractor.

 
(c ) Verify the documents listed in Ser (b) & foregoing given by the contractor from the
manufacturer.

d. No consignment or part thereof will be allowed to be
incorporated in the work until and unless the test results of
independent testing are obtained and the consignment is
passed by EIC Schedule of procurement will be prepared
keeping in view the time lost for testing etc.

e. Three samples of pieces (3.00m long) of each section of
each consignment will be retained at the project site till
completion of the work. These samples will be suitably
marked and properly preserved.

TESTING OF STEEL

a. The manufacturers of steel are to carry out inspection and
testing of steel in accordance with the relevant BIS
provisions. The contractor shall submit manufacturer’s test
certificate in original along with the test sheet giving the
result of each mechanical test as applicable in accordance
with relevant IS provision and the chemical composition of
the steel or authenticated copy thereof with each
consignment duly signed by manufacturer with each
consignment. The Engineer-in- Charge shall record these
details & send a certified true copy of test sheet to EIC for
his records.

b. For independent testing, random samples of steel drawn
from various lots and shall be got tested from any Govt
Engg college or NABL approved Labs, etc). Samples from
each lot shall be also tested for quality and elongation. The
elongation shall not be less than 18%.

c. Ultimate tensile strength elongation, bend and rebend test
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for reinforcement steel bars shall be carried out as per
Clause 9 and test specimen shall be as per Clause 11 and
delivery inspection shall be as per Clause 12 of IS-1786.
Bend tests and tensile tests for structural steel shall be
carried out as per IS-2062. All original vouchers will be kept
in a file serially numbered and to be kept in EIC office. Test
certificates of each steel consignment will be kept in a file,
serially numbered and kept in EIC office. In all cases
mentioned above contractor at his cost shall provide all
facilities required for the testing. Cost of materials
consumed in tests including transportation & testing shall
also be borne by contractor. The records of such checks
shall be maintained

 
STORAGE ACCEPTANCE/PRESERVATION  OF STEEL
 
The steel procured by the contractor shall be stored in the site of work as directed by
Engineer- in-Charge neatly in separate stacks at least 15 cm above GL for various
grades/quality / sizes / consignments with distinct paint marks for identification.
 
Steel will be stored in a manner so as to prevent distortion and corrosion till it is
consumed in the work. Any section that has deteriorated and corroded or if considered
defective for any other reason, the same shall be removed from site by contractor at his
cost.
 
SAFETY OF STEEL
 
It will be responsibility of contractor to make sure that all possible arrangement is made
for safe custody of the steel. In case of any loss of steel, only contractor will be
responsible and the loss will be made good by contractor without any delay or claim what
so ever.
 
WELDING
 
Welding wherever shown on drawing shall be by metal arc process in accordance with IS
816 and IS 822 unless specifically indicated otherwise on drawings.
 
BINDING WIRE
 
Binding wire for reinforcement shall be mild steel wire annealed not less than 0.9mm dia.
 
COVER BLOCKS
                                                                                                
Cover blocks shall be precast factory made all as specified in IS- 456
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VINIT KUMAR TIWARY

COMDT
OFFICE OF THE SDG JK ZONE

For and on behalf of President of
India

 

 
 

 
Appendix ‘A’

PROFORMA OF BANK GUARANTEE FOR SUBMITTING EARNEST MONEY

                                                          (On banks letter head with adhesive stamp)
To,
 
The Commandant,
238 BN,
CRPF, Bawana.
New Delhi-110040
Dear Sir,

In accordance with your invitation to Tender No------------------------------------
M/s.                                                    
(here in after called “The tenderer”)
With the following Directors on their
Board of Directors/Partners of the firm.
1.                                        2.
3.                                        4.

Wish to participate in the said tender enquiry for the supply/work of Repairs and
painting of DDA, LIG flats (60 Qtrs) sector G-8, Pocket-3, 238 Bn CRPF,Bawana,
New Delhi. to you (here in after called “The purchaser”). Whereas a bank guarantee
against Earnest Money for a sum of Rs.                      (in words)                   Valid for 180
days from the date of tender opening viz. up to   is required to be submitted by “the
tenderer” as a precondition for the participation, this bank hereby guarantees and
undertakes to pay the purchaser up to the above amount upon receipt of its first written
demand, without the purchaser/contractor having to substantiate its demand, provided
that in its demand the purchaser/contractor will note that the amount claimed by it is due
to it owing to the occurrence of any one of the three conditions mentioned below,
specifying the occurred condition or conditions during the above said period of 180 days
without any reservation and recourse.

1. If the tenderer withdraws or amends, impairs or derogates
from the tender in any respect within the period of its
validity.

2. If the tenderer after submitting his tender, modifies the
rates or any of the terms and conditions thereof, except
with the previous written consent of the purchaser.

3. If the tenderer having been notified of the acceptance of
this tender by the purchaser during the period its validity
and

If the tenderer fails to furnish the performance security for the due performance of the
contract.
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If the tenderer fails or refuses to accept and or execute the contract as provided
in the general conditions of     contract.
The guarantee shall be irrevocable and shall remain valid up to 90 days from
the date of opening of tender. If further extension to this guarantee is required,
the same shall be extended to such period on receiving instructions from the
tenderer on whose behalf this guarantee is issued and any demand in respect
thereof should reach the Bank not later than the above date.

Date.                                                                      Signature of authorized officer of
the bank

Place                                                                         Name.

                                                                   Designation

                                    Name and address of the bank

               Banker’s Common Seal

 
                                                                                           

Appendix-B”

PROFORMA OF BANK GUARANTEE FOR FURNISHING
PERFORMANCE SECURITY DEPOSIT

To
The President of India,
Whereas M/s                                                       

(Name and address of the supplier) (here in after called “the supplier”)
has undertaken, in pursuance of contract no……………….dated…………...
to supply/work  of Repairs and painting of DDA, LIG flats (60 Qtrs)
sector G-8, Pocket-3, 238 Bn CRPF,Bawana, New Delhi. and
whereas it has been stipulated by you in the said contract that the
supplier shall furnish you with a bank guarantee by a nationalized or
scheduled commercial bank of good repute and record recognized by you
for the sum specified therein as security for compliance with its
obligations in accordance with the contract:

And whereas we have agreed to give the contractor such a bank
guarantee:

 

Now therefore we hereby affirm that we are the guarantors and
responsible to you, on behalf of the supplier/contractor, up to a total of
………………………………………………………………………………………………
(amount of the guarantee in words and figures), and we undertake to pay
you, upon your first written demand declaring the supplier to be in default
under the contract and without cavil or argument, any sum or sums within
the limits of (amount of guarantee) as aforesaid, without your needing to
prove or to show grounds or reasons for your demand or the sum
specified therein.

We hereby waive the necessity of your demanding the said debt
from the supplier before presenting us with the demand.

We further agree that no change or addition to or other
modification of the terms of the contract to be performed there
under or of any of the contract documents which may be made
between you and the supplier/contractor shall in any way release
us from any liability under this guarantee and we hereby waive
notice of any such change, addition or modification.
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This guarantee shall be valid until the…………..……………day of
…………………………..2025

 

 
   (Sig. of the authorized officer of the Bank)
                                   
                                      Name and designation of the officer
…………………………
Name and address of the Bank ...…..
………………………

Banker’s common seal
 
                                                                                    Appendix-C

PERFORMANCE STATEMENT

(Duly filled)
 

1 Name & Location of work  
2 Cost of work  
3 Name of Client  
4 Full address of the firm  
5 Contact No. of the contact person of the Client for whom works was

executed
 

6 E-mail id of the contact person (Mandatory)  
      
7

Completion period Stipulated (Date of work started)  

Actual (Date of Completion
work)

8 Whether the work was left incomplete (reason if any for delay in
completion of work) or contract was
terminated from either side (give full details)

 

9 Any other relevant information  
 

   Appendix-D
LIST NO-1

(Must be filled in all respect)
TENDERERS SHOULD FURNISH SPECIFIC ANSWERS TO ALL THE
QUESTIONS GIVEN BELOW. TENDERERS MAY  PLEASE NOTE THAT IF
THE ANSWER SO FURNISHED ARE NOT CLEAR AND / OR ARE EVASIVE,
THE TENDER WILL BE LIABLE TO BE IGNORED.

 

1. Tender No.
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2. Name and address of firm/contractor               :
 
 

3. What is your permanent Income Tax A/C NO.              :
4. Status.

a. Indicate whether you are Govt. registered or not :
b. GST No.                                            :

5. Please indicate name & full address of your banker in the following format -
a. Bank Name, Branch and Bank Account No. (Core bank account)
b.        IFSC Code                                   :
c. Whether bank branch is NEFT/RTGS enables or not:

 
 

6. State whether your firm with you have been
                   Banned by any Govt. /CPWD authority?                        :
 

7. Please confirm that you have read all the instructions carefully and have
complied with accordingly.    :

 
 
 

Signature of Witness
   

(Full Name and address
of witness in Block
letters)

Signature of Tenderer with seal
   
(Full Name and address of the persons signing
in Block letters)
Whether signing as Proprietor/ Partner/
Constituted Attorney/ duly authorized by the
Company

 
Appendix-E

Questionnaire/Check List (must be filled in all respect)

01 Whether     firm/Contractor    is     registered     for   
the
tendered work or not

 

02 Registration No. and Date  
03 Registration issued by  

04 Registration valid up to  

05 Copy of Registration submitted or not  

06 GST registration No  

07 Whether     Copy    of    GST      registration certificate
submitted or not with tender

 

08 PAN No.  

09 Whether Copy of PAN No submitted or not with tender  
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10 Whether Copy of replacement Warranty period of new
fittings enclosed or not

 

11 Whether EMD enclosed, if yes details of EMD  

12 Whether offer is valid up to 90 days or otherwise.  

13 Whether your firm Worked with CRPF during last 02
years. (YES/NO)

i. Please apprise whether any EOT (Extension of
time) granted by CEA.

ii. In case any LD charges imposed against any work
(Kindly mention name of work with location)

 

 
 

i. …………………………..
ii. …………………………..

14 Complete details of Banker with IFSC code, Account
No. Name of Bank, Name of Branch, Bank Code, Swift
code etc.

 

15 Whether    past    performance   Performa submitted
along with copies of award of contracts or not

 

16 Whether tender specification / work scope accepted by
the firm/contractor or not

 

17 Whether all pages of tender has been signed by the
authorized signatory or not and returned with offer of
not.

 

18 Whether all the terms and condition of the Tender
Enquiry including payment terms are acceptable or not

 

19 Any other specific condition of the firm/contractor  

 
 
 
Signature                                 (Name of the firm/ Contractor) with seal/stamp
 
 

 
 

TENDER ACCEPTANCE LETTER
(The bidder must submit on Company Letter Head.)

  
Appendix-F

Date: To,
   
Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference
No:                             
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       Name of Tender /
Work:-
  Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above
mentioned ‘Tender/Work’ from the web site(s) namely:

 
as per your advertisement, given in the above mentioned website(s).

2. I / We hereby certify that I / we have read the entire terms and conditions of
the tender documents from Page No.____to ___ (including all documents like
annexure(s), schedule(s), etc.,), which form part of the contract agreement
and I / we shall abide hereby by the terms / conditions / clauses contained
therein.

3. The corrigendum(s) issued from time to time by your department/
organizations too have also been taken into consideration, while submitting
this acceptance letter.

4. I / We hereby unconditionally accept the tender conditions of above
mentioned tender document(s) / Corrigendum in its totality /entirety.

5. In case any provisions of this tender are found violated , then your
department/ organization shall without prejudice to any other right or remedy
be at liberty to reject this tender/bid including the forfeiture of the full said
earnest money deposit absolutely.

 
                                                                                              
                                        
                                                                                         
                                                                                       
Yours Faithfully,

(Signature of the Bidder, with Official Seal)
 

Appendix-“G”
Index of documents

(Must be filled in all respect.)
 

Sl.
No.

Requirement (Firm Should correctly
fill following column.)

1 Whether Regd. with CPWD/ PWD etc.  

Validity of registration  

2 Bid Security declaration  
Whether specification of   work confirmed or not  

3 Terms of work start and finish (Our requirement is start
within 07 Days and finished within 90 days)
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4 Validity of offer (Our requirement is 90 days from the
date of opening)

 

5 Past performance (attached or not)  

6 Arbitration   Clause   (agreed   or not)  

7 Warranty Clause (agreed or not)  

8 GSTIN NO. (attached or not)  

9 Liquidated     damage clause (agreed or not)  

10 Partnership agreement (attached or not)  

11 Name & Add. Of Bankers.  

12 Whether      business dealing banned or not  

13 Whether tender signed properly  

14 Pan Card Details  
15 GSTIN  

 
 

Signature of Tenderer Date…………………              
 

  Name of Tenderer.
 
                                                                                                       

                                                      Appendix-“H”
To

The Commandant,
238 Bn CRPF, Bawana.
New Delhi-110040.
 

Sub: Submission of Tender for the work
of………………………………………….

 
Dear Sir,
I/We acknowledge that DEPARTMENT/CRPF is committed to follow the
principles thereof as enumerated in the Integrity Agreement enclosed
with the tender/bid document.

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer
made on the condition that I/We will sign the enclosed integrity
Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. I/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS
AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of
the NIT.

 

BV-7/2025-26-JKZ-C-Cell(DDAFlats238Bn) I/4645972/2026



I/We confirm acceptance and compliance with the Integrity Agreement
in letter and spirit and further agree that execution of the said Integrity
Agreement shall be separate and distinct from the main contract,
which will come into existence when tender/bid is finally accepted by
CRPF. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

 
I/We acknowledge that in the event of my/our failure to sign and accept
the Integrity Agreement, while submitting the tender/bid, CRPF shall
have unqualified, absolute and unfettered right to disqualify the
tenderer/bidder and reject the tender/bid is accordance with terms and
conditions of the tender/ bid.

 
Yours faithfully
(Duly authorized signatory of the Bidder)

 
To be signed by the bidder and same signatory competent /
authorized to sign the relevant contract on behalf of CRPF

 
INTEGRITY AGREEMENT

This Integrity Agreement is made at ................ on this ............ day
of...... 2025

 
BETWEEN

 
President of India represented through Commandant 238 Bn,
Bawana, CRPF,New Delhi .‘Principal/Owner’, which expression
shall unless repugnant to the meaning or context here of include its
successors and permitted assigns)

 
AND

 
...................................................................................................................
...................................
 
 
(Name and Address of the Individual/firm/Company)

 
Through......................................................................................................
......... (Herein after referred to as the (Details of duly authorized
signatory)

 
“Bidder/Contractor” and which expression shall unless repugnant to
the meaning or context hereof include its successors and permitted
assigns)

 
Preamble
WHEREAS the Principal / Owner has floated the Tender (NIT No)
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(hereinafter referred
to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, contract for
...............................................................................................................
................................
 
(Name of work)
Here in after referred to as the “Contract”.

 
AND WHEREAS the Principal/Owner values full compliance with all
relevant laws of the land, rules, regulations, economic use of
resources and of fairness/transparency in its relation with its Bidder(s)
and Contractor(s).

 
AND WHEREAS to meet the purpose aforesaid both the parties have
agreed to enter into this Integrity Agreement (hereinafter referred to
as "Integrity Pact" or "Pact"), the terms and conditions of which shall
also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

 
NOW, THEREFORE, in consideration of mutual covenants contained in
this Pact, the parties hereby agree as follows and this Pact witnesses
as under

 
Signature of Tenderer

Date…………………
Name of Tenderer

 
The Commandant,
238 BN,CRPF, Bawana.
New Delhi-110040

 
.

 
 
 

OFFICE OF THE SPECIAL DIRECTOR GENERAL OF POLICE, J&K ZONE
HQR, CRPF, JAMMU (J&K)- PIN- 181123.  CONTACT  NO.  OF THE

TENDER  INVITING AUTHORITY :- 0191-2957920
 
 

Tender Ref. No. B V-7/2025-26-JKZ-C-CELL (DDA FLATS 238 BN)Dated 27-01-2026
// SCHEDULE OF QUANTITY //

 

Online tenders are invited from registered firms/contractors for work of
Repairs and painting of DDA, LIG flats (60 Qtrs) sector G-8, Pocket-3,
238 Bn CRPF,Bawana, New Delhi. As per details given below:-

Sl.
No. Details of Work Qty. Unit

1.  Repairs to plaster of thickness 12 mm to 20 mm in patches of
area 2.5 sq.meters and under, including cutting the patch in

22.80 sqm
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proper shape, raking out joints and preparing and plastering
the surface of the walls complete, including disposal of
rubbish to the dumping ground, all complete as per direction
of Engineer-in-Charge.  With cement mortar 1:4 (1 cement : 4
fine sand)

2.  Removing white or colour wash by scrapping and sand
papering and preparing the surface smooth including
necessary repairs to scratches etc. complete

13571.60 sqm

3.  Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over
the plastered wall surface to prepare the surface even and
smooth complete.

7944.00 sqm

4.  Distempering with 1st quality acrylic distember (Ready mix)
having VOC (Volatile Organic Compound ) content less than
50 grams/ litre  of approved brand and manufacturer
including applying additional coats wherever required, to
achieve even shade and colour.  Old work (one or more
coats)

12037.84 sqm

5.  Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade : One
or more coats on old work

1915.52 sqm

 

Note:-
i)   The lowest bidder will be decided on overall rate of entire work instead of
item (category) wise. Rates quoted by the bidder must be inclusive of
applicable G.S.T (Goods and Services Tax) and all other charges if any but
exclusive of EPF & ESI Contributions on the part of Employer as applicable
with F.O.R (Site of work) at O/O Commandant 238 Bn Bawana, New Delhi.
 
ii)  The E.P.F & E.S.I contributions on the part of employer in respect of the
contract shall be paid by the contractor to concerned department well in time.
These contributions on the part of the employer paid by the contractor shall
reimbursable by this department on actual basis and on production of receipt
of the concerned department.

 
 
       

                                                           VINIT KUMAR TIWARY
COMDT

OFFICE OF THE SDG JK ZONE
For and on behalf of President of

India
[____________________]
   Signature of Bidder
        (With seal)
 
 

Annexure-II
FORMAT OF SOLVENCY CERTIFICATE

Format1
Reference No.……………….                                               Date………………
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To
…………………………….…..(Name of Firm)
…………………………….…..(Address)
…………………………….…..

 
This is to state that to the best of our knowledge and information,

Mr./Ms./M/s…………..a customer of our Bank is respectable and can be treated as good
upto a sum of Rs…….. (Rupees in words   ………………………………….). It
Is clarified that this information is furnished without any risk and responsibility on our
part in any respect what so ever more particularly either as guarantor or otherwise.This
certificate isissued at the specific request of the customer.

 
Place:

 
Date:                                                                                         Branch Manager

                                                                  (with bank seal)
 

OR
Format2

Reference No.…………………………                                     Date………………
To

…………………………….…..(Name of Firm)
…………………………….…..(Address)
…………………………….…..

 

T h i s i s to certify that as per information available, Shri/Smt./Ms……..……, is
solvent        up to Rs.…………………(Rupees ……………………………).  This certificate is
valid for the period from …..…..to………………This certificate isissued without any
guarantee or responsibility on the part of the Bank or any of its employees.

 
Place:

                                                                                    Branch Manager
Date:                                                                                                (with bank seal)

 
*For the purpose of guidance.

 

 

 

RAWMATERIALSI.ECEMENT,DISTEMPER,PRIMER,PUTTY,
VITRIFIEDTILE, SYNTHETIC ENAMEL PAINT& EUROPEAN

WC ETC. ARE OF AS PER FOLLOWING APPROVED
BRANDS SHOULD BE USED FOR WORKS.

The following are approved brand makes/manufacture’s makes listed below,
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in use it is established that material as listed below is not available in the
market. Approved equivalent material and finished of any other specialized
brand names/manufacture’s makes may be used as per approval of
client/Architect.
Name of work: - Repairs and painting of DDA, LIG flats (60 Qtrs)
sector G-8, Pocket-3, 238 Bn CRPF,Bawana, New Delhi.

LIST OF APPROVED MANUFACTURES/SUPPLIERS (GENERAL)  
S.NO MATERIAL APPROVED PRODUCT /

MAKE
 

1 CEMENT (OPC/PPC) ULTRATECH, ACC , DALMIA,
NUVOCO, AMBUJA, SHREE,
STAR, OR AS DIRECTED BY
ENGINEER-IN- CHARGE

 

2 STRUCTURAL STEEL SECTIONS AND
REINFORCEMENT

TATA(TISCON), SAIL, RINL,
JINDAL STEEL & POWER LTD.,
JSW STEEL LTD

 

3 DAMP PROOF MATERIAL/ POLY SULIPHIDE
SEALENT/ ADMIXTURES/ WATER PROOFING
COMPOUND/ INJECTION GROUTING

DR. FIXIT, FOSROC, BASF,
IMPERMO, CICO, ZYDEX, DOW,
CORNING, CHOKSEY,
TUFFSHEAL, SIKKA,

 

4 WHITE CEMENT J.K. WHITE, BIRLA WHITE  
5 LOCKS/ LATCH GODREJ, HARRISON, YALE, LINK.  
6 SS WIRE MESH STERLING ENTERPRISES,

TRIMURTY WELDED, SPC
(SELECTED PRODUCTS CO).

 

7 ADHESIVE PIDILITE, FOSROC, SIKA, CICO,  
8 EPOXY MORTAR FOSROC, SIKA, DR. FIXIT, CICO.  
9 DASH FASTENER HILTI, FISHER, BOSCH, CANON  

10 FLUSH DOOR SHUTTERS (DOOR SHUTTERS
(DECORATIVE/ NON DECORATIVE)/ LAMINATES/
PRELAMINATED PARTICLE BOARD/ BOARD &
PLYWOOD

GREENPLY, CENTURY,
NATIONAL, DURO, JAYNA (JAIN
WOOD INDUSTRIES), MERINO,
ACTION TESA, NOVOPAN,
KITLAM, ARCHID, PLY, ACTION
TESA (ISI MARKED)

 

11 HYDRAULIC DOOR CLOSE R/ FLOOR GODREJ, DORMA, HEFFLE, KICH,
HETTICK, HARDWYN  

12 WOODEN DOOR FITTINGS OF BRUSHED STEEL B & R, GODREJ, DORMA,
HEFFLE, KICH, HETTICK.(ISI
MARKED)

 

13 S.S. STAIRCASE RAILING/ ACCESSORIES KICH, D-LINE, JINDAL STAINLEES
STEEL LTD.(ISI MARKED)

 
14 FIRE CHECK DOOR PROMAT, KUTTY DOOR,

NAVAIR, SAINT GOBAIN,
SIGNUM FIRE PROTECTION
INDIA PVT. LTD.)

 

15 FIRE CHECK ACCESSORIES CALCIUM/ SMOKE
SEAL STRIP/ DOOR, CLOSER LOCK

PROMAT, NAVAIR, ASTRO
FLAME.

 

16 PREMIUM ACRYLIC EXTERIOR PAINT WITH LOW
VOC / INTERIOR ACRYLIC PAINT AND PRIMER
WITH LOW VOC/

ASIAN, BERGER, NEROLAC,
DULUX  

ANODISED ALUMINIUM HARDWARE (HEAVY CLASSIC HARDIMA, EVERITE,
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 17 DUTY) SIGMA (ISI MARKED)

 18 HARDWARE FITTINGS GODREJ, HFFLE, HETTICH, KICH,
DORMA, POLYTUF (R.S.
INDUSTRIES).

 19 TEMPERED GLASS MODL SAINT GOBAIN, ASAHl,
MODI

 20 POLYSTER POWDER COATING NEROLAC, BERGER, J & N

 21 ALUMINIUM SECTIONS HINDALCO, INDALCO, JINDAL

 22 FRICTION STAY HINGES EARL-BIHARl, HETTICK, DORMA,

 23 NUTS, BOLTS AND SCREWS HETTCK, HEFFLE, KICH, DORMA

 24 EPDM GASKET HANU, ANAND

 25 STRUCTURAL SILICON/WEATHER SILICON DOW CORNING, WACKER, 3M

 26 ADHESIVE TAPE NORTON, 3M (ISI MARKED)

 27 GLAZED CERAMIC TILES / VITRIFIED TILES KAJARIA, SOMANY, NITCO,
ORIENT, CERA, JOHNSON

 28 CEMENT CONCRETE TILES/ HARDONITE TILES NITCO, HINDUSTAN, PODDAR,
ULTRA TILES, NTC

 29 TILE ADHESIVE CICO, PIDILITE, FERROUS,
BALENDURA, LETECRETE.

 30 CHEQUERED TERRAZO TILES NITCO, BHARAT, PODDAR, ULTRA
TILES, NTC, CERA, SOMANY.

 31 CLAY TILES ON ROOF KENJAI, JOHNSON.

 32 CC PAVERS NITCO-{ROCKARD), PODDAR.

 33 GRASS PAVER UNISTONE, ULTRA

 34 WATER-PROOF CEMENT PAINT/ SYNTHETIC
ENAMEL PAINT/ PLASTIC EMULSION PAINT

SNOWCEM, ASIAN, BERGER,
NERQLAC, DULUX

 35 VITREOUS CHINA SANITARY WARE PARRYWARE, HINDWARE,
ESSCO, KOHLER SOMANY, CERA.

 36 FIRECLY SINK & DRAIN BOARDS PARRY, SUNFIRE

 
37 S.S. KITCHEN SINKS NILKANTH, AMC, COBRA, SPC

(SELECTED PRODUCTS CO.),
CERA, M/S PRAYAG POLYMERS
(P) LTD, KINGSTON (PLASTO
CRAFT SANITARY INDIA PVT.
LTD.)

 
38 C P BRASS BATH FITTINGS JAQUAR, HlND WARE, KOHLER,

SOMANY, PRIMA CERA,
KINGSTON, PRAYAG, ESSCO
(JAQUAR)

 
39 SOIL, WASTE & VENT PIPES & FITTING (A)

CENTTIFUGAL CAST IRON
NECO, SKF, HE1'C0, BIC RPMF
(RAJ PATIERN MAKERS &
FOUNDERS PVT. LTD.) (ISI
MARKED)

 40 LA (CI) PIPES NECO, RIF

 41 G.I. PIPES TATA, JINDAL (HISSAR), BANSAL,
SURYA PRAKASH, SYNTEX.

 42 GI FITTINGS (MALLEABLE CAST UNIK, ZOLOTO
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 43 GUNMETAL VALVES LEADER, SANT, ZOLOTO

 44 STONEWARE PIPE & GULLY TRAPS PERFECT, PARRY

 45 R.C.C. PIPES (NP-2) LAKSHMI, SOOD & SOOD, JAIN &
Co.

 46 MS PIPES TATA, SAIL, JINDAL, ELECTRO

 47 C.I. DOUBLE FLANGED SLUICE KIRLOSKAR, IVC, BURN

 48 C.I. DOUBLE FLANGED NON- RETURN VALVE KIRLOSKAR, LEADER

 49 C.I. MANHOLES COVERS BIC, RIF,SPC (SLELECTED

 50 UPVC PIPE SUPPEREME, PRINCE, FINOLEX,
AKG, KISHAN (ISI MARKED)

 51 BALL VALVES ZOLOTO, IBP, ARCO

 52 UNGLAZED VITRIFED TILES JHONSON (ENDURA), SOMANY
(DURASTONE)

 53 SPIDER FITTINGS DORMA, HEFELE,KICH,HETTICK

 54 MINERAL FIBRE FALSE CEILING ARMSTRONG, ANUTONE

 55 LIGHT WEIGHT CALCIUM SILICATE FALSE
CEILING TILES

AEROLITE, HILUX

 56 ACOUSTICAL PANELS ARMSTRONG, ANUTONE

 57 6MM THICK TOUGHENED HEAT REFLECTIVE
GLASS

SAINT GOBAIN, ASAHI,
MODIGUARD

 58 GLASS REINFORCED CONCRETE UNISTONE, ULTRA, GYPROC.

 59 UPVC WINDOW, VENTILATION AND DOORS FENESTA, REHAU, NCL-VEKA

 60 MULTI LATERED POLYCARBONATE PANEL/
FAÇADE SYSTEM

GE PLASTICS, DANPLAN

 61 STAINLESS STEEL HARDWARE FITTINGS DORMA, GODREJ, KICH, HAFFLE,
HETTICK

 62 HUBLESS PIPES & FITTINGS NECO, SKF, RPMF, (RAJ PATTERN
MAKERS & FOUNDERS PVT LTD.)

 63 FRP DOOR SHUTTER AND FRAME SPC (SELECTED PRODUCTS CO.)
JAIN DOORS PVT. LTD, JAYNA
(JAIN WOOD INDUSTRIES)

 64 SOLID PVC CUPBOARD SOLID KITCHEN CABINET
AND SOLID PVC DOORS.

RAJSHREE, SINTEX

 65 PVC DOORS & FRAMES RAJSHREE, SINTEX

 66 ISI MARKED FLUSHING CISTERNS HlND WARE, JINDAL, CERA,
PARRYWARE, PRAYAG

 67 MANUFACTURER OF MS STEEL SECTION
WINDOWS, MS TUBLER SECTION WINDOWS &
MS PRESSED STEEL DOOR FRAMES

SAN HARVIC, AGUE JANGID
ENGINEERING WORKS

 
68 PTMT BATHROOM FITTINGS M/S PRAYAG POLYMERS (P) LTD,

POLYTUF (R.S. INDUSTRIES)
KINGSTON (PLASTOCRAFT
SANITARY INDIA LTD.)

 69 SUPER PLASTICIZER PIDILITE, FOSROC, SIKA, CICO,
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 70 FRP SHUTTER FIBER GLASS ENGINEERS, ASHOO

 71 CURTAIN CARRIER VISTA LEVLOR OR EQUIVALNET

 72 DRAPERY ROD VISTA LEVLOR OR EQUIVALNET

 
73 TUBLAR SECTION WINDOW M/S CLASSIC ENGINEERS &

FABRICATOR, RAIPUR, M/S
MULWIN INDUSTRIAL
CORPORATION, KOLKATA

 74 HARDNER HARDCRETE OF SNOWCEM
INDIA,MC DERITOP, DR FIXIT

 75 EPOXY PRIMER & PAINTS BERGER, PIDILITE, ASIAN,
NEROLAC

 76 PRIMER ASIAN, ICI, BERGER, NEROLAC

 77 PVC RAIN WATER PIPE & FITTING FINOLAX, CLASSIC OF KISAN,
ASTRAL,SUPREME, PRINCE

 78 BIO TOILET SINTEX OR EQUIVALENT AS PER
SPECIFICATION

 79 ALL SANITARY FITTING PTMT PRAYAG, PRINCE, KLASSIC,
SUPREME, ASTRAL

 80 PP-R PRPE & FITTING SINTEX, FINOLEX, ASTRAL,

 81 SYNTHETIC POLYMERIC RUBBER COMPUND ARMSTRONG, SUPERLON,
VIDOFLEX

 82 TEXTURE EXTERIOR WALL BERGER. NEROLAC, ASIAN, ICI-

 83 OIL BOUND DISTEMPER BERGER. NEROLAC, ASIAN, ICI-

 84 VIRTUOSOS CHINA WASH BASIN HINDWARE / PERRYWARE /CERA

 85 VITREOUS CHINA PEDESTAL FOR PEDSTAL OF PERRYWARE /

 

86 VITREOUS CHINA FLOOR MOUNTED EUROPEAN
W.C. WITHOUT/WITH CISTERN/ VITREOUS
CHINA WALL HUNG W.C. WITH VITREOUS
CISTERN (COMPONENT)/ ORISSA PAN/
VITREOUS CHINA HALF STALL URINAL/
VITREOUS CHINA WASH BASIN

PERRYWARE / HINDWARE /CERA

 
87 LOW LEVEL PVC CISTERN SINGLE

FLUSH
SLEEK MODEL CISTERN OF PVC
OF
HINDWARE OR SLIMLINE DELUXE
MODEL OF PERRYWARE, CERA
JINDAL.

 88 DUAL FLUSH FLUSHING CISTERN SLEEK DUAL FLUSH PVC CISTERN
OF HINDWARE OR SLIMLINE
DUAL OF PERRYWARE, CEAR

     

LIST OF MATERIALS OF APPROVED MAKE (ELECTRICAL)
The materials of first/standard quality from the following approved
makes are to be used. In case it is established that the brands
specified below are not available in the market, contractor shall
submit alternative proposal for the approval of Engineer-in-Charge.

A. General Materials:-
 List of approved makes to be in corporated in tender documents (E&M Works)
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S.
No.
 

Details of
material/equipment

Manufacturer’s name/make

 I.E.I.,MCB DB& MCB, cable &Wires

 
1 MCB, Isolator, Industrial  Plug

Socket, RCCB, RCBO`s
Schneider Electric ACTI-9(N)/ Legrand (DX3)/ Hager
L&T(Exora)/ABB(S200M)/Seimens(Betaguard)/Havells/Indoasian(optipro)/
Anchor by Panasonic /Polycab/HPL/C&S

 2 MCBDB &Loose wire Box Schneider Electric / Legrand/ Hager/ L&T/ ABB(Elegance) /
Seimens/Havells /Indoasian
(optipro)/AnchorbyPanasonic/Polycab/HPL/C&S

 3 Change Over Switch L&T/Havells/HPL/Hager/Indoasian/Anchorby Panasonic

 4 Automatic Transfer switch(ATS) Asco/Russel/Socomac/Hager/ABB/ L&T/Havells/HPL

 

5 FRLSPV Cins. Copper cond.
Single core cable for wiring (ISI
marked)

Finolex/ RR Kabel/ KEI/ Havells/ Polycab/ Paragon(Electron)/
Lapp/Grandlay/Bonton/V- Marc/Anchor/Plaza cables/ Paramount
cables/Svarn/NEC/KVVS/HPL/Harson/JMW KABEL/Gloster/AKG

 
6 Armoured/Unarmoured d

telephone cable, coaxiall cable
Delton/Finolex/RRKabel/Havells/Bonton/Anchor/Plaza cables/Svarn/NEC/
KVVS/ HPL/AKG

 
7 MS Conduit (ISI marked) with

heavy duty MS Conduit pipe
accessories.

BEC/ NIC/ AKG/ RMCON/JPC/Steel Kraft ( Note:- the make of accessories
shall be same that of conduit pipe & will comply to IS/14768 part2 2003)

 
8 PVC Conduit (ISI marked) with

heavy duty PVC Conduit pipe
accessories.

AKG/norpack/BEC/Polypack/Precision/Anchor/ Polycab/Harson

 

9 Modular Switch,
Socket/Telephone socket/ cable
TV Socket/Data outlet socket/
Fan Regulator/ G I Boxes Etc
(Wiring Accessories).

Legrand(Arteor)/SchneiderElectric(Zencilo)/ Wipro(NorthWest-
Platia/Hager(Insyta)/MK (blenze) /Havells(Murano)/Indoasian(Elvira)/
Anchor by Panasonic /Polycab/HPL

 10 Selector Switch & Toggle
switch

Salzer(L&T)/Siemens/ Kaycee/Rishabh/ABB

 11 PVC Trunking MK/Schneider Electric/Legrand.

 12 GI pipe Tata/Jindal(Hissar)/Prakash Surya/Consoul.

 13 Paints ICI/Asian/Berger

 14 Terminal Block& Connectors Elmex/Wago/Hensel/ Connectwell

 15 Phenoli claminated sheet/
Bakelite sheet Hylem/Formica(P-Igrade)/Mylam/Greenlam.
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 16 Cat-6/Cat-6Acable,Wires &
Fiber optic cable

Amp, Avaya/Beldon/Legrand/Molex/ Schneider/
Bonton/Anchor/KVVS/HPL/AKG

 Fans & Fittings

 1 Fluorescent fittings Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajaj

 2 LED Fittings Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajaj

 3 Exhaust Fan Havells/CromptonGreaves/Usha/Almonard/ Orient/ Bajaj/Polycab//Orient
Electric/RR

 4 Ceiling Fan Havells/CromptonGreaves/Usha/Orient/ Anchorby Panasonic / Bajaj/
Polycab//Orient Electric/RR

 5 Wall Bracket fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajaj

 6 Lamps/Fluorescent Tubes/
T5FluorescentTubes/LED Lamp

Wipro/Phillips/CromptonGreaves/ Havells/Osram /Jaquar/
Surya/Panasonic/Halonix/Syska/ Bajaj /Polycab/HPL/Orient Electric/RR

 7 Geysers Racold/CG/Havells/ Usha/Venus/ AO
Smith/Jaquqr/AnchorbyPanasonic/Bajaj/RR

 Street Lighting

 1 LED Post Top fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajaj

 2 LED Street Light fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajaj

 
3 LED Street light with inbuilt

solar panel & controller
Wipro/ Phillips/ Crompton Greaves/ Havells/Osram/Jaquar/Surya/Lighting
Technology/ Panasonic/Halonix/Bajaj/HPL/Insta Power

 
4 Ornamental MS&CI Pole

(Factory Finish)
Keselac Schreder-Ecopole3m ATG in GI with
baseplate/Valmont/Wipro/Phillips/Crompton Greaves/Bajaj/ Paruthi
Engineers Pvt.
Ltd./Luster/ twinkle/Bajaj/Consoul.

 
5 Hot Dipped Galvanized

Octogonal Pole (Factory Finish)
Utkarsh/ Wipro/ Phillips/ Crompton Greaves/Bajaj/ Transrail/Surya

 6 Poly carbon ate Junction box/
Enclosure

Hensel/Spelsberg/Neptune-bals

 
7 XLPE insulated PVC Sheathed

Alum. / Copper conductor
Armored cable of 1.1 KVgrade

Havells/ Finolex/KEI/ Polycab

 Sub -Station Equipments
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1 LT Panel / Meter panel
board/Out door Feeder Pillar/A
PFC Panels / Bus Ducts .

Tricolite Electrical Industries/ Control &
SwitchgearsPvt.Ltd./Sterling&Wilson/ Milestone/ Adlec control systems
Pvt. Ltd./Advance Panels & Switchgears Pvt. Ltd./Allied Engineers
Lucknow /Havells/Indoasian/Engineers&Engineers/ LS Power
control/Consoul/Dynamic/NEC/SPC
Electrotech/R.P.Control/Coronet(CoronetEngineers Pvt. Limited)/Amit
Engineering company(on trial basis)

 
a) LT Panel / Meter panel

board/Outdoor Feeder Phillar/
APFC Panels/Bus Ducts(PTTA
Manufacturers)

SHALABH(U.K)/HPL/Expert/Zeniya/Application control

 2 Air Insulated Rising Main C&S/L&T/Schneider/Legrand/Godrej/LSPower control./NEC/R.P.Control

 3 Sandwich type Bus Trunking C&S/L&T/Schneider/Legrand/Godrej/LSPower control./R.P.Control

 
4 Moulded Case Circuit

Breaker(MCCB) Thermal
release/ Microprocessor
Based (Ics=Icu=100%)

Schneider Electric NSX series/ Legrand(DPX3)/ L&T(D-
Sine)/ABB(TMax)/Seimens(VLseries)/ C&S(Winbreak-1/2)/Havells/
Indoasian (Optium)
/Standard

 5 Power/Aux.contactor3/4 pole SchneiderElectric/Legrand/Hager/L&T/ABB/
Seimens/ C&S/BCH/Havells /Indoasian Opticon)/HPL

 6 Potential transformer/Current
Transformer

AutomaticElectric/Gilbert&Maxwell/Matrix/ Precise/ L&T/ Kappa

 7 LED type indicating lamp/ Push
Button

Havells/Standard/SchneiderElectric/L&T/Seimens/ C&S/Indoasian

 8 Overload Relays SchneiderElectric/L&T/Seimens/ C&S/ABB/Havells

9 Conventional/Electronic Digital
Meters
(A/V/PF/Hz/KW/KWH)

Conzerv/L&T/Secure/ AE/ C&S/HPL

10 Timer SchneiderElectric/Legrand/Hager/L&T/ABB/ Seimens / C&S

11 Fastners/GI Clamp Hilti/Fisher/Chilli/ GMGR

12 D.W. Corrugated HDPE
pipe(ISI marked)

Rex/Duraplast/ Triputi/Duraline/ CPE

13 Transformer(oil/Dry type) Crompton/ABB/Schneider/ Voltamp
14 HT panel/ Ring Main unit Crompton/Seimens/ABB/L&T/Schneider/LS Power

control/Consoul/Coronet(Coronet Engineers Pvt. Limited)

15 HT Cable(ISI marked) CCI/KEI/Havells/Polycab/ Universal/Nicco/Paramount
cables/Gloster.

16 HT End Termination/Cable
jointing Kit

Reychem/Denson/CapSeal/Safekei/ 3M
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17 ACBs with Display Schneider Electric(MasterpactNW6.0A) / Legrand (DMX3MP4)/ L&T(U-
PowerOMEGA)/ABB(Emax)PR122 /Seimens(3WL
ETU45B)/C&S(WinMaster2.4.1)/Havells /HPL

18 Rubber Mat Jyoti/Deep Jyoti/Premier(duly ISI marked)

19 Ammeter Rishabh/ L&T/AE/C&S/ HPL
20 Voltmeter Rishabh/L&T/AE/C&S/ HPL

21 Fire Extinguishers( ISI marked) Minimax/Safex/Lifeguard/ Kanex/ Omex/Ceasefire/ Andex/Kalpex/Atasee

22 Capacitor & Reactors/APFC
Relay

Epcos/L&T/ Ducati/ ABB/ Siemens/Schneider/Havells

23 XPLE insulated PVC sheathed
Alum. / Copper conductor
Armored/ Unarmored cable of
1.1 KV grade

Finolex /KEI/Havells/Polycab

24 Cable Glands double
compression with Earthing
links

Baligalighting/Comet/Cosmos/Dowells/ Gripwell

25 Bimetallic Cable Lugs Comet/ Dowells( Biller India)/Hax Brass(CopperAlloyIndia)/Jainson/Action.

26 MS /GICable tray, Raceways Pilco/ Slotco/Pasco/ MEM/BEC/Steelways/Legrand /Trueleader/LS
Powercontrol/ R.P. Control/RMCON /AKG.

27 Programmable logic controller
(PLC)

Seimens/Allen Bradley/L&T/ ABB

DG Set
1 Diesel operated generating

engine
Cummins India/Mahindra/Tata /KOEL

2 Alternator Stamford/LerroySommer/Kirlosker Electric/Caterpillar/ Crompton

3 DG set Canopy/Enclosure &AM
Fpanel

AsperOEM/OEAofrespective DG setmanufacturer

4 Alarm Annunciator AdvaniOralikon/L&T/ Minilec

Fire Fighting Equipment

1 MS Pipe Tata/Jindal(Hissar)/Prakash Surya

2 GI pipe Tata/Jindal(Hissar)/Prakash Surya

3 Forged steel fittings/ Flanges JohnsonIndustries/VSForge/JKForging/ True forge

4 Forged steel fittings &
Flanges(F or Welding joints)

VSForge/Rohini/KanwalForge/johnson/ True forge

5 Pipe Hangers chilli/Hilti/ GMGR
6 Gun Metal/Brass valve(ISI

marked)/( Full way Globe valve/
Non return valve)

Sant/Leader/Advance/Zoloto/ Kirloskar

7 Butterfly/Sluice valve (ISI
marked).

Audco/Sant/Leader/Advance/Zoloto/ Kirloskar
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8 Check valve (ISI marked). Audco/Sant/Leader/Advance/Zoloto/ Kirloskar
9 Foot Valve(castiron/ Gunmetal) Audco/Sant/Leader/Advance/Zoloto/ Kirloskar

10 Y Type Strainer Audco/Sant/Leader/Zoloto/ Kirloskar

11 Fire/Sprinkler pump/Terrace
Fire
Pump

Kirloskar/KSB/ Grundfos/Wilomather&platt

12 Electric Motor pump KSB

13 Diesel Engine for Fire Pump Cummins India/Ashok Lay land/ KOEL/Greaves

14 Couplings(Type-Type) Lovejoy/Fenner/ Dunlop

15 Anti-Vibration Mountings KanwalIndustries Corporation/Dunlop/ GERB/Resistoflex

16 Pressure Switch(ISI marked) System Sensor/Infoss/Danfoss/Switzer/Honeywell& Siemens

17 Pressure Gauge(ISI Marked) HGuru/ Fiebig/dwyer

18 Double / Single Headed
Landing Valve(ISI marked)

Minimax/New Age/ Safeguard/ Lifeguard/
Padmini/Omex/Andex/Atasee/Kalpex/Padmini

19 Male Female fire Hose
Coupling(SS304) (ISI
marked)

Minimax/New Age/ Safeguard/ Lifeguard/
Padmini/Omex/Andex/Atasee//Kalpex/Padmini

20 First Aid Hose Drum/Fire Hose
Reels / Shut off Nozzle
(Gunmetal / ABS)(ISI Marked)

Minimax/New Age/ Safeguard/ Lifeguard/
Eversafe/Omex/Andex/Atasee//Kalpex/Padmini

21 SS304/Gun metal Branch Pipe
&Nozzle (ISI Maked)

Minimax/NewAge/ Safeguard/
Lifeguard/ Omex/Andex/Atasee//Kalpex/Padmini

22 Fireman Axe Minimax/NewAge/ Safeguard

23 Water Flow Switch(FM/UL
Listed)

SystemSensor/Rapid Control/Potter/Switzer

24 Rust Preventive polymeric
4mm thick tape for pipes
directly buried in ground pipe
protection pypko at
(AW4)Wrapping(ISI Marked)

Pypcoat/Marphalt/Rustech/ Safex

25 Level Controller & Indicator
(water) (ISI Marked)

Auto pump/Cirrus Engineering/ Techtrol

26 Fire Brigade Inlet Connecetion
(ISI Marked)

Minimax/NewAge/ Safeguard/
Lifeguard/ Omex/Eversafe/Kalpex/Padmini

27 Thermoplastic pipe for first Aid
Hose Reel(ISI Marked)

New Age/ Safeguard/ Lifeguard/ Padmini/Omex/Eversafe/Atasee/Kalpex

28 Fire Sealent Promat/Birla3M/ Hilti

29 Overload Relays SchneiderElectric/L&T/Seimens/ C&S/ABB/Havells
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30 power/Aux. contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ ABB/Seimens/
C&S/BCH/Havells/HPL

31 LED type indicating lamp/Push
Button

Schneider Electric/L&T/Seimens/ C&S/ABB

32 LT jointing kit / Termination Reychem/Denson/CapSeal/Safekei/ 3M

33 RRL Hosepipe(ISI Marked) NewAge/Safeguard/Lifeguard/ Padmini/Omex/Atasee/Kalpex

34 Dry Battery Exide/AmarRaja/HBL/Pulse/ Amco

35 Battery Charger Statcon/AmarRaja/CDC/AE/Expofyn/ thyconIndia

36 Epoxy Paint ICI/ Asian/Berger/Nerolac

37 Air Release Valve Rb/Tbs/Cimbrio/ Zoloto

38 Analogue/Digital Measuring
Instruments (Voltmeer/
Ammeter/Enrgy meter/ KW/PE/
Multi Function meter)

AE/Rishabh/L&T/C&S/ Conzerve/HPL

39 Aluminium / Copper power
cable/Control cable(Armoured/
Unarmoured)

Finolex/RRKabel/KEI/Havells/Polycab/Paragon(Electron)/
Universal/Nicco/RPG cables/Grandlay/Plaza
cables/Svarn/JMWKabel/Gloster

40 Cable glands & Lugs Comet/Dowells/Hax Brass(copper Alloy India)/ Jainson / Action

41 Solenoid Valve/ Spray Nozzle Perker/HD/Tyco/ Emersion

42 Sprinkler HD/Tyco/Reliable/ Wormald/Viking/Atasee
43 Sprinkler  Heads/Water Curtain

Nozzle
Tyco/Viking/Omex/Newage/ Lifeguard

44 Steel Flexible Extension Omex/Newage/Tyco/ Lifeguard
45 Vibration Eliminator Resistoflex/DWaren /Kanwal

46 Welding Electrodes Advani/ESAB/ L&T
47 Deluge Valve Tyco/Viking/ HD

48 Cast Iron Valve Kirloskar/Kartar/Kalpana/Joloto/Audco/ Advance
49 Fire

extinguisher(Portable/Wheeled)
Atasee/Kalpex

50 Rubber hose for water suction
and Discharge(ISI Marked)

Padmini,Minimax/NewAge/Ceasefire/Padmini /Tyco/Superex

Fire Alarm System
1 Addressable Manual call box Notifier/ Johnson control/ Honeywell/

Siemens/Bosch/ASES(AgniSuraksha)

2 Addressable type fault isolator Johnsoncontrol/Honeywell/Siemens/Bosch/ EST(Edward)

3 Strobe lights cum hooter Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES(AgniSuraksha)
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4 Addressable control modules
for hooter

Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES(AgniSuraksha)

5 Addressable monitor module
for flow switch

Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES(AgniSuraksha)

6 Addressable type fire alarm
control panel

Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES(AgniSuraksha)

7 Network repeater panel Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES(AgniSuraksha)

8 Addressable multi sensing fire
detector (Combination of
optical type smoke detector
and ROR type
heat detector)

Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES(AgniSuraksha)

9 Cat-6cable,Wire&Fiberoptic
cable

Amp/Avaya/Beldon/Legrand/Molex/ Schneider.

10 Response Indicator Agnidevices/Apollo/ Systemsensor/ Electroquip

11 Addressable/conventional PA
System

Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES(AgniSuraksha)

12 Fire supression system Notifier/Johnsoncontrol/Honeywell/
Siemens/Bosch/ASES(Agni Suraksha)/Kalpex

 Water supply pump sets  
1 Mono submersible pump set KSB

2 Submersible pump set KSB

3 GI pipe Tata/JindalHissar/Prakash Surya

4 Sluice Valve/Check Valve
/Butterrfly Valve/Non Return
Valve

Kirloskar/sant/Leader/Joloto/Audco/ Advance

5 Submersible Cable Finolex/KEI/Havells/ Polycab/

EPBAX System
1 EPABX System Siemens/Cisco/ Alcatel/Coral/ Panasonic/ Avaya

2 Master console phone Siemens/Cisco/Alcatel/ Coral/Panasonic/ Avaya

3 Telephone instrument Beetal/Tata/ Panasonic/Coral

4 18SWG Sheet(Crone box) Topaz/coral/ crown

5 Constant Voltage transformer Topaz/Bhurji/Delta/ Servokon
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6 Unarmoured telephone wire Delton/Finolex/RRKabel/ Havells/HPL

7 Cat-6cable,Wires&Fiber optic
cable

Amp/ Avaya/Beldon/Legrand/Molex/ Schneider./NEC/KVVS/HPL

Air Conditioner & water purifier
1 Split air conditioner(premier

range)
Mitshubshi Electric/ Mitshubshi Heavy
Industries/Toshiba/Ogeneral/Daikin/Hitachi

2 Split air conditioner(Normal
range)

Voltas/Carrier/Bluestar/LG/ Panasonic

3 Window Type Air Conditioner
(Premier Range)

O General/Mitshubshi/Hitachi

4 Window Type Air Conditioner
(Normal Range)

Voltas/Bluestar/LG/ Panasonic/Carrier

5 Voltage Stablizer VGuard/Bluebird/voltas/ Servokon/ Logicstate

6 RO/ Water Purifier Kent/IonExchange/Aquaguard/ Venza/Atsin

7 Drinking water cooler Voltas/Bluestar/ Usha/Atsin

8 Water cooler with inbuilt RO IonExchange/Aquaguard/ Venza/Atsin

Solar Water Heating system
1 Solar Water Heating system Intersolar/Racold/Electrotherm/Rashmi/Photon/ Polycan

CCTV System

1 IP Based camera(Dome/PTZ/
Bullet / C-Mount type)

Bosch/Pelco/Axis/Avizolon/ Mobotix/Heinrich/IDIS

2 Conventional Camera(Dome/
PTZ
/Bullet/C-mount type

Bosch/Pelco/Axis/Avizolon/ Mobotix/Heinrich/IDIS

3 DVR/ NVR/ Server Bosch/Pelco/Axis/Avizolon/ Mobotix/IDIS

4 Switch Cisco/Zyxel/Zuniper/ Brocade

5 Data Network Cable Amp/ Avaya/Beldon/Legrand/Molex/ Schneider/NEC.

6 Mounting/ Floor Rack Netrack/Beldon/Comrack/ valrack

7 Media Convertor Cisco/Zyxel/Zuniper/ Brocade

8 Fire wall Zyxel/Fourdinet/ Cisco

9 Connector D-Link/Molex/Amp/ Beldon

Uninterrupted Power Supply (UPS)
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1 Online/ offline UPS Numeric/Eaton/APC/Vertiv/Mitsubshi/ Toshiba

Solar Power Generation System
1 Solar Power Generation

System
REIL/BEL/CEL/REC/SOLON/VIKRAM/ABB/ MOSER BEAR/ WIPRO

2 Junction Box VNT/SUNGARNER/ OEMof SPV Modules

3 SPV Inverter Sun grow/Delta/SMA/ ABB

4 Module Mounting Structure As per MNRE/Manufacturer's standard

5 XLPE Alumunium/Copper cable Finolex/RRKabel/KEI/Havells/Polycab/Paragon(Electron)/
Universal/Nicco/RPGcables/Grandlay/Bonton/Plaza cables

6 Solar cable XLP OInsulated
(DC)

RR Kable / Polycab/ Havells/ Finolex/ Lapp/
Paragon(Electron)/Bonton/Svarn//NEC/KVVS/ HPL

HVAC
1 Split Air conditioner Mitshubshi Electric/Mitshubshi Heavy

Industries/OGeneral/Daikin/Hitachi,Toshiba

2 Window type Air Conditioner Mitshubshi Electric/O General//Hitachi Voltas/bluestar/LG/
Panasonic/Carrier

3 Voltage Stabilizer VGuard/BlueBird/ Voltas Servokon/Logicstate

4 VRV A.C
(Outdoor/Indoor/Remote
Control/Y Joint)

Daikin/Hitachi/Mitshubishi Electric/O General/LG /Toshiba

5 Copper Refrigerant Piping Rajco/Mandev/Totaline/KwalityTubes/Shree Shyam

6 Nitrile Rubber Insulation(For
Duct / Drain Pipe/Refrigerant
Pipe Insulation)

Armaflex/Aeroflex/K Flex/Eurobatex/Superlon

7 UPVC drain pipe Supreme/Finolex/Astral/Ashirvad

8 Multicore Copper flexible Cable Finolex/Polycab/RR Kabel/KEI
9 Two way pressure independent

balancing& control valve
Siemens/Danfoss/Belimo

10 Adhesive for insulation Pidilite/Superlon/Armacell
11 GI/GSS Sheet for ducting Tata/SAIL/JindalHissar/Asawa insulation
12 Auto air vent Zoloto/Rapid cool/Emerald/Cimberio
13 Air Handling Unit with coil Zeco/Edgetech/Waves/Flaktwood/VTS/Systemair
14 Air Washer Zeco/Edgetech/Waves/Flaktwood/ Humidin/Symphony
15 Axial flow/Centrifugal Fan Kruger/Greenheck/Wolter/Nicotra/Systemair/ Comefri/Air flow

16 Balancing Valve Advance/L&T/Honeywell/Danfoss/Belimo
17 Dash Fasteners Canon/Fischer /Hilti
18 Variable Pumping System Grundfos/Armstrong/Xylem ITT/wilo/Kirloskar
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19 Chilled/Hot water circulation
and Condenser water pump

Grundfos/Armstrong/Xylem ITT/wilo/Kirloskar

20 Electric Motor ABB/Siemens/Kirloskar/Grundfos/NGEF/ Crompton Greaves

21 CPRX Compound/Tar Felt Shalimar Tar Product/Asian/Pidilite
Miscellaneous Item

1 High mast pole Philips/Crompton/wipro/surya/Bajaj/Transrail
2 GI/Copper Strip and Earthingmaterial Bharti/Indiana/Slotco

3 Chemical Earthing JMVLPS Ltd./PragatiElectrocom/Ecosafe/Duval Messien(Terec)

4 OccupancySensor/Lightin gControl
System

Philips/Schneider/Legrand/Siemens

5 Other Item from make list Approve by Engineer-in-Charge
      

 
Note:      1. only applicable items as per requirement of the tender.
2.         Department reserves the right to reject any material used without
Prior approval from Engineer-in-Charge. No payment shall be made for such
rejected material. Public Procurement (Preference to Make in India) order
2017 issued by competent authority of Government of India shall be
implemented during selection of materials and execution of work accordingly.
Any Manufacturer if not included in the approved make list, may be
considered by the Engineer-in- Charge provided such manufacturers comply
the above policy along with their product meeting the specifications and
other details of the required item.
3.         For each item to be used at site, contractor shall submit model
number for each item of minimum three different make for approval by
Engineer-in- charge.
 
 

(Signature of the Bidder, with Official Seal)

 
 
 
 
 

Instructions for Online Bid Submission Instructions to the
Bidders to submit the bids online through the Central Public
Procurement Portal for e Procurement at
http://eprocure.gov.in/eprocure/app.

1. Possession of valid Digital Signature Certificate (DSC) and
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enrollment/registration of the contractors/bidders on the e-procurement/e-
tender portal is a prerequisite for e-tendering.

2. Bidder should do the enrollment in the e-Procurement site using the “Click
here to Enroll” option available on the home page. Portal enrollment is
generally free of charge. During enrollment/ registration, the bidders should
provide the correct/true information including valid email_id. All the
correspondence shall be made directly with the contractors/bidders through 
email_id provided.

3. Bidder need to login to the site through their user ID/ password chosen during
enrollment/registration.

4. Then the Digital Signature Certificate (Class II or Class III Certificates with
signing key usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying
Authority recognized by CCA India on e- Token/Smartcard, should be
registered.

5. The DSC that is registered only should be used by the bidder and should
ensure safety of the same.

6. Contractor/Bidder may go through the tenders published on the site and
download the required tender documents/schedules for the tenders he/she is
interested.

7. After downloading / getting the tender document/schedules, the Bidder
should go through them carefully and then submit the documents as asked,
otherwise bid will be rejected.

8. If there are any clarifications, this may be obtained online through the tender
site, or through the contact details. Bidder should take into account the
corrigendum published before submitting the bids online.

9. Bidder then logs in to the site through the secured log in by giving the user
id/ password chosen during enrolment/registration and then by giving the
password of the e-Token/Smartcard to access DSC.

10. Bidder selects the tender which he/she is interested in by using the search
option & then moves it to the ‘my tenders’ folder.

11. From my tender folder, he selects the tender to view all the details indicated.
12. It is construed that the bidder has read all the terms and conditions before

submitting their offer. Bidder should go through the tender schedules
carefully and upload the documents as asked; otherwise, their bid will be
rejected.

13. Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document/schedule and generally, they can be in
PDF/xls/rar/zip/dwf formats. If there is more than one document, they can be
clubbed together and can be provided in the requested format. Each
document to be uploaded through online for the tenders should be less than
2 MB. If any document is more than 2MB, it can be reduced through zip/rar
and the same can be uploaded, if permitted. Bidders Bid documents may be
scanned with 100 dpi with black and white option. However if the file size is
less than 1 MB the transaction uploading time will be very fast.

14. If there are any clarifications, this may be obtained through the site, or during
the pre-bid meeting if any. Bidder should take into account the corrigendum
published from time to time before submitting the online bids.

15. The Bidders can update well in advance, the documents such as certificates,
annual report details etc., under My Space option and these can be selected
as per tender requirements and then send along with bid documents during
bid submission. This will facilitate the bid submission process faster by
reducing upload time of bids.
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16. Bidder should submit the specified in the tender. The original should be
posted/couriered/given in person to the Tender Inviting Authority, within the
bid submission due date & time for the tender. Scanned copy of the
instrument should be uploaded as part of the offer.

17. While submitting the bids online, the bidder reads the terms & conditions and
accepts the same to proceed further to submit the bid packets.

18. The bidder has to select the payment option as offline to pay the Tender Fee/
EMD as applicable and enter details of the instruments.

19. The details of the DD/any other accepted instrument, physically sent, should
tally with the details available in the scanned copy and the data entered
during bid submission time. Otherwise submitted bid will not be acceptable.

20. The bidder has to digitally sign and upload the required bid documents one by
one as indicated. Bidders to note that the very act of using DSC for
downloading the bids and uploading their offers shall be deemed to be a
confirmation that they have read all sections and pages of the bid document
including General conditions of contract without any exception and have
understood the entire document and are clear about the requirements of the
tender requirements.

21. The bidder has to upload the relevant files required as indicated in the cover
content. In case of any irrelevant files, the bid will be rejected.

22. If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the
rates offered should be entered in the allotted space only and uploaded after
filling the relevant columns. The Price Bid/BOQ template must not be
modified/replaced by the bidder, else the bid submitted is liable to be
rejected for this tender.

23. He bidders are requested to submit the bids through online e-tendering
system to the Tender Inviting Authority(TIA) well before the bid submission
end date & time (as per Server System Clock). The TIA will not be held
responsible for any sort of delay or the difficulties faced during the
submission of bids online by the bidders at the eleventh hour.

24. After the bid submission (ie after Clicking “Freeze Bid Submission” in the
portal), the acknowledgement number, given by the system should be printed
by the bidder and kept as a record of evidence for online submission of bid
for the particular tender and will also act as an entry pass to participate in the
bid opening date.

25. The time settings fixed in the server side & displayed at the top of the tender
site, will be valid for all actions of requesting, bid submission, bid opening
etc., in the e-tender system. The bidders should follow this time during bid
submission.

26. All the data being entered by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered will
not viewable by unauthorized persons during bid submission & not be
viewable by any one until the time of bid opening.

27. Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/ bid Opener’s public keys.
Overall, the uploaded tender documents become readable only after the
tender opening by the authorized bid openers.

28. The confidentiality of the bids is maintained since the secured Socket Layer
128 bit encryption technology is used. Data storage encryption of sensitive
fields is done.
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29. The bidder should logout of the tendering system using the normal logout
option available at the top right hand corner and not by selecting the (X) exit
option in the browser.

30. For any queries regarding e-tendering process, the bidders are requested to
contact as provided in the tender document. Parallely for any further queries,
the bidders are asked to contact over phone: 1800-3070-2232 or send a mail
over to – cppp-doe@nic.in, cppp-nic@nic.in.

                                                                                    27-01-2026      
                                                            VINIT KUMAR TIWARY

COMDT
OFFICE OF THE SDG JK ZONE

For and on behalf of President of India
 

Signature of the tenderer with seal
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