
GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS

 

CENTRAL RESERVE POLICE FORCE

O/O THE SPL. DIRECTOR GENERAL, CENTRAL ZONE HQR 

LVªhV ua- 299] Mhts CykWd] U;w Vkmu ,

STREET NO. 299, DJ BLOCK, NEW TOWN AREA

TOWER, NEW TOWN,  KOLKATA (W.B.) PIN

NIT No. :- B.V(DIG RAPO) /202

   The Commandant (Engineer), Central Zone HQr, CRPF, Kolkata 
(W.B.) for and on behalf of the President of Indi
Registered Contractors of ‘
class as per the amount of Tender under Two Bid system (Technical and 
Financial Bid) on the prescribed form as per the details given below :
 

Sl. 
No. 

Name of Work 

I II 
1 Repair 

maintenance, 
Sanitary,Plaster 
and painting of 

180 Men Barrack 
(Ekalavya) at 
RAPO Meerut  

RAPO, CRPF, Vedvyas 
Puri, Paratpur, Meerut, 

 

Note :-  
(i) All relevant details are available on CRP

https://crpf.gov.in/index
site https://eprocure.gov.in/eprocure/app
same may be downloaded by the bidders.

(ii)  Tenderers are requested to watch the CRPF/CPPP website regularly 
for any change in tender enquiry/technical specification/ terms & 
condition. 

(iii) Date & Time 
from 03-07

 
 

 
Hkkjr ljdkj] xg̀ ea=ky; 

GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS

dsUnzh; fjtoZ iqfyl cy 
CENTRAL RESERVE POLICE FORCE 
dk;kZy; fo’ks”k egkfuns’kd] e/; tksu eq[;ky; 

O/O THE SPL. DIRECTOR GENERAL, CENTRAL ZONE HQR 

299] Mhts CykWd] U;w Vkmu ,fj;k&3] tyok;q Vkoj ds ikl] U;w Vkmu]  
dksydkrk ¼i0ca0½ fiu&700160 

STREET NO. 299, DJ BLOCK, NEW TOWN AREA-III, NEAR JALVAYU 

TOWER, NEW TOWN,  KOLKATA (W.B.) PIN-700160 

fu;a=.k d{k@Control Room& 033 29520129 
/2026-27-CZ-C/Cell(NIT-37)                             

 
NOTICE INVITING E-TENDER  

  
The Commandant (Engineer), Central Zone HQr, CRPF, Kolkata 

(W.B.) for and on behalf of the President of India invites online tenders from 
Registered Contractors of ‘CPWD/MES/NBCC/BRO/State PWD
class as per the amount of Tender under Two Bid system (Technical and 
Financial Bid) on the prescribed form as per the details given below :

Place of Work Amount of 
NIT 

Amount of EMD 
(Mandatory)

III IV 
O/O The DIG, DIG 

RAPO, CRPF, Vedvyas 
Puri, Paratpur, Meerut, 

UP (PIN-250103) 

Rs. 
14,04,650/- 

only 

Rs. 42,140
only

*(No exemption 
of EMD)

All relevant details are available on CRP
https://crpf.gov.in/index-hi.htm as well as on E

https://eprocure.gov.in/eprocure/app 
same may be downloaded by the bidders. 
Tenderers are requested to watch the CRPF/CPPP website regularly 

change in tender enquiry/technical specification/ terms & 

& Time of availability of tender on CPP  Portal
07-2026 at 1200 Hrs. onwards. 

Yours Sincerely
 

SD/- 03
(Lt. Col. Anand Kumar

Commandant (Engineer)
Contract 

[For and on behalf of the President of India]

  

GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS  

O/O THE SPL. DIRECTOR GENERAL, CENTRAL ZONE HQR  
fj;k&3] tyok;q Vkoj ds ikl] U;w Vkmu]  

III, NEAR JALVAYU 

 

                  Dated 03-07-2026 

The Commandant (Engineer), Central Zone HQr, CRPF, Kolkata 
a invites online tenders from 

BRO/State PWD’ in appropriate 
class as per the amount of Tender under Two Bid system (Technical and 
Financial Bid) on the prescribed form as per the details given below :- 

Amount of EMD 
(Mandatory) 

Date & Time 
of opening 
of tender 

V VI 
42,140/- 
only 

*(No exemption 
of EMD) 

 On  
09-07-2026 
at 1200 Hrs. 

All relevant details are available on CRPF website 
ell as on E-Procurement web 

 (CPP Portal). The 

Tenderers are requested to watch the CRPF/CPPP website regularly 
change in tender enquiry/technical specification/ terms & 

Portal  :-  With  effect  

 
 

Yours Sincerely 

03-07-2026 
Anand Kumar) 

Commandant (Engineer) 
 Cell, CZ HQr 

[For and on behalf of the President of India] 



 
Contract Cell, C.Z. 

 

GOVERNMENT OF INDIA, MINISTRY OF HOME AF

 

CENTRAL RESERVE POLICE FORCE
dk;kZy; fo’ks”k egkfuns’kd] e/; tksu eq[;ky;

O/O THE SPL. DIRECTOR GENERAL, CENTRAL ZONE HQR 

LVªhV ua- 299] Mhts CykWd] U;w Vkmu ,fj;k&3] tyok;q Vkoj ds ikl] U;w Vkmu]  

STREET NO. 299, DJ BLOCK, NEW TOWN AREA

TOWER, NEW TOWN,  KOLKATA (W.B.) PIN

Tender Enquiry No. :- B.V(DIG RAPO

 
  ………………………………………………..
  ………………………………………………..
  ………………………………………………..
 
Subject :- Invitation of e
 

Dear Sir, 
 

  On behalf of the President of India, I invite you to tender online bids 
for “Repair maintenance, Sanitary,Plaster and painting of 180 Men Barrack 
(Ekalavya) at RAPO Meerut 
Meerut, UP (PIN-250103)
 

2.     If you are in a position to quote rate for 
Sanitary,Plaster and painting of 180 Men Barrack (Ekalavya) at RAPO 
Meerut ” at DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN
in accordance with the requirements stat
all documents attached herewith should be fully filled i
the respective firm and 
https://eprocure.gov.in/ep
be ignored, and will not be considered.
 

3.    This tender is not transferable.
 
             
   

 
 
 
 
 
 
 
 

Hkkjr ljdkj] xg̀ ea=ky; 
GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS

dsUnzh; fjtoZ iqfyl cy 
CENTRAL RESERVE POLICE FORCE 
dk;kZy; fo’ks”k egkfuns’kd] e/; tksu eq[;ky; 

O/O THE SPL. DIRECTOR GENERAL, CENTRAL ZONE HQR 

299] Mhts CykWd] U;w Vkmu ,fj;k&3] tyok;q Vkoj ds ikl] U;w Vkmu]  
dksydkrk ¼i0ca0½ fiu&700160 

STREET NO. 299, DJ BLOCK, NEW TOWN AREA-III, NEAR JALVAYU 

TOWER, NEW TOWN,  KOLKATA (W.B.) PIN-700160 

fu;a=.k d{k@Control Room& 033 29520129 
DIG RAPO) /2026-27-CZ-C/Cell(NIT-37) Dated 03

……………………………………………….. 
……………………………………………….. 
……………………………………………….. 

Invitation of e-Tender. 

On behalf of the President of India, I invite you to tender online bids 
Repair maintenance, Sanitary,Plaster and painting of 180 Men Barrack 

(Ekalavya) at RAPO Meerut ” at DIG RAPO, CRPF, Vedvyas Puri, Paratpur, 
250103). 

If you are in a position to quote rate for “Repair maintenance, 
Sanitary,Plaster and painting of 180 Men Barrack (Ekalavya) at RAPO 

DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN
in accordance with the requirements stated in the attached schedule to tender, 
all documents attached herewith should be fully filled in, signed and
the respective firm and submitted through e
https://eprocure.gov.in/eprocure/app failing which your tender will be liable to 
be ignored, and will not be considered. 

This tender is not transferable. 

   Thanking you.                     

Yours Sincerely
                  SD/- 03

(Lt. Col. Anand Kumar)
Commandant (Engineer) 

Contract 
[For and on behalf of the President of India]
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FAIRS 

O/O THE SPL. DIRECTOR GENERAL, CENTRAL ZONE HQR  
299] Mhts CykWd] U;w Vkmu ,fj;k&3] tyok;q Vkoj ds ikl] U;w Vkmu]  

III, NEAR JALVAYU 

 

03-07-2026 

On behalf of the President of India, I invite you to tender online bids 
Repair maintenance, Sanitary,Plaster and painting of 180 Men Barrack 

DIG RAPO, CRPF, Vedvyas Puri, Paratpur, 

Repair maintenance, 
Sanitary,Plaster and painting of 180 Men Barrack (Ekalavya) at RAPO 

DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN-250103) 
ed in the attached schedule to tender, 

n, signed and sealed by 
e-Procurement site 

failing which your tender will be liable to 

Thanking you.                      

Yours Sincerely 
03-07-2026 

(Lt. Col. Anand Kumar) 
Commandant (Engineer)  

 Cell, CZ HQr 
[For and on behalf of the President of India] 



 
Contract Cell, C.Z. 

 

e-Tender Enquiry No. & Date

Name of work 

Place of work 

Work schedule/Schedule of 
Quantity 

Amount of NIT/Estimated Cost

E.M.D. (In INR) @3% Fixed 

Date & Time of Publishing of 
Tender 
Start date & time of 
submission online/ offline 
documents 

Last date & time of submission 
online/offline documents 

Date & time of opening of 
tender 

Validity of offer 

Time allowed for completion of 
work 

 

02. Tenderers are advised to go through the 
clause of this Tender Enquiry before filling the tender. In case date of opening of tender happens to be a 
closed holiday, the tender will be opened on next working day at the stipulated time.
 

03.  All relevant details, including specification, terms & condition etc are available on 
web site https://eprocure.gov.in/eprocur
Details can also be seen at CRPF website 
Enquiry/specifications etc, tenders are 
 

04.  Scan copy of all Tender documents
uploaded through online on or before the schedule date and time prescribed in tender enquiry. Only 
original copy of Earnest Money
to be submitted by the firm to 
BLOCK, NEW TOWN AREA-III, NEAR JALVAYU TOWER, NEW TOWN, 
or before fixed due date and time for opening of tender by post or by hand. In case 
the original copy of above documents on or before the due date and time for opening of tender quotation 
will be ignored. 
 

05.  The tenderer may survey the site and decide the quantum materials: It is important that each page 
of the tender acceptance letter which is written undertaking that all the terms and condition of the tender 
are understood and accepted should be signed and submitted on
https://eprocure.gov.in/eprocure/app

::  SCHEDULE OF TENDER  :: 
 

Tender Enquiry No. & Date :: 
B.V(DIG RAPO)/2026-27-CZ-C/Cell(NIT
03-07-2026 

:: 
Repair maintenance, Sanitary,Plaster and painting of 180 
Men Barrack (Ekalavya) at RAPO Meerut 

:: 
DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP 
(PIN-250103) 

/Schedule of 
:: Details as per Annexure-‘I’ of the Tender enquiry

Amount of NIT/Estimated Cost :: Rs. 14,04,650/- only 

 :: 

Rs.42,140/- (Forty Two  thousand one hundred Forty
only 
[Note: - EMD, in favor of DIG, DIG RAPO
SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code
16608) and should be valid at least for 
date of opening of tender. If thereafter validity of the E.M.D. 
requires extension, the participated
extend the validity suitably. There is no exemption in EMD 
and it should be paid by the bidder mandatorily.
bidder fails to submit the EMD as specified then his tender 
will be liable to be rejected summarily

ublishing of 
:: On 03-07-2026 at 1200 Hrs. 

Start date & time of 
offline :: W.E.F. 03-07-2026 on 1200 Hrs. Onwards.

Last date & time of submission 
:: Till 08-07-2026 

Online :- upto
Offline :- Upto

Date & time of opening of 
:: On 09-07-2026 at 1200 Hrs. 

:: 

The tender shall remain open for acceptance till 
from the date of opening of bid and
shall remain valid during the period of execution 
the extended period, if any. 

Time allowed for completion of 
:: 90 Days. 

Tenderers are advised to go through the Earnest Money Deposit (EMD)
of this Tender Enquiry before filling the tender. In case date of opening of tender happens to be a 

will be opened on next working day at the stipulated time.

All relevant details, including specification, terms & condition etc are available on 
https://eprocure.gov.in/eprocure/app (CPPP). The same may be downloaded by the bidders. 

Details can also be seen at CRPF website http://crpf.nic.in/tender_notices.htm. For any changes in Tender 
Enquiry/specifications etc, tenders are requested to visit CRPF/CPPP web sites regularly.

Scan copy of all Tender documents duly sealed and singed by firm, 
uploaded through online on or before the schedule date and time prescribed in tender enquiry. Only 

oney Deposit and Tender Acceptance Letter (Attached as per 
to be submitted by the firm to CONTRACT CELL, CENTRAL ZONE HQR, CRPF, STREET NO. 299, DJ 

III, NEAR JALVAYU TOWER, NEW TOWN,  KOLKATA (W.B.) PIN
or before fixed due date and time for opening of tender by post or by hand. In case 
the original copy of above documents on or before the due date and time for opening of tender quotation 

r may survey the site and decide the quantum materials: It is important that each page 
of the tender acceptance letter which is written undertaking that all the terms and condition of the tender 
are understood and accepted should be signed and submitted online through e
https://eprocure.gov.in/eprocure/app. 

SD/- 03
(Lt. Col. Anand Kumar)
Commandant (Engineer) 

Contract 
[For and on behalf of the Pr
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C/Cell(NIT-37) Dated 

Repair maintenance, Sanitary,Plaster and painting of 180 
Men Barrack (Ekalavya) at RAPO Meerut  

RPF, Vedvyas Puri, Paratpur, Meerut, UP 

of the Tender enquiry 

usand one hundred Forty) 

DIG RAPO, Payable at- SBI, 
SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code-

be valid at least for 180 days from the 
date of opening of tender. If thereafter validity of the E.M.D. 

xtension, the participated firm will be bound to 
. There is no exemption in EMD 

should be paid by the bidder mandatorily. If the 
as specified then his tender 

rejected summarily] 

Hrs. Onwards. 

upto 1200 Hrs. 
Upto 1200 Hrs. 

main open for acceptance till 90 days 
from the date of opening of bid and the accepted rates 

period of execution including 

Earnest Money Deposit (EMD) and Two Bid system 
of this Tender Enquiry before filling the tender. In case date of opening of tender happens to be a 

will be opened on next working day at the stipulated time. 

All relevant details, including specification, terms & condition etc are available on E-Procurement 
). The same may be downloaded by the bidders. 

. For any changes in Tender 
requested to visit CRPF/CPPP web sites regularly. 

, Earnest Money have to be 
uploaded through online on or before the schedule date and time prescribed in tender enquiry. Only 

(Attached as per Appendix –‘C’) 
CENTRAL ZONE HQR, CRPF, STREET NO. 299, DJ 

KOLKATA (W.B.) PIN-700160 on 
or before fixed due date and time for opening of tender by post or by hand. In case the firm fails to submit 
the original copy of above documents on or before the due date and time for opening of tender quotation 

r may survey the site and decide the quantum materials: It is important that each page 
of the tender acceptance letter which is written undertaking that all the terms and condition of the tender 

ine through e-procurement site 

03-07-2026 
(Lt. Col. Anand Kumar) 
Commandant (Engineer)  

 Cell, CZ HQr 
[For and on behalf of the President of India] 



 
Contract Cell, C.Z. 

 
::  IMPORTANT INSTRUCTIONS AND GUIDELINES

1. The intending Bidders must read all the terms and condition carefully and submit their tender
through online (e-procurement web site in CPP Portal) before due date & time 
Online upto 1200 Hrs and 
possession of all the required documents. Bidders are 
Payment terms and other clauses, terms and conditions of this tender enquiry carefully before participating 
in bidding process. The Bids (Technical B
& time i.e. on 09-07-2026 at 1200
NO. 299, DJ BLOCK, NEW TOWN AREA
PIN-700160. However date of opening of financial bids will be intimated to the eligible Bidders only after 
technical bid evaluation. 
2. Bidders are requested to submit their bid/tender documents online through e
in CPP Portal duly filled and completed in all respect as per norms and original which are required to be 
submitted manually in tender box of
DJ BLOCK, NEW TOWN AREA
duly sealed well before date of opening as specified in the tender enquiry to avoid last minute rush. In case 
date of opening of tender happens to be a closed holiday, the tender will be opened on next working day at 
the stipulated time. Late/Delay/
the tender box of Contract Cell, CZ HQr
Department is not responsible for any postal
3. All Tender documents attached
sacrosanct for considering any offer as complete offer. It is therefore important that 
Letter (As per Appendix-‘C’ of Tender Enquiry
conditions of the tender are understood and accepted, should be signed and submitted along with all 
documents as required with the
4. The tender enquiries duly filled in all aspects and having completed all applicable formalities may 
be submitted online through CPP Portal as well as original as required manually (already mentioned in 
schedule to tender) be sent in a sealed envelope superscripted with 
enquiry/notice number & date
duly stamped or by courier/by hand to the Contract Cell, CZ HQr, CRPF, H.C. Block, Sector
Kolkata-106 (W.B.) so as to reach on or before the scheduled time and date as mentioned in the schedule to 
the tender enquiry. Department is not responsible for any postal
5. Name and status of the person signing the tender documents should clearly be mentioned in the 
tender documents. 
6. While opening the tenders, the technical bid will be opened first instan
competent committee or authority. If the firm fails to fulfill at the conditions specified in the tender notice 
and fails to attach the documents as asked above, the tender will be rejected immediately. At the second 
stage, financial bids of technical qualified firms will be opened for further evaluation and ranking before 
awarding the contract. Award of contract will be awarded overall 
7. The works required to be executed on credit basis and no interest will be payable on the
payment. The payment will be made direct to the Firm/ Contractor bank account through ECS on 
recoupment of bill. Payment in advance or immediately cannot be made. The rates will remain open for 
days. GST/TIN number of the firm should be clearl
8. Intending Bidder is eligible to submit the bid provided he has definite proof from the appropriate 
authority, which shall be to the satisfaction of the competent authority of having satisfactorily completed 
similar works/services of magnitude
9. The contractor submitting the tenders against the subject tender enquiry are informed that all 
relevant details with reference to the tender enquiry stipulations are clearly responded to. In case any of the 
tender enquiry stipulation are not clearly stated to or replied to by any of the contractor, 
clarifications will be sought from the concerned firm and its offer will be rejected out rightly.
10. The Contractor shall comply with the orders issued by the
CELL, CENTRAL ZONE HQR, CRPF, STREET NO. 299, DJ BLOCK, NEW TOWN AREA
JALVAYU TOWER, NEW TOWN, 
period. If he fails to do so, his failure will be a breach of co
Central Zone, CRPF in his discretion without prejudice to any other right or remedy available in law can 
cancel the contract. The contractor shall be liable for any pecuniary liability arising on account of any 
violation by him. 
11. Agreement shall be drawn/work order will be issued to the successful Bidder. Bidders shall quote 
their rates as per terms and conditions which will form part of the
12. The rates quoted by the C
13. Intending bidders are advised to inspect and examine the site and its surrounding and satisfy themselves 
before submitting their bids as to the nature of the ground and sub soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full k
not and no extra charges consequent on any misunderstanding or otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read this notice with terms & c
mentioned there in, all other contract documents and has made himself aware of the scope and specifications of 
the work to be done and of conditions and rates at which stores, tools and plant etc will be issued to him by the 
government and location conditions and other factors having a bearing on the execution of the
14. The bid for the work shall remain open for acceptance for a period of 
opening of the bid and rate of accepted bid shall remain valid during the proposed
including extension period if any. If any bidder withdraws his bid before the said period or issue of letter of 

IMPORTANT INSTRUCTIONS AND GUIDELINES
The intending Bidders must read all the terms and condition carefully and submit their tender

procurement web site in CPP Portal) before due date & time 
 Offline upto 1200 Hrs if they consider themselves eligible and are in 

possession of all the required documents. Bidders are also advised to go through the Earnest Money, 
Payment terms and other clauses, terms and conditions of this tender enquiry carefully before participating 

(Technical Bids only) against tender enquiry will be opened on the given 
1200 Hrs. in the CONTRACT CELL, CENTRAL ZONE HQR, CRPF, STREET 

NO. 299, DJ BLOCK, NEW TOWN AREA-III, NEAR JALVAYU TOWER, NEW TOWN, 
However date of opening of financial bids will be intimated to the eligible Bidders only after 

Bidders are requested to submit their bid/tender documents online through e
illed and completed in all respect as per norms and original which are required to be 

submitted manually in tender box of CONTRACT CELL, CENTRAL ZONE HQR, CRPF, STREET NO. 299, 
DJ BLOCK, NEW TOWN AREA-III, NEAR JALVAYU TOWER, NEW TOWN,  KOLKATA (W.B.) PIN
duly sealed well before date of opening as specified in the tender enquiry to avoid last minute rush. In case 
date of opening of tender happens to be a closed holiday, the tender will be opened on next working day at 
the stipulated time. Late/Delay/Non submission of original documents manually in a sealed envelope in 

Cell, CZ HQr CRPF would result in rejection of bid during online bid opening. 
Department is not responsible for any postal delay. 

All Tender documents attached with this invitation to tender including specifications are 
sacrosanct for considering any offer as complete offer. It is therefore important that 

of Tender Enquiry) which is a “Written Undertaking
conditions of the tender are understood and accepted, should be signed and submitted along with all 
documents as required with the bid. 

The tender enquiries duly filled in all aspects and having completed all applicable formalities may 
itted online through CPP Portal as well as original as required manually (already mentioned in 

schedule to tender) be sent in a sealed envelope superscripted with full address
& date, name of work, date and time of opening etc by registered post/speed post 

duly stamped or by courier/by hand to the Contract Cell, CZ HQr, CRPF, H.C. Block, Sector
106 (W.B.) so as to reach on or before the scheduled time and date as mentioned in the schedule to 

the tender enquiry. Department is not responsible for any postal delay. 
of the person signing the tender documents should clearly be mentioned in the 

While opening the tenders, the technical bid will be opened first instan
competent committee or authority. If the firm fails to fulfill at the conditions specified in the tender notice 
and fails to attach the documents as asked above, the tender will be rejected immediately. At the second 

l bids of technical qualified firms will be opened for further evaluation and ranking before 
awarding the contract. Award of contract will be awarded overall L-1 firm. 

The works required to be executed on credit basis and no interest will be payable on the
payment. The payment will be made direct to the Firm/ Contractor bank account through ECS on 
recoupment of bill. Payment in advance or immediately cannot be made. The rates will remain open for 

. GST/TIN number of the firm should be clearly shown / quoted in the tender.
Intending Bidder is eligible to submit the bid provided he has definite proof from the appropriate 

authority, which shall be to the satisfaction of the competent authority of having satisfactorily completed 
vices of magnitude specified. 

The contractor submitting the tenders against the subject tender enquiry are informed that all 
relevant details with reference to the tender enquiry stipulations are clearly responded to. In case any of the 

ulation are not clearly stated to or replied to by any of the contractor, 
clarifications will be sought from the concerned firm and its offer will be rejected out rightly.

The Contractor shall comply with the orders issued by the Commandant (E
CENTRAL ZONE HQR, CRPF, STREET NO. 299, DJ BLOCK, NEW TOWN AREA

JALVAYU TOWER, NEW TOWN,  KOLKATA (W.B.) PIN-700160 from time to time during the contractual 
period. If he fails to do so, his failure will be a breach of contract and the 

in his discretion without prejudice to any other right or remedy available in law can 
cancel the contract. The contractor shall be liable for any pecuniary liability arising on account of any 

Agreement shall be drawn/work order will be issued to the successful Bidder. Bidders shall quote 
their rates as per terms and conditions which will form part of the agreement/contract.

The rates quoted by the Contractor should be inclusive of all taxes. 
Intending bidders are advised to inspect and examine the site and its surrounding and satisfy themselves 

before submitting their bids as to the nature of the ground and sub soil (so far as is practicable), the form and 
s of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it or 
not and no extra charges consequent on any misunderstanding or otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read this notice with terms & c
mentioned there in, all other contract documents and has made himself aware of the scope and specifications of 
the work to be done and of conditions and rates at which stores, tools and plant etc will be issued to him by the 

on conditions and other factors having a bearing on the execution of the
The bid for the work shall remain open for acceptance for a period of 

opening of the bid and rate of accepted bid shall remain valid during the proposed
including extension period if any. If any bidder withdraws his bid before the said period or issue of letter of 
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IMPORTANT INSTRUCTIONS AND GUIDELINES  :: 
The intending Bidders must read all the terms and condition carefully and submit their tender 

procurement web site in CPP Portal) before due date & time i.e. before 08-07-2026 
if they consider themselves eligible and are in 
also advised to go through the Earnest Money, 

Payment terms and other clauses, terms and conditions of this tender enquiry carefully before participating 
against tender enquiry will be opened on the given date 

CENTRAL ZONE HQR, CRPF, STREET 
III, NEAR JALVAYU TOWER, NEW TOWN,  KOLKATA (W.B.) 

However date of opening of financial bids will be intimated to the eligible Bidders only after 

Bidders are requested to submit their bid/tender documents online through e-procurement website 
illed and completed in all respect as per norms and original which are required to be 

CENTRAL ZONE HQR, CRPF, STREET NO. 299, 
KOLKATA (W.B.) PIN-700160 

duly sealed well before date of opening as specified in the tender enquiry to avoid last minute rush. In case 
date of opening of tender happens to be a closed holiday, the tender will be opened on next working day at 

Non submission of original documents manually in a sealed envelope in 
CRPF would result in rejection of bid during online bid opening. 

with this invitation to tender including specifications are 
sacrosanct for considering any offer as complete offer. It is therefore important that Tender Acceptance 

ndertaking” that all the terms and 
conditions of the tender are understood and accepted, should be signed and submitted along with all 

The tender enquiries duly filled in all aspects and having completed all applicable formalities may 
itted online through CPP Portal as well as original as required manually (already mentioned in 

full address of the firm, tender 
by registered post/speed post 

duly stamped or by courier/by hand to the Contract Cell, CZ HQr, CRPF, H.C. Block, Sector-III, Salt lake, 
106 (W.B.) so as to reach on or before the scheduled time and date as mentioned in the schedule to 

of the person signing the tender documents should clearly be mentioned in the 

While opening the tenders, the technical bid will be opened first instance and evaluated by the 
competent committee or authority. If the firm fails to fulfill at the conditions specified in the tender notice 
and fails to attach the documents as asked above, the tender will be rejected immediately. At the second 

l bids of technical qualified firms will be opened for further evaluation and ranking before 

The works required to be executed on credit basis and no interest will be payable on the delayed 
payment. The payment will be made direct to the Firm/ Contractor bank account through ECS on 
recoupment of bill. Payment in advance or immediately cannot be made. The rates will remain open for 120 

y shown / quoted in the tender. 
Intending Bidder is eligible to submit the bid provided he has definite proof from the appropriate 

authority, which shall be to the satisfaction of the competent authority of having satisfactorily completed 

The contractor submitting the tenders against the subject tender enquiry are informed that all 
relevant details with reference to the tender enquiry stipulations are clearly responded to. In case any of the 

ulation are not clearly stated to or replied to by any of the contractor, no repeat no 
clarifications will be sought from the concerned firm and its offer will be rejected out rightly. 

Commandant (Engineer), CONTRACT 
CENTRAL ZONE HQR, CRPF, STREET NO. 299, DJ BLOCK, NEW TOWN AREA-III, NEAR 

from time to time during the contractual 
ntract and the Commandant (Engineer), 

in his discretion without prejudice to any other right or remedy available in law can 
cancel the contract. The contractor shall be liable for any pecuniary liability arising on account of any 

Agreement shall be drawn/work order will be issued to the successful Bidder. Bidders shall quote 
agreement/contract. 

Intending bidders are advised to inspect and examine the site and its surrounding and satisfy themselves 
before submitting their bids as to the nature of the ground and sub soil (so far as is practicable), the form and 

s of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which may 

nowledge of the site whether he inspects it or 
not and no extra charges consequent on any misunderstanding or otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read this notice with terms & conditions 
mentioned there in, all other contract documents and has made himself aware of the scope and specifications of 
the work to be done and of conditions and rates at which stores, tools and plant etc will be issued to him by the 

on conditions and other factors having a bearing on the execution of the work. 
The bid for the work shall remain open for acceptance for a period of 90 days from the date of 

opening of the bid and rate of accepted bid shall remain valid during the proposed contractual period 
including extension period if any. If any bidder withdraws his bid before the said period or issue of letter of 



 
Contract Cell, C.Z. 

 
acceptance whichever is earlier or makes any notifications in the terms and conditions of the bid which are 
not acceptable to the department, then the government shall, without prejudice to any other right or 
remedy, is at liberty to forfeit the said earnest money (bid security) as aforesaid. Further the bidder shall 
not be allowed to participate in the re
15. The officer inviting bid or his duly authorized assistant will open bid in the presence of intending 
contractors who may be present at the time
comparative statement in a suitable form,
money forwarded therewith shall there upon be given to the contractor who shall thereupon for the purpose 
of identification sign copies of the specification and other documents. In the event 
the earnest money forwarded which such unaccepted bid shall thereupon be returned to the contractors 
remitting the same, without any interest.
16. If there is any clarification, this may be obtained through the site, or during the pre
any. Bidder should take into account the 
online bids. 
17. The officer inviting bids shall have the right of rejecting all or any of the bids and will not be bound 
to accept the lowest or any other bid.
18. The competent authority on behalf of the President of India does not bind itself to accept the lowest 
or any other bid and reserves to itself the authority to reject any or all the bids received without the 
assigning of any reason. All bids in which any of the prescribed conditions are not fulfilled or any condition 
including that of conditional rebate is put forth by the bidder shall be summarily rejected.
19. The competent authority on behalf of President of India reserves to himself the r
the whole or any part of the bid and the bidder shall be bound to perform/provide the same at the rate 
quoted by him/accepted by the department.
20. Canvassing whether by bidders directly or indirectly in connection with bids is strictly proh
and the bids submitted by the contractors who resort to canvassing will be liable to rejection.
21. All the Standard Conditions of the Contract shall be binding on the parties as per Indian Contract 
Act and prevailing Rules. The Contractor shall comply 
Law (s) for entering into Contract and the User/CLIENT will not in any way be liable or responsible for any 
default / irregularities / penalties on the Contractor's part.
22. The Contractor or his authorized
Estate officer with prior appointment for any clarifications and to receive instructions, etc. at the site.
23. The contractor shall promptly and timely obtain all such consents, permissions, ap
etc., as may be necessary or required, in accordance with this Tender. The Contractor should obtain 
approvals, if any, necessary for the work from the Statutory Bodies on behalf of the USER/CLIENT. The 
Contractor shall assist the User/CLI
Authority for necessary approval / permission with regard to the maintenance works. The fees and other 
statutory charges, if any, will be reimbursed to the Contractor based on the original
the User/CLIENT. 
24. The Competent Authority has the right to accept or reject/cancel/scrap
of it and no claims what so ever will be entertained on this account. The competent authority has also 
reserves the right to increase/decrease/alter the place of work/ quantity of work etc. and no claims what 
so ever will also be entertained.
25. If the Bidder want to mention any specific condition, it should be mentioned on the 
covering/forwarding letter in firm’s letter hea
condition mentioned in any other document shall not be given any consideration.
 

 
[____________________] 
Signature of Bidder 
       (with seal) 
 

acceptance whichever is earlier or makes any notifications in the terms and conditions of the bid which are 
o the department, then the government shall, without prejudice to any other right or 

remedy, is at liberty to forfeit the said earnest money (bid security) as aforesaid. Further the bidder shall 
not be allowed to participate in the re-bidding process of the work. 

The officer inviting bid or his duly authorized assistant will open bid in the presence of intending 
contractors who may be present at the time of opening and will enter the amounts of the several bids in a 
comparative statement in a suitable form, in the event of a bid being accepted, a receipt for the earnest 
money forwarded therewith shall there upon be given to the contractor who shall thereupon for the purpose 
of identification sign copies of the specification and other documents. In the event 
the earnest money forwarded which such unaccepted bid shall thereupon be returned to the contractors 
remitting the same, without any interest. 

If there is any clarification, this may be obtained through the site, or during the pre
any. Bidder should take into account the corrigendum published from time to time before submitting the 

The officer inviting bids shall have the right of rejecting all or any of the bids and will not be bound 
t or any other bid. 

The competent authority on behalf of the President of India does not bind itself to accept the lowest 
or any other bid and reserves to itself the authority to reject any or all the bids received without the 

bids in which any of the prescribed conditions are not fulfilled or any condition 
including that of conditional rebate is put forth by the bidder shall be summarily rejected.

The competent authority on behalf of President of India reserves to himself the r
the whole or any part of the bid and the bidder shall be bound to perform/provide the same at the rate 
quoted by him/accepted by the department. 

Canvassing whether by bidders directly or indirectly in connection with bids is strictly proh
and the bids submitted by the contractors who resort to canvassing will be liable to rejection.

All the Standard Conditions of the Contract shall be binding on the parties as per Indian Contract 
Act and prevailing Rules. The Contractor shall comply with all the applicable Acts, Rules, Regulations and 
Law (s) for entering into Contract and the User/CLIENT will not in any way be liable or responsible for any 
default / irregularities / penalties on the Contractor's part. 

The Contractor or his authorized representative should visit the site as per requirement and meet 
Estate officer with prior appointment for any clarifications and to receive instructions, etc. at the site.

The contractor shall promptly and timely obtain all such consents, permissions, ap
etc., as may be necessary or required, in accordance with this Tender. The Contractor should obtain 
approvals, if any, necessary for the work from the Statutory Bodies on behalf of the USER/CLIENT. The 
Contractor shall assist the User/CLIENT fully in respect of any liaison with the Municipal or any other 
Authority for necessary approval / permission with regard to the maintenance works. The fees and other 
statutory charges, if any, will be reimbursed to the Contractor based on the original

The Competent Authority has the right to accept or reject/cancel/scrap
of it and no claims what so ever will be entertained on this account. The competent authority has also 

ght to increase/decrease/alter the place of work/ quantity of work etc. and no claims what 
so ever will also be entertained. 

If the Bidder want to mention any specific condition, it should be mentioned on the 
covering/forwarding letter in firm’s letter head only which will be placed on the first page of the bid. Such 
condition mentioned in any other document shall not be given any consideration.

 
SD/- 03

(Lt. Col. Anand Kumar)
Commandant (Engineer) 

Contract 
[For and on behalf of the President of India]
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acceptance whichever is earlier or makes any notifications in the terms and conditions of the bid which are 
o the department, then the government shall, without prejudice to any other right or 

remedy, is at liberty to forfeit the said earnest money (bid security) as aforesaid. Further the bidder shall 

The officer inviting bid or his duly authorized assistant will open bid in the presence of intending 
opening and will enter the amounts of the several bids in a 

in the event of a bid being accepted, a receipt for the earnest 
money forwarded therewith shall there upon be given to the contractor who shall thereupon for the purpose 
of identification sign copies of the specification and other documents. In the event of a bid being rejected, 
the earnest money forwarded which such unaccepted bid shall thereupon be returned to the contractors 

If there is any clarification, this may be obtained through the site, or during the pre-bid meeting, if 
published from time to time before submitting the 

The officer inviting bids shall have the right of rejecting all or any of the bids and will not be bound 

The competent authority on behalf of the President of India does not bind itself to accept the lowest 
or any other bid and reserves to itself the authority to reject any or all the bids received without the 

bids in which any of the prescribed conditions are not fulfilled or any condition 
including that of conditional rebate is put forth by the bidder shall be summarily rejected. 

The competent authority on behalf of President of India reserves to himself the right or accepting 
the whole or any part of the bid and the bidder shall be bound to perform/provide the same at the rate 

Canvassing whether by bidders directly or indirectly in connection with bids is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be liable to rejection. 

All the Standard Conditions of the Contract shall be binding on the parties as per Indian Contract 
with all the applicable Acts, Rules, Regulations and 

Law (s) for entering into Contract and the User/CLIENT will not in any way be liable or responsible for any 

representative should visit the site as per requirement and meet 
Estate officer with prior appointment for any clarifications and to receive instructions, etc. at the site. 

The contractor shall promptly and timely obtain all such consents, permissions, approvals, licenses 
etc., as may be necessary or required, in accordance with this Tender. The Contractor should obtain 
approvals, if any, necessary for the work from the Statutory Bodies on behalf of the USER/CLIENT. The 

ENT fully in respect of any liaison with the Municipal or any other 
Authority for necessary approval / permission with regard to the maintenance works. The fees and other 
statutory charges, if any, will be reimbursed to the Contractor based on the original receipts produced to 

 the tender as whole or part 
of it and no claims what so ever will be entertained on this account. The competent authority has also 

ght to increase/decrease/alter the place of work/ quantity of work etc. and no claims what 

If the Bidder want to mention any specific condition, it should be mentioned on the 
d only which will be placed on the first page of the bid. Such 

condition mentioned in any other document shall not be given any consideration. 

03-07-2026 
(Lt. Col. Anand Kumar) 
Commandant (Engineer)  

 Cell, CZ HQr 
and on behalf of the President of India] 
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:: GENERAL CONDITIONS OF THE CONTRACT

1 Terms of price 1.1 Price should be quoted only as per price bid format/B.O.Q provided along with 
tender documents at e
price bid in B.O.Q format/template should not be modified/replaced by the bidder and 
the same should be uploaded after filling the
be rejected for the tender. Bidders are allowed to enter the bidder name and values only. 
No price bid is required to be submitted with offline bid documents under technical
bid. 
1.2 The lowest bidder will be
the bidder must be inclusive of 
1.3   The E.P.F & E.S.I contributions on the part of employer in respect of the contract 
shall be paid by the contractor to con
on the part of the employer, paid by the contractor, shall be reimbursed by this 
department on actual basis 
the time of claim 
authority, violation of which even can end with termination of contract.

2 Payment 
terms 

2.1  Works/Services category wise as per schedule to tender are to be provided as 
RA/Final Bill produced by 
department will be provided on 
through PAO/
specification, on production
interest will be payable on delayed payment
2.2  Income Tax, GST
be deducted from the bill of contractor by CRPF/PAO/R
2.3  While making payment TDS under section 194 (C) of I/Tax Rule 1961 and CGST & 
SGST Act’2017 if any applicable will be deducted from the bill amount before release 
payment. 
2.4  No payment will be made for the contract till producin
payment for labours in EPFO & ESIC.
2.5  Payment cannot be made in advance or immediately.
2.6   Any discrepancy in settlement of bills may be brought to the notice of User/CLIENT 
within a period of one month after the settlement of the Bill
entertain any claim regarding any dispute in settlement of the bills after stipulat

3 Tender fees 3.1 Rs. 00.00 (Nil
4 Earnest Money 

Deposit 
4.1 All the contractors are required to deposit 
(E.M.D.) as specified in invitation/schedule to tender along with their bid if applicable 
failing which their offers will be summarily rejected.
4.2  The E.M.D.
HQR, CRPF, STREET NO. 299, 
TOWN,  KOLKATA (W.B.) PIN

a) Crossed bank draft/banker cheque drawn in favour of the 
[Payable At
16608)
bid.

b) Fixed deposit receipt drawn in fa
SBI

c) An irrecoverable bank guarantee 
reputed commercial bank in the attached format as 

4.3 The E.M.D.
opening and be deposited to the department. If the validity of t
validity of the BG/or any other alternate documents submitted in lieu of 
be suitably extended by the Bidder, failing which their tender after the expiry of the 
aforesaid period shall not be considered by the purc
4.4 No interest
4.5 The E.M.D.
derogates from the tender in any respect within the period of validity of his tender
4.6 The E.M.D.
Guarantee (P.G.)
4.7 If the successful Bidder fails to furnish the Performance Guarantee
in the contract within the stipulated period, the 
Guarantee (P.G.) 
4.8 E.M.D. of all the unsuccessful bidders will be returned as early as possible after the 
expiry of bid’s validity, but not later than 30 days after placement of contract. Bid
advised to send a pre receipt challan along with their bids so that refund of earnest money 
can be done in time.
4.9 Any tender, where the Bidder is required to deposit 
mentioned in preceding paras, not accompanied wi
forms acceptable to the competent authority, shall be summarily rejected. (
O/O AS & DC, MSME vide OM F.NO. 21(8)/2011
CPWD vide OM NO. DG/MAN/Misc./12 dated 25/07/2017, 
EMD for work contracts

GENERAL CONDITIONS OF THE CONTRACT  :: 
 

Price should be quoted only as per price bid format/B.O.Q provided along with 
documents at e-procurement site http://eprocure.gov.in/eprocure/app.

price bid in B.O.Q format/template should not be modified/replaced by the bidder and 
the same should be uploaded after filling the relevant columns, else the bidder is liable to 
be rejected for the tender. Bidders are allowed to enter the bidder name and values only. 
No price bid is required to be submitted with offline bid documents under technical

1.2 The lowest bidder will be decided on overall rate of entire work. 
the bidder must be inclusive of all applicable taxes and other charges
1.3   The E.P.F & E.S.I contributions on the part of employer in respect of the contract 
shall be paid by the contractor to concerned department well in time. These contributions 
on the part of the employer, paid by the contractor, shall be reimbursed by this 
department on actual basis only on production of receipt of the concerned department, at 
the time of claim of bill. It is required to produce documentary evidences to the concerned 
authority, violation of which even can end with termination of contract.

Works/Services category wise as per schedule to tender are to be provided as 
RA/Final Bill produced by the contractor and verified by comp
department will be provided on credit basis and E.C.S payment will only be made 

PAO/RPAO for further drawl action after satisfactorily completion of work as per 
specification, on production of bill in triplicate, bank mandate
interest will be payable on delayed payment, if any. 

Income Tax, GST-TDS, Labor Cess, Water Charges and other taxes as applicable will 
be deducted from the bill of contractor by CRPF/PAO/RPAO as per norms.

While making payment TDS under section 194 (C) of I/Tax Rule 1961 and CGST & 
SGST Act’2017 if any applicable will be deducted from the bill amount before release 

No payment will be made for the contract till producin
payment for labours in EPFO & ESIC. 

Payment cannot be made in advance or immediately. 
Any discrepancy in settlement of bills may be brought to the notice of User/CLIENT 

within a period of one month after the settlement of the Bill
entertain any claim regarding any dispute in settlement of the bills after stipulat
3.1 Rs. 00.00 (Nil) 
4.1 All the contractors are required to deposit Earnest M

as specified in invitation/schedule to tender along with their bid if applicable 
failing which their offers will be summarily rejected. 

E.M.D. shall be deposited by the bidders to CONTRACT CELL, 
HQR, CRPF, STREET NO. 299, DJ BLOCK, NEW TOWN AREA-III, NEAR JALVAYU TOWER, NEW 

KOLKATA (W.B.) PIN-700160 through any of the following alternative forms:
Crossed bank draft/banker cheque drawn in favour of the 
Payable At-SBI, SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code
16608)]. Personal Cheque will not be entertained and wi
bid. 
Fixed deposit receipt drawn in favour of the “DIG
SBI, SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code
An irrecoverable bank guarantee of any nationalized/ scheduled bank or 
reputed commercial bank in the attached format as 

E.M.D. money shall remain valid for a period of 90 days from the date of tender 
opening and be deposited to the department. If the validity of t
validity of the BG/or any other alternate documents submitted in lieu of 
be suitably extended by the Bidder, failing which their tender after the expiry of the 
aforesaid period shall not be considered by the purchaser. 

No interest shall be payable on the earnest money deposited by the Bidder.
E.M.D. is liable to be forfeited if the Bidder withdraws or amends/impairs or 

derogates from the tender in any respect within the period of validity of his tender
E.M.D. of the successful Bidder shall be returned after 

Guarantee (P.G.). 
the successful Bidder fails to furnish the Performance Guarantee

in the contract within the stipulated period, the E.M.D. shall be treated as 
(P.G.) for all practical purposes.  
of all the unsuccessful bidders will be returned as early as possible after the 

expiry of bid’s validity, but not later than 30 days after placement of contract. Bid
advised to send a pre receipt challan along with their bids so that refund of earnest money 
can be done in time. 
4.9 Any tender, where the Bidder is required to deposit E.M.D.
mentioned in preceding paras, not accompanied with E.M.D.
forms acceptable to the competent authority, shall be summarily rejected. (
O/O AS & DC, MSME vide OM F.NO. 21(8)/2011-MA dated 09/11/2016 and also by 
CPWD vide OM NO. DG/MAN/Misc./12 dated 25/07/2017, 

for work contracts).  
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Price should be quoted only as per price bid format/B.O.Q provided along with 
http://eprocure.gov.in/eprocure/app. The 

price bid in B.O.Q format/template should not be modified/replaced by the bidder and 
relevant columns, else the bidder is liable to 

be rejected for the tender. Bidders are allowed to enter the bidder name and values only. 
No price bid is required to be submitted with offline bid documents under technical 

decided on overall rate of entire work. Rates quoted by 
other charges. 

1.3   The E.P.F & E.S.I contributions on the part of employer in respect of the contract 
cerned department well in time. These contributions 

on the part of the employer, paid by the contractor, shall be reimbursed by this 
on production of receipt of the concerned department, at 

equired to produce documentary evidences to the concerned 
authority, violation of which even can end with termination of contract. 

Works/Services category wise as per schedule to tender are to be provided as 
the contractor and verified by competent authority of the 

E.C.S payment will only be made 
after satisfactorily completion of work as per 

mandate form, cancelled cheque. No 

TDS, Labor Cess, Water Charges and other taxes as applicable will 
PAO as per norms. 

While making payment TDS under section 194 (C) of I/Tax Rule 1961 and CGST & 
SGST Act’2017 if any applicable will be deducted from the bill amount before release of 

No payment will be made for the contract till producing registration and 

Any discrepancy in settlement of bills may be brought to the notice of User/CLIENT 
within a period of one month after the settlement of the Bills. User/CLIENT will not 
entertain any claim regarding any dispute in settlement of the bills after stipulated time. 

Money/Bid Security Deposit 
as specified in invitation/schedule to tender along with their bid if applicable 

CONTRACT CELL, CENTRAL ZONE 
III, NEAR JALVAYU TOWER, NEW 

through any of the following alternative forms: 
Crossed bank draft/banker cheque drawn in favour of the “DIG, DIG RAPO” 

SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code-
Personal Cheque will not be entertained and will result in rejection of 

DIG, DIG RAPO” [Payable at:- 
SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code-16608). ] 

of any nationalized/ scheduled bank or 
reputed commercial bank in the attached format as Appendix- ‘B’. 

shall remain valid for a period of 90 days from the date of tender 
opening and be deposited to the department. If the validity of the tender is extended, the 
validity of the BG/or any other alternate documents submitted in lieu of E.M.D. will also 
be suitably extended by the Bidder, failing which their tender after the expiry of the 

shall be payable on the earnest money deposited by the Bidder. 
is liable to be forfeited if the Bidder withdraws or amends/impairs or 

derogates from the tender in any respect within the period of validity of his tender. 
of the successful Bidder shall be returned after depositing of Performance 

the successful Bidder fails to furnish the Performance Guarantee (P.G.) as required 
shall be treated as Performance 

of all the unsuccessful bidders will be returned as early as possible after the 
expiry of bid’s validity, but not later than 30 days after placement of contract. Bidders are 
advised to send a pre receipt challan along with their bids so that refund of earnest money 

E.M.D. in terms of conditions 
E.M.D. in any one of the approved 

forms acceptable to the competent authority, shall be summarily rejected. (As per GOI 
MA dated 09/11/2016 and also by 

CPWD vide OM NO. DG/MAN/Misc./12 dated 25/07/2017, there is No exemption of 
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5 Performance 

Guaranty 
5.1 The successful contractor shall have to deposit a 
equivalent to 
days from the
performance, failure on the part of the firm to deposit the Performance Guarantee within 
stipulated time empowers the competent authority to cancel the contract.
5.2 The Performanc
days beyond the date of completion
including warranty obligations.
5.3 The Performance Guarantee 
Kolkata (W.B.) PIN

a) A crossed ban
SBI

b) Fixed deposit receipt drawn in favour of the  
SBI

c) An irrecoverable bank guarantee of any nationalized/ scheduled bank or 
reputed commercial bank in the attached format as at 

5.4 In case the contractor fails to dep
stipulated period including extended period if any, the Earnest Money 
by the contractor along with his bid shall be forfeited automatically without any notice to 
the contractor. The earnest money
receiving the aforesaid performance
5.5 If the contractor fails to provide required services as per schedule from the contract 
commencement date and places requests for extension of time, he shal
undertaking on Non judicial stamp paper of Rs. 10/
Public stating that the Performance Guarantee has already been extended for sixty days 
beyond the guarantee/warranty period of the
5.6 In case a Fixe
the Government as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit
5.7 The Performance Guarantee shall be withheld or forfeited in full or part in case the 
work order is not executed/complied satisfactorily
standard within the guarantee period is not undertaken to the best satisfaction of the
user/department.
5.8 Performance Guarantee will be returned to the bidder only after end of all contractual 
obligations. 

6. Recovery of 
Security 
Deposit/ 
Retention 

Money 

6.1  The person/persons whose tender(s) may be accepted (hereinafter called the contractor), 
shall permit Government at the time of making any payment to him for work done under the 
contract to deduct a sum at t
(periodic/interim payment) 
tendered value of the work as 
Security. Security
DD/FDR/Gov. Security and shall be retained by the Estate officer i,e, 
6.2  Such deductions will be made and he
he/they has/have deposited the amount of Security at the rate mentioned above in cash or in 
the form of Government Securities or fixed deposit receipts. 
6.3  In case a fixed deposit receipt of any Bank is
Government as part of the security deposit and the Bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand 
good the deficit.
6.4  All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his secur
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by Government on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 
than 12 months) endorsed in favour of the Engineer
have been deducted from, or raised by sale of his securi

7. System of 
bidding 

7.1 All bidders are required to submit their offer in two 
Financial Bid
7.2 In Technical B
submitted only on CPPP in 
which are also mentione
be dropped in tender box at Contract Cell, CZ, HQr, 
Kolkata-106 (W.B.) in a sealed envelope through by hand/registered
7.3 The composite
and bid will be 
7.4 Price should be quoted only as per 
along with tender documents at e
No price bid is required to be submitted with offline bid documents under technical bid.

5.1 The successful contractor shall have to deposit a Performance Guarantee
equivalent to 5% (Five Percentage) of the contract value of the work within 
days from the date of letter of intent or Acceptance of contract
performance, failure on the part of the firm to deposit the Performance Guarantee within 
stipulated time empowers the competent authority to cancel the contract.
5.2 The Performance Guarantee submitted by the supplier will remain valid at least for 
days beyond the date of completion of all contractual obligations of the contractor 
including warranty obligations. 

The Performance Guarantee shall be deposited to Contract Cell, C
(W.B.) PIN-700160 in any of the following alternative forms :

A crossed bank draft drawn in favour of the “DIG
SBI, SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code
Fixed deposit receipt drawn in favour of the  “DIG
SBI, SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code
An irrecoverable bank guarantee of any nationalized/ scheduled bank or 
reputed commercial bank in the attached format as at 

In case the contractor fails to deposit the Performance Guarantee within the 
stipulated period including extended period if any, the Earnest Money 
by the contractor along with his bid shall be forfeited automatically without any notice to 
the contractor. The earnest money deposited along with bid shall be returned after 
receiving the aforesaid performance guarantee. 

If the contractor fails to provide required services as per schedule from the contract 
commencement date and places requests for extension of time, he shal
undertaking on Non judicial stamp paper of Rs. 10/- only duly attested by the Notary 
Public stating that the Performance Guarantee has already been extended for sixty days 
beyond the guarantee/warranty period of the contract. 
5.6 In case a Fixed Deposit Receipt (F.D.R.) of any Bank is furnished by the contractor to 
the Government as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 

and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit 

The Performance Guarantee shall be withheld or forfeited in full or part in case the 
work order is not executed/complied satisfactorily within the stipulated period or requisite 
standard within the guarantee period is not undertaken to the best satisfaction of the
user/department. 

Performance Guarantee will be returned to the bidder only after end of all contractual 
 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor), 
shall permit Government at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 2.5% of the gross amount of 
(periodic/interim payment) and final bill till the sum deducted will amount to 
tendered value of the work as Security Deposit/Retention Money
Security. Security deposit may be deposited (in lieu of 2.5% deducted amount) in form of 
DD/FDR/Gov. Security and shall be retained by the Estate officer i,e, 

Such deductions will be made and held by Government by way of Security Deposit unless 
he/they has/have deposited the amount of Security at the rate mentioned above in cash or in 
the form of Government Securities or fixed deposit receipts.  

In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the security deposit and the Bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the Government to make 
good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his secur
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by Government on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 
than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which may 
have been deducted from, or raised by sale of his security deposit or any part thereof.

All bidders are required to submit their offer in two bid system i.e. 
id separately. 

.2 In Technical Bid, the bid documents as per below mentioned details are required to be 
submitted only on CPPP in http://eprocure.gov.in/eprocure/app.
which are also mentioned below are required to be submitted in 
be dropped in tender box at Contract Cell, CZ, HQr, CRPF, H.C. Block, 

106 (W.B.) in a sealed envelope through by hand/registered
The composite bid i.e. rate indicating in the Technical Bid “OPENLY” shall be ignored 

and bid will be rejected summarily. 
Price should be quoted only as per Price Bid (Financial 

along with tender documents at e-procurement site http://eprocure.gov.in/eprocure/app.
No price bid is required to be submitted with offline bid documents under technical bid.
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Performance Guarantee (P.G.) 
tract value of the work within 07 (Seven) 

letter of intent or Acceptance of contract whichever is earlier for due 
performance, failure on the part of the firm to deposit the Performance Guarantee within 
stipulated time empowers the competent authority to cancel the contract. 

e Guarantee submitted by the supplier will remain valid at least for 60 
of all contractual obligations of the contractor 

Contract Cell, CZ Hqr, CRPF, 
in any of the following alternative forms :- 

DIG, DIG RAPO” [Payable at:- 
SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code-16608) ]. 

DIG, DIG RAPO” [Payable at:- 
SBI, Shatabdi Nagar, Main Delhi Road, Meerut (Code-16608) ]. 

An irrecoverable bank guarantee of any nationalized/ scheduled bank or 
reputed commercial bank in the attached format as at Appendix-‘B’ 

erformance Guarantee within the 
stipulated period including extended period if any, the Earnest Money Deposited (E.M.D.) 
by the contractor along with his bid shall be forfeited automatically without any notice to 

deposited along with bid shall be returned after 

If the contractor fails to provide required services as per schedule from the contract 
commencement date and places requests for extension of time, he shall submit an 

only duly attested by the Notary 
Public stating that the Performance Guarantee has already been extended for sixty days 

of any Bank is furnished by the contractor to 
the Government as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 

and the contractor shall forthwith on demand furnish additional security to the 

The Performance Guarantee shall be withheld or forfeited in full or part in case the 
within the stipulated period or requisite 

standard within the guarantee period is not undertaken to the best satisfaction of the 

Performance Guarantee will be returned to the bidder only after end of all contractual 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor), 
shall permit Government at the time of making any payment to him for work done under the 

of the gross amount of each running bill 
and final bill till the sum deducted will amount to 2.5% of the 

Security Deposit/Retention Money in addition to Performance 
deposit may be deposited (in lieu of 2.5% deducted amount) in form of 

DD/FDR/Gov. Security and shall be retained by the Estate officer i,e, the “DIG, DIG RAPO”. 
ld by Government by way of Security Deposit unless 

he/they has/have deposited the amount of Security at the rate mentioned above in cash or in 

furnished by the contractor to the 
Government as part of the security deposit and the Bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

furnish additional security to the Government to make 

All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by Government on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 

Charge, any sum or sums which may 
ty deposit or any part thereof. 

bid system i.e. Technical Bid and 

id, the bid documents as per below mentioned details are required to be 
http://eprocure.gov.in/eprocure/app. Certain documents 

d below are required to be submitted in original manually and to 
H.C. Block, Sec-III, Salt Lake, 

106 (W.B.) in a sealed envelope through by hand/registered post/parcel etc. 
id “OPENLY” shall be ignored 

Bid) format/B.O.Q. provided 
http://eprocure.gov.in/eprocure/app. 

No price bid is required to be submitted with offline bid documents under technical bid. 
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8. Method of 

submission of 
bid. 

First Cover (Technical bid) :
8.1 The submission of 
The Tender Enquiries duly filled in all aspects and having completed all applicable formalities 
along with scanned copies 
submitted online through CPP Portal as well as original as required and mentioned below be 
sent in sealed envelope duly superscripted with tender enquiry number, Name of Work and 
date of opening by registered post/speed post duly stamped or by courier/by han
CONTRACT CELL, 
JALVAYU TOWER, NEW TOWN, 
time and date as mentioned in the schedule to the tender enquiry
responsible for any postal delay
8.2 Details of documents required to be furnished/submitted by all the bidders in technical bid 
for participating in the bidding process are as under :
(a)  Documents (Legible scanned copy, duly signed
under Technical
1. All pages of the tender documents duly completed

signatory of the firm/contractor under the 
2. Scanned Copy of EMD
3. Copy of valid regi

‘CPWD/MES/NBCC/BRO/
class as per the tender amount.
[Note :- The enlistment of the contractors should be valid on the last date of submi
In case only the last date of opening of tender is extended, the enlistment of contractor should be
valid on the origina
“Contractor”
mandatory to be uploaded with the tender documents by the Bidder (s). In case validity of 
enlistment/registration/trade license expired and the concerned firm has applied for renewal to 
the concerned department or ministry, th
with undertaking of the firm should be essentially submitted with their bid.]

4. Basic Information About the Bidder
Documents.)

5. Copy of valid 
6. Tenderer Turn over Criteria:

during the last three years, ending 31
30% of the estimate cost put to tender
balance sheet of relevant periods 
Accountant/cost Accountant indicating the turnover details for 
in the tender. In case the date of con
old, the average turnover in respect of the completed financial years after the date of 
constitution shall be taken into account for 

7. Bank Remittance Particulars 
8. Copy of registration certificate of 
9. Past Performance/Experience

State PWD 
mentioning Amount and Date of Completion of Work 
Engineer should be provided) 

i) 
One similar completed work costing not less than the amount equal to 
estimated cost

ii) 
Two similar completed works costing not less than the amount equal to 
estimated cost put to tender

iii) 
Three
estimated cost 

(Tenderers should 
10. Complete Postal address

Card, Aadhar Card etc.
11. Partnership Agreement

Information as asked for as per
be assumed that the firm is a Single Proprietary and will held responsible if found false in 
later stage).

12. Any other relevant documents which the firms wish to submit as a part of
b)  Documents required to be submitted in 
mentioning Tender ID, Date of Opening & full address of Contractor’
same to be dropped in 
STREET NO. 299, DJ BLOCK, NEW TOWN AREA
KOLKATA (W.B.) PIN
1. Original Earnest Money Deposit

2. Tender Acceptance Letter :
Letter (As per 
readable. The contractor may also upload a copy if he wishes so.

Note :- No other documents other than original EMD and original Tender Acceptance 
Letter needs to be submitted offline.
8.3  On due date & time, the Technical Bid will be opened and evaluated by the appropriate 
committee. Bids which will be accepted
opening of Financial Bid. No financial bid will be opened in respect of bids which are 
technically disqualified.

First Cover (Technical bid) :- 
8.1 The submission of technical bid will be entertained only online in e
The Tender Enquiries duly filled in all aspects and having completed all applicable formalities 

scanned copies of required documents as per below mentioned details may be 
bmitted online through CPP Portal as well as original as required and mentioned below be 

sent in sealed envelope duly superscripted with tender enquiry number, Name of Work and 
date of opening by registered post/speed post duly stamped or by courier/by han
CONTRACT CELL, CENTRAL ZONE HQR, CRPF, STREET NO. 299, DJ BLOCK, NEW TOWN AREA
JALVAYU TOWER, NEW TOWN,  KOLKATA (W.B.) PIN-700160 so as to reach on or before the scheduled 
time and date as mentioned in the schedule to the tender enquiry
responsible for any postal delay. 
8.2 Details of documents required to be furnished/submitted by all the bidders in technical bid 
for participating in the bidding process are as under :- 

Documents (Legible scanned copy, duly signed) required to be submitted 
under Technical Bid :- 

All pages of the tender documents duly completed & signed in all respect by the authorized 
signatory of the firm/contractor under the seal. 
Scanned Copy of EMD. 
Copy of valid registration of the firm as a registered 
CPWD/MES/NBCC/BRO/State PWD’ in respective categories as per the nature of work and 
class as per the tender amount. 

The enlistment of the contractors should be valid on the last date of submi
In case only the last date of opening of tender is extended, the enlistment of contractor should be
valid on the original date of opening of tenders. A copy of Registration Certificate as a 
“Contractor” issued by competent authority of ‘CPWD/MES/NBCC/BRO/
mandatory to be uploaded with the tender documents by the Bidder (s). In case validity of 
enlistment/registration/trade license expired and the concerned firm has applied for renewal to 
the concerned department or ministry, the relevant documents of such renewal application along 
with undertaking of the firm should be essentially submitted with their bid.]
Basic Information About the Bidder/Firm/Contractor (As per 
Documents.) 

valid PAN Card. 
Tenderer Turn over Criteria: The minimum average annual financial turnover of the tenderer 
during the last three years, ending 31st march of the previous financial years, should be 
30% of the estimate cost put to tender. Documentary evidence in the form of certified Audited 
balance sheet of relevant periods i.e last 03 years or a certificate from the Chartered 
Accountant/cost Accountant indicating the turnover details for 
in the tender. In case the date of constitution/incorporation of the 
old, the average turnover in respect of the completed financial years after the date of 
constitution shall be taken into account for this criteria.  
Bank Remittance Particulars (viz copy of Bank Passbok/Cancelled Cheque etc.)
Copy of registration certificate of GST, EPF and ESIC. 
Past Performance/Experience for similar nature of works in CRPF
State PWD only during the last 03 Financial Years (Copies of Completion Cert
mentioning Amount and Date of Completion of Work issued by not below the rank of Executive 
Engineer should be provided) in the following order :- 

similar completed work costing not less than the amount equal to 
estimated cost put to tender. 

or 
similar completed works costing not less than the amount equal to 

estimated cost put to tender. 
or 

Three similar completed works costing not less than the amount equal to 
estimated cost put to tender. 

(Tenderers should also give their past performance in the specified format as per 
Complete Postal address of contractor/Firm along with copy of valid I/Card viz Voter I/D 
Card, Aadhar Card etc. 
Partnership Agreement of the firm (if the firm is a partnership firm) along with Specific 
Information as asked for as per Appendix-‘E’. (If no papers submitted with the bid it will 
be assumed that the firm is a Single Proprietary and will held responsible if found false in 

stage). 
Any other relevant documents which the firms wish to submit as a part of

Documents required to be submitted in original manually 
mentioning Tender ID, Date of Opening & full address of Contractor’

to be dropped in TENDER BOX at CONTRACT CELL, 
STREET NO. 299, DJ BLOCK, NEW TOWN AREA-III, NEAR JALVAYU TOWER, NEW TOWN, 
KOLKATA (W.B.) PIN-700160 :- 

Earnest Money Deposit (As per schedule to Tender).

Tender Acceptance Letter :- The firm should mandatorily submit the Tender Acceptance 
Letter (As per Appendix-‘C’) on Firm/Contractor letter head which should be clearly 
readable. The contractor may also upload a copy if he wishes so.

No other documents other than original EMD and original Tender Acceptance 
Letter needs to be submitted offline. 
8.3  On due date & time, the Technical Bid will be opened and evaluated by the appropriate 
committee. Bids which will be accepted in technical bid evaluation stage will be considered for 
opening of Financial Bid. No financial bid will be opened in respect of bids which are 
technically disqualified. 
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technical bid will be entertained only online in e-procurement website. 
The Tender Enquiries duly filled in all aspects and having completed all applicable formalities 

of required documents as per below mentioned details may be 
bmitted online through CPP Portal as well as original as required and mentioned below be 

sent in sealed envelope duly superscripted with tender enquiry number, Name of Work and 
date of opening by registered post/speed post duly stamped or by courier/by hand to the 

CENTRAL ZONE HQR, CRPF, STREET NO. 299, DJ BLOCK, NEW TOWN AREA-III, NEAR 
so as to reach on or before the scheduled 

time and date as mentioned in the schedule to the tender enquiry. Department is not 

8.2 Details of documents required to be furnished/submitted by all the bidders in technical bid 

) required to be submitted online in CPPP 

in all respect by the authorized 

stration of the firm as a registered “Contractor” with 
in respective categories as per the nature of work and 

The enlistment of the contractors should be valid on the last date of submission of tenders. 
In case only the last date of opening of tender is extended, the enlistment of contractor should be

copy of Registration Certificate as a 
PWD/MES/NBCC/BRO/State PWD is 

mandatory to be uploaded with the tender documents by the Bidder (s). In case validity of 
enlistment/registration/trade license expired and the concerned firm has applied for renewal to 

e relevant documents of such renewal application along 
with undertaking of the firm should be essentially submitted with their bid.] 

(As per Appendix-‘A’ of Tender 

The minimum average annual financial turnover of the tenderer 
march of the previous financial years, should be at least 

e in the form of certified Audited 
a certificate from the Chartered 

Accountant/cost Accountant indicating the turnover details for last 03 years shall be uploaded 
stitution/incorporation of the bidder is less than 3 years 

old, the average turnover in respect of the completed financial years after the date of 

k Passbok/Cancelled Cheque etc.) 

CRPF/CPWD/MES/NBCC/BRO/
opies of Completion Certificates 

issued by not below the rank of Executive 

similar completed work costing not less than the amount equal to 80% of the 

similar completed works costing not less than the amount equal to 60% of the 

similar completed works costing not less than the amount equal to 40% of the 

give their past performance in the specified format as per Appendix-‘D’) 
of contractor/Firm along with copy of valid I/Card viz Voter I/D 

of the firm (if the firm is a partnership firm) along with Specific 
(If no papers submitted with the bid it will 

be assumed that the firm is a Single Proprietary and will held responsible if found false in 

Any other relevant documents which the firms wish to submit as a part of offer. 
 (Offline) in a sealed envelope 

mentioning Tender ID, Date of Opening & full address of Contractor’s with contact no. and the 
CENTRAL ZONE HQR, CRPF, 

III, NEAR JALVAYU TOWER, NEW TOWN, 

dule to Tender). 

The firm should mandatorily submit the Tender Acceptance 
) on Firm/Contractor letter head which should be clearly 

readable. The contractor may also upload a copy if he wishes so. 
No other documents other than original EMD and original Tender Acceptance 

8.3  On due date & time, the Technical Bid will be opened and evaluated by the appropriate 
in technical bid evaluation stage will be considered for 

opening of Financial Bid. No financial bid will be opened in respect of bids which are 



 
Contract Cell, C.Z. 

 
Second Cover (Financial/Price Bid) :
 

8.4   Details of documents required to be f
Bid for participating in the bidding process are as under :
 

i) 

ii)
iii
iv

8.5   Prices should be quoted for each work as per enclosed 
the tender document at e
8.6  Quoted rates should be workable, reasonable and should include incidental and all 
overheads and profits. The Tenderer will furnish Rate Analysis for scrutiny of the 
User/CLIENT.

9 Labour Laws to 
be complied by 
the Contractor 

9.1  The contractor shall comply with the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971. 
9.2 The contractor shall also obtain a valid license under the said Act before the 
commencement of the work, and continue to have a valid license until its completion.
9.3 The contractor shall also comply with provisions of the Inter
Workmen(Regulation of Employment and Conditions of Service) Act, 1979.
9.4  The contractor shall also abide by the provisions of the Child Labour and Adolescent 
Labour (Prohibition and Regulation) Act, 1986.
9.5  The contractor shall also comply with the provisio
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the 
building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisi
arising out of the resultant non
9.6  No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer

10 Time and 
Extension for 

Delay 

10.1   The time allowed for execution of the Works as specified in the NIT or the extended time 
in accordance with these conditions shall be the essence of the Contract. The 
carrying out of the work will be reckoned fro
or date of handing over of the site whichever is earlier.
commencing the execution of the work as aforesaid a
days after a notice in writing has been given by the Engineer in charge, the performance 
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal of 
the Government without prejud
shall stand determined when such decision regarding the forfeiture of the performance 
guarantee is communicated to the contractor.
10.2  Delays due to reasons beyond the control of both partie

If the work(s) be delayed by:
(i)   Force majeure, or
(ii)   Abnormally bad weather, or
(iii)  Serious loss or damage by fire, or
(iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the    

trades employed on the work
(v)    Delay on the part of other contractors or tradesmen engaged by Engineer

executing work not forming part of the Contract, or
(vi)   Any other cause like above which, in the reasoned opinion of the Engineer

beyond the co
        then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Authority. The said authority, on receipt of 
such notice, considering the factual ground situation
extension of time' and reschedule the mile stones for completion of work.
essence of the Contract in the extended period.
10.3  The contractor shall have no claim of damages against the delays listed
i.e. sub clause 10.2.

11 Minimum 
Wages Act and 
EPFO & ESIC 

11.1 The contractor shall comply with the provisions of Minimum Wages Act, 1948 and Contract 
Labour (Regulation and abolition) Act, 1970 amended from time to time and rule fram
and other labour laws affecting contract labour that may be brought into force time to time. 
contractor should also pay wages to his engaged labours against the contract as per existing 
notification of Ministry of Labour & Employment, G.
the contractual period. Probable inflation of minimum wages during contractual period should be 
considered and taken into account while submitting bid. 
to produce documentary evidences (i.e. bank statement of employees) to the concerned 
authority, violation of which even can end with termination of contract.
11.2 The contractor shall have registration with EPFO and ESIC. The E.P.F & E.S.I contributions 
the part of employer in respect of the contract shall be paid by the contractor to concerned 
department well in time. These contributions on the part of the employer, paid by the contractor 
be reimbursed by this department on actual basis and on producing rec
department as per the applicable EPF & ESIC.

12 Termination of 
agreement 

12.1  If the services of the contractor are not found to be satisfactory, the contractor will be 
given a notice, with a 
improve his work within the Notice period, User/CLIENT shall have the discretion to terminate 
the contract either in part or in whole, on any day after the expiry of the said notice period. 
Also the contract may be terminat

Second Cover (Financial/Price Bid) :- 
8.4   Details of documents required to be furnished/submitted by all the bidders in 

for participating in the bidding process are as under :- 

 Details of rates, taxes, duties and discounts, if any, be quoted by the bidder in the 
BOQ which is an MS Excel Sheet and should be downloaded f
procurement site http https://eprocure.gov.in/eprocure/app

) Rates must be clearly written in figures as well as in 
iii) Name of bidder must be written in the appropriate filed of BOQ by each bi
iv) The Financial Bid will only be accepted through online in BOQ format and offline 

price bid will not be accepted. 
8.5   Prices should be quoted for each work as per enclosed BOQ 
the tender document at e-Procurement site https://eprocure.gov.in/eprocure/app

Quoted rates should be workable, reasonable and should include incidental and all 
overheads and profits. The Tenderer will furnish Rate Analysis for scrutiny of the 
User/CLIENT. 
9.1  The contractor shall comply with the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971. 
9.2 The contractor shall also obtain a valid license under the said Act before the 
commencement of the work, and continue to have a valid license until its completion.
9.3 The contractor shall also comply with provisions of the Inter

(Regulation of Employment and Conditions of Service) Act, 1979.
9.4  The contractor shall also abide by the provisions of the Child Labour and Adolescent 
Labour (Prohibition and Regulation) Act, 1986. 
9.5  The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the 
building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisi
arising out of the resultant non-execution of the work. 
9.6  No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 

by the contractor to the Engineer-in-Charge. 
10.1   The time allowed for execution of the Works as specified in the NIT or the extended time 
in accordance with these conditions shall be the essence of the Contract. The 
carrying out of the work will be reckoned from the seventh day of issu
or date of handing over of the site whichever is earlier. If the Contractor commits default in 
commencing the execution of the work as aforesaid and such default continues even after 10 
days after a notice in writing has been given by the Engineer in charge, the performance 
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal of 
the Government without prejudice to any other right or remedy available in law. The contract 
shall stand determined when such decision regarding the forfeiture of the performance 
guarantee is communicated to the contractor. 

Delays due to reasons beyond the control of both partie
If the work(s) be delayed by:- 

Force majeure, or 
(ii)   Abnormally bad weather, or 
(iii)  Serious loss or damage by fire, or 
(iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the    

trades employed on the work, or 
Delay on the part of other contractors or tradesmen engaged by Engineer
executing work not forming part of the Contract, or 
Any other cause like above which, in the reasoned opinion of the Engineer
beyond the control of both parties 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Authority. The said authority, on receipt of 
such notice, considering the factual ground situation, give a fair and reasonable 'justified 
extension of time' and reschedule the mile stones for completion of work.
essence of the Contract in the extended period. 
10.3  The contractor shall have no claim of damages against the delays listed
i.e. sub clause 10.2. 
11.1 The contractor shall comply with the provisions of Minimum Wages Act, 1948 and Contract 
Labour (Regulation and abolition) Act, 1970 amended from time to time and rule fram
and other labour laws affecting contract labour that may be brought into force time to time. 
contractor should also pay wages to his engaged labours against the contract as per existing 
notification of Ministry of Labour & Employment, G.O.I. including revision which takes place during 
the contractual period. Probable inflation of minimum wages during contractual period should be 
considered and taken into account while submitting bid. At the time of claim of bill it is required 

documentary evidences (i.e. bank statement of employees) to the concerned 
authority, violation of which even can end with termination of contract.
11.2 The contractor shall have registration with EPFO and ESIC. The E.P.F & E.S.I contributions 

of employer in respect of the contract shall be paid by the contractor to concerned 
department well in time. These contributions on the part of the employer, paid by the contractor 
be reimbursed by this department on actual basis and on producing rec
department as per the applicable EPF & ESIC. 
12.1  If the services of the contractor are not found to be satisfactory, the contractor will be 
given a notice, with a notice period of 6 days, to improve his 
improve his work within the Notice period, User/CLIENT shall have the discretion to terminate 
the contract either in part or in whole, on any day after the expiry of the said notice period. 
Also the contract may be terminated if :- 
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urnished/submitted by all the bidders in Financial 

Details of rates, taxes, duties and discounts, if any, be quoted by the bidder in the 
which is an MS Excel Sheet and should be downloaded from the e-

https://eprocure.gov.in/eprocure/app. 
as well as in words. 

Name of bidder must be written in the appropriate filed of BOQ by each bidder. 
The Financial Bid will only be accepted through online in BOQ format and offline 

BOQ format provided along with 
https://eprocure.gov.in/eprocure/app.  

Quoted rates should be workable, reasonable and should include incidental and all 
overheads and profits. The Tenderer will furnish Rate Analysis for scrutiny of the rates by 

9.1  The contractor shall comply with the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971.  
9.2 The contractor shall also obtain a valid license under the said Act before the 
commencement of the work, and continue to have a valid license until its completion. 
9.3 The contractor shall also comply with provisions of the Inter-State Migrant 

(Regulation of Employment and Conditions of Service) Act, 1979. 
9.4  The contractor shall also abide by the provisions of the Child Labour and Adolescent 

ns of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the 
building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 

9.6  No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 

10.1   The time allowed for execution of the Works as specified in the NIT or the extended time 
in accordance with these conditions shall be the essence of the Contract. The time allowed for 

seventh day of issuance of Award of Contract 
If the Contractor commits default in 

nd such default continues even after 10 
days after a notice in writing has been given by the Engineer in charge, the performance 
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal of 

ice to any other right or remedy available in law. The contract 
shall stand determined when such decision regarding the forfeiture of the performance 

s:- 

(iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the    

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

Any other cause like above which, in the reasoned opinion of the Engineer-in-Charge is 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Authority. The said authority, on receipt of 

, give a fair and reasonable 'justified 
extension of time' and reschedule the mile stones for completion of work. Time will remain 

10.3  The contractor shall have no claim of damages against the delays listed in this sub clause 

11.1 The contractor shall comply with the provisions of Minimum Wages Act, 1948 and Contract 
Labour (Regulation and abolition) Act, 1970 amended from time to time and rule framed there under 
and other labour laws affecting contract labour that may be brought into force time to time. The 
contractor should also pay wages to his engaged labours against the contract as per existing 

O.I. including revision which takes place during 
the contractual period. Probable inflation of minimum wages during contractual period should be 

At the time of claim of bill it is required 
documentary evidences (i.e. bank statement of employees) to the concerned 

authority, violation of which even can end with termination of contract.  
11.2 The contractor shall have registration with EPFO and ESIC. The E.P.F & E.S.I contributions on 

of employer in respect of the contract shall be paid by the contractor to concerned 
department well in time. These contributions on the part of the employer, paid by the contractor shall 
be reimbursed by this department on actual basis and on producing receipt of the concerned 

12.1  If the services of the contractor are not found to be satisfactory, the contractor will be 
work. If the contractor fails to 

improve his work within the Notice period, User/CLIENT shall have the discretion to terminate 
the contract either in part or in whole, on any day after the expiry of the said notice period. 
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(a) the contractor commits a breach of any terms and conditions of this agreement and/or
(b) the contractor is adjudged an insolvent or a compromise is entered by him with his 

creditors or if distress or execution or other process is levied upon or receiv
for any part of the assets or property of contractor and/or

(c) for any reason whatsoever, the contractor becomes disentitled in law to perform his 
obligations under this agreement and/or

(d) there is any variation in the ownership/partnership or m
his business without the prior approval in writing of the User/CLIENT to such variation.

12.2   In the event of termination of this agreement for any reason whatsoever, the 
contractor/or persons employed by him or his agents 
whatsoever from the User/CLIENT by way of compensation, damages or otherwise

13 Termination 
of contract on 

death of 
contractor 

13.1  Without prejudice to any of the right or remedies under this contract, if the c
Commandant (Engineer) CZ
of terminating the contract without compensation to the contractor. If the contractor is an individual 
or proprietary concern and individual 
concern and one of the partner dies then unless, the 
recommendation of competent authority, is satisfied that the legal representative of the individual for 
the proprietary concern or the surviving partners are capable of carrying out and completing 
contract, the Commandant (Engineer) CZ with the recommendation of competent authority, is 
entitled to cancel the contract for the uncompleted part without being in any
compensation payment to the estate of deceased contractor or to the surviving partners of the 
contractor’s firm on account of the cancellation of contract. The decision of the Commandant 
(Engineer) CZ with the recommendation of competen
and binding on the parties. In the event of such cancellation the Commandant (Engineer) CZ with the 
recommendation of competent authority, shall not hold the estate of deceased contractor and/or the 
surviving partners of the contractor’s firm liable for any damages for non

14 Escalation of 
Cost 

14.1  Claims regarding escalation in cost of material & labour in any circumstance will 
not be entertained. The intending bidders before partici
the same. 

15 Contractor 
Liable for 
Damages, 

defects during 
defect liability 

Period 

15.1  If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building in which they may be 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if 
whatever or if any defect, shrinkage or other faults appear in the work within Liability Period 
i.e. 12 Months
work) after a certificate final or otherwise of its completion shall have been given by the 
Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship 
the contractor shall upon receipt of a notice in writing on that behalf 
his own expense or in default the Engineer
workmen and deduct the expense from any sums that may be due or at any time thereafter 
may become due to the contractor, or from his security
or of a sufficient portion thereof.
15.2  The security deposit of the contractor shall not be refunded before the expiry of liability 
Period i.e. 12 Months (06 months in the case of work costing utpo Rs. 10 lakhs an
except road work) after the issue of the certificate final or otherwise, of completion of work, or 
till the final bill has been prepared and passed whichever is later.
15.3  Provided that in the case of road work, if in the opinion of the Engineer
the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half 
of the security deposit will be refundable after six months and the remaining half after twelve 
months of the issue of the said certi
and passed whichever is later. 
15.4  In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within one month from the date 
month from the date of completion of the maintenance contract whichever is earlier.

16 Compensation 
for Delay 

16.1  If the firm fails to complete the work within prescribed completion period the User/Client may 
recover from 
equivalent to 2% of the price of work which contractor fails to execute within prescribed completion 
period fixed for each month or part of month. Delay so claimed shall not exc
contract. 

17 Deviations/ 
Variations 
Extent and 

Pricing 

17.1 The Engineer
for the original scope of work as defined in the contract, that may appear t
advisable during the progress of the work, and (ii) to omit a part of the works in case of non
availability of a portion of the 
out the works in accordance wit
Charge and such alterations, omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any change in the scope of work as defined in the 
the contractor may be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same terms and conditions in all respects, except for 
increase/decrease in the cost and additional time d
the sub-clauses hereunder.
 

17.2 The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested b
follows : 
(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value plus
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
reasonable by the Engineer
 

17.3 Payment of deviations/variations beyond 0.25% of the accepted tendered

the contractor commits a breach of any terms and conditions of this agreement and/or
the contractor is adjudged an insolvent or a compromise is entered by him with his 
creditors or if distress or execution or other process is levied upon or receiv
for any part of the assets or property of contractor and/or 
for any reason whatsoever, the contractor becomes disentitled in law to perform his 
obligations under this agreement and/or 
there is any variation in the ownership/partnership or m
his business without the prior approval in writing of the User/CLIENT to such variation.

12.2   In the event of termination of this agreement for any reason whatsoever, the 
contractor/or persons employed by him or his agents shall not be entitled for any sum or sums 
whatsoever from the User/CLIENT by way of compensation, damages or otherwise
13.1  Without prejudice to any of the right or remedies under this contract, if the c
Commandant (Engineer) CZ with the recommendation of competent authority, shall have the option 
of terminating the contract without compensation to the contractor. If the contractor is an individual 
or proprietary concern and individual or the proprietor dies or if the contractor is a partnership 
concern and one of the partner dies then unless, the Commandant (Engineer) CZ
recommendation of competent authority, is satisfied that the legal representative of the individual for 

proprietary concern or the surviving partners are capable of carrying out and completing 
contract, the Commandant (Engineer) CZ with the recommendation of competent authority, is 
entitled to cancel the contract for the uncompleted part without being in any
compensation payment to the estate of deceased contractor or to the surviving partners of the 
contractor’s firm on account of the cancellation of contract. The decision of the Commandant 
(Engineer) CZ with the recommendation of competent authority, in such assessment shall be final 
and binding on the parties. In the event of such cancellation the Commandant (Engineer) CZ with the 
recommendation of competent authority, shall not hold the estate of deceased contractor and/or the 

partners of the contractor’s firm liable for any damages for non
14.1  Claims regarding escalation in cost of material & labour in any circumstance will 
not be entertained. The intending bidders before participating in the Tender must ensure 

15.1  If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within Liability Period 

12 Months (06 Months in the case of work costing Rs. Upto 
) after a certificate final or otherwise of its completion shall have been given by the 

Charge as aforesaid arising out of defect or improper materials or workmanship 
the contractor shall upon receipt of a notice in writing on that behalf 
his own expense or in default the Engineer-in-Charge cause the same to be made good by other 
workmen and deduct the expense from any sums that may be due or at any time thereafter 
may become due to the contractor, or from his security deposit or the proceeds of sale thereof 
or of a sufficient portion thereof. 
15.2  The security deposit of the contractor shall not be refunded before the expiry of liability 
Period i.e. 12 Months (06 months in the case of work costing utpo Rs. 10 lakhs an
except road work) after the issue of the certificate final or otherwise, of completion of work, or 
till the final bill has been prepared and passed whichever is later.
15.3  Provided that in the case of road work, if in the opinion of the Engineer
the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half 
of the security deposit will be refundable after six months and the remaining half after twelve 
months of the issue of the said certificate of completion or till the final bill has been prepared 
and passed whichever is later.  
15.4  In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within one month from the date 
month from the date of completion of the maintenance contract whichever is earlier.
16.1  If the firm fails to complete the work within prescribed completion period the User/Client may 
recover from the Contractor liquidated damages including administrative expenses etc. A sum 
equivalent to 2% of the price of work which contractor fails to execute within prescribed completion 
period fixed for each month or part of month. Delay so claimed shall not exc

The Engineer-in-Charge shall have power (i) to make alterations in, additions to or substitutions 
for the original scope of work as defined in the contract, that may appear t
advisable during the progress of the work, and (ii) to omit a part of the works in case of non
availability of a portion of the site or due to any other reason, the contractor shall be bound to carry 
out the works in accordance with any instructions given to him in writing signed by the Engineer
Charge and such alterations, omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any change in the scope of work as defined in the 
the contractor may be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same terms and conditions in all respects, except for 
increase/decrease in the cost and additional time due to change of scope, to be determined based on 

clauses hereunder. 

The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested b

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
reasonable by the Engineer-in-Charge. 

Payment of deviations/variations beyond 0.25% of the accepted tendered
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the contractor commits a breach of any terms and conditions of this agreement and/or 
the contractor is adjudged an insolvent or a compromise is entered by him with his 
creditors or if distress or execution or other process is levied upon or receiver is appointed 

 
for any reason whatsoever, the contractor becomes disentitled in law to perform his 

there is any variation in the ownership/partnership or management of the contractor or 
his business without the prior approval in writing of the User/CLIENT to such variation. 

12.2   In the event of termination of this agreement for any reason whatsoever, the 
shall not be entitled for any sum or sums 

whatsoever from the User/CLIENT by way of compensation, damages or otherwise. 
13.1  Without prejudice to any of the right or remedies under this contract, if the contractor dies, the 

with the recommendation of competent authority, shall have the option 
of terminating the contract without compensation to the contractor. If the contractor is an individual 

or the proprietor dies or if the contractor is a partnership 
Commandant (Engineer) CZ with the 

recommendation of competent authority, is satisfied that the legal representative of the individual for 
proprietary concern or the surviving partners are capable of carrying out and completing 

contract, the Commandant (Engineer) CZ with the recommendation of competent authority, is 
entitled to cancel the contract for the uncompleted part without being in any way liable for any 
compensation payment to the estate of deceased contractor or to the surviving partners of the 
contractor’s firm on account of the cancellation of contract. The decision of the Commandant 

t authority, in such assessment shall be final 
and binding on the parties. In the event of such cancellation the Commandant (Engineer) CZ with the 
recommendation of competent authority, shall not hold the estate of deceased contractor and/or the 

partners of the contractor’s firm liable for any damages for non-completion of contract. 
14.1  Claims regarding escalation in cost of material & labour in any circumstance will 

pating in the Tender must ensure 

15.1  If the contractor or his working people or servants shall break, deface, injure or destroy 
working, or any building, road, road kerb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 

any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within Liability Period 

in the case of work costing Rs. Upto 10 lakh & below except road 
) after a certificate final or otherwise of its completion shall have been given by the 

Charge as aforesaid arising out of defect or improper materials or workmanship 
the contractor shall upon receipt of a notice in writing on that behalf make the same good at 

Charge cause the same to be made good by other 
workmen and deduct the expense from any sums that may be due or at any time thereafter 

deposit or the proceeds of sale thereof 

15.2  The security deposit of the contractor shall not be refunded before the expiry of liability 
Period i.e. 12 Months (06 months in the case of work costing utpo Rs. 10 lakhs and below 
except road work) after the issue of the certificate final or otherwise, of completion of work, or 
till the final bill has been prepared and passed whichever is later. 
15.3  Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of 
the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half 
of the security deposit will be refundable after six months and the remaining half after twelve 

ficate of completion or till the final bill has been prepared 

15.4  In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within one month from the date of final payment or within one 
month from the date of completion of the maintenance contract whichever is earlier. 
16.1  If the firm fails to complete the work within prescribed completion period the User/Client may 

the Contractor liquidated damages including administrative expenses etc. A sum 
equivalent to 2% of the price of work which contractor fails to execute within prescribed completion 
period fixed for each month or part of month. Delay so claimed shall not exceed 10% of the total 

Charge shall have power (i) to make alterations in, additions to or substitutions 
for the original scope of work as defined in the contract, that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit a part of the works in case of non-

, the contractor shall be bound to carry 
h any instructions given to him in writing signed by the Engineer-in-

Charge and such alterations, omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any change in the scope of work as defined in the contract, which 
the contractor may be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same terms and conditions in all respects, except for 

ue to change of scope, to be determined based on 

The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested by the contractor, as 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

Payment of deviations/variations beyond 0.25% of the accepted tendered amount. 



 
Contract Cell, C.Z. 

 
In case there is any change in scope as defined in the contract, the contractor shall carry out the 
changes as per directi
on account of same if the additional cost of such work is up to 0.25% (zero point two five percent) of 
the accepted tendered amount and worked out as per sub
upto 0.25% (zero point two five percent) of the accepted tendered amount shall be deducted from 
overall variations/ deviations for making payment.
 

17.4 DETERMINATION OF RATES
In the event, there is any deviations/variations in work as
shall submit the complete proposal to Engineer
(a) Analysis of rates for items involved, along with relevant documents, rates of materials, 
tools/plants and labour, et
(b) The impact, if any, which the deviations/variations is likely to have on the project
schedule, On receipt of such proposal, either individually or covering group of items, the Engineer
charge shall examine the proposal regarding its ad
45 days after receipt of proposal with all requisite details and documents from the contractors, after 
giving due consideration to the proposal, analysis and rates of materials and labours, etc.
 

17.5.1 The increase/decrease in the rates due to deviations/variations shall be decided
following criteria:
(i) Pricing of deviations
(a) If the item of work as stipulated in the schedule of quantity/scope
then the rate for the deviated quantity
the same terms & conditions of the
rates to be determined based on
below 
(b) If the item of work as stipulated in the schedule of quantity/scope
then the amount for such deviated
(ii) Pricing of variations
If there are changes in the quantity/specifications/ alterations/
items, other than mentioned in para
of rates with original stipu
rates so determined shall be payable to/
components i.e.
Engineer-in-Charge shall be final and binding.
 

17.5.2 In case of either non
for deviations/variations, the Engineer
submit the complete proposal for change
further incomplete
shall initiate the proposal and decide the change of
Engineer-in-Charge shall be final and binding on
 

17.6 Restrictions on Deviations/Variations
(i) Work(s) due to deviations/variations shall be executed only after getting the
in-charge, save except to meet any work of emergent
(ii) Notwithstanding anything to the contrary in this clause 12, any change arising
contractor in the performance of his obligations under this
deviations/variations, and shall not result in
completion schedule.

18 Other terms & 
condition 

18.1  The contractor/firm shall employ the required workmen [Skilled/Un
conditions of the tender enquiry. Immediately after award of contract, the contractor/firm should 
intimate name of workmen to whom the firm has employed for the tendered work along with complete 
details in firm’s letter head and supporting papers of te
ever applicable against the contract. The workmen so engaged against the contract should maintain 
discipline inside of the
18.2  All works, complaints / instructions given by the respective authorities cove
Annual Maintenance Contract
work in time, User/CLIENT will be at liberty to get the work done through any other agency and the 
cost therefore shall be recovered from the Co
18.3.  Personnel employed for operation of STP/Water treatment plant/ESS should have experience 
of Operation, maintenance & services of respective services and equipment and all personal records 
should be maintain
18.4  The workmen engaged by the contractor/agency shall be at their own risk and in case of any 
untoward, incident, mishap the contractor/agency will be liable for such risks and the department 
will not be held responsible in any way
18.5  Technical manpower should be provided by successful bidder to execute the specialized work.
18.6  User/CLIENT shall not be responsible for the release of benefits, such as salary, leave, 
Provident Fund, ESI, P
User/Client will not be held responsible for any Accident/injury / carrying out default work 
and any statutory levied by the govt./state government. etc.
in the Minimum Wages Act or in any other labour legislation/provisions or other statutory obligations 
during the validity period of the contract shall be the responsibility of the contractor.
18.7  The contractor will be responsible and ensure timely 
premises and compliance of all statutory provisions relating to minimum wages, Provident Fund and 
Employees State Insurance, etc. in respect of the persons deployed by them in User/CLIENT and 
under intimation/in the
fulfill all the obligations in connection with the workers employed by it for the purpose of the 
Contract and all the Statutory and other liabilities if any including minimum wages of
Govt. (whichever is higher shall be applicable) , leave, salary, uniform, identity cards, ex
Provident Fund, Workman Compensation, if any, etc. (as applicable) in connection therewith shall be 
on the Contractor account and paya
Labor Deptt. of State Govt. / Central Govt. and comply with all necessary regulations/instructions in 
this regard. 
18.8  The Contractor shall be fully responsible and shall indemnify User/CL

In case there is any change in scope as defined in the contract, the contractor shall carry out the 
changes as per direction of Engineer in Charge and nothing extra shall be payable to the contractor 
on account of same if the additional cost of such work is up to 0.25% (zero point two five percent) of 
the accepted tendered amount and worked out as per sub-clause 17.4
upto 0.25% (zero point two five percent) of the accepted tendered amount shall be deducted from 
overall variations/ deviations for making payment. 

DETERMINATION OF RATES 
In the event, there is any deviations/variations in work as defined in the contract, the contractor 
shall submit the complete proposal to Engineer-in-charge within 15 days duly supported with :
(a) Analysis of rates for items involved, along with relevant documents, rates of materials, 
tools/plants and labour, etc. 
(b) The impact, if any, which the deviations/variations is likely to have on the project
schedule, On receipt of such proposal, either individually or covering group of items, the Engineer
charge shall examine the proposal regarding its admissibility and finalize the proposal/rates within 
45 days after receipt of proposal with all requisite details and documents from the contractors, after 
giving due consideration to the proposal, analysis and rates of materials and labours, etc.

e increase/decrease in the rates due to deviations/variations shall be decided
following criteria:- 
(i) Pricing of deviations 
(a) If the item of work as stipulated in the schedule of quantity/scope

for the deviated quantity shall be paid at the agreement rate up
the same terms & conditions of the contract. Beyond deviation limit , 
rates to be determined based on the relevant documents and prevailing market rates, as per Para

(b) If the item of work as stipulated in the schedule of quantity/scope 
then the amount for such deviated quantity shall be deducted proportionately at the agreement rate.

ricing of variations 
If there are changes in the quantity/specifications/ alterations/ substitutions/additions, etc. in the 
items, other than mentioned in para-(i) above, the rates shall be determined based on detailed analysis 

rates with original stipulated scope of items & newly proposed/provided
rates so determined shall be payable to/ recoverable from the contractor. The rates for both the 
components i.e. materials & labour shall be based on prevailing market rates. The rate

Charge shall be final and binding. 

In case of either non-submission of timely proposal or incomplete proposal
for deviations/variations, the Engineer-in-Charge shall give final opportunity to the Contr
submit the complete proposal for change of cost within next 15 days. In case of non
further incomplete submission by the contractor within the stated period, the Engineer
shall initiate the proposal and decide the change of cost. In such case the

Charge shall be final and binding on the contractor. 

Restrictions on Deviations/Variations 
(i) Work(s) due to deviations/variations shall be executed only after getting the

charge, save except to meet any work of emergent nature. 
(ii) Notwithstanding anything to the contrary in this clause 12, any change arising
contractor in the performance of his obligations under this agreement shall not be
deviations/variations, and shall not result in any adjustment of the contract price or the project 
completion schedule. 

.1  The contractor/firm shall employ the required workmen [Skilled/Un
conditions of the tender enquiry. Immediately after award of contract, the contractor/firm should 
intimate name of workmen to whom the firm has employed for the tendered work along with complete 
details in firm’s letter head and supporting papers of technical capabilities of the workmen where 
ever applicable against the contract. The workmen so engaged against the contract should maintain 
discipline inside of the campus. 

.2  All works, complaints / instructions given by the respective authorities cove
Annual Maintenance Contract are to be attended on the same day. In case of delay in attending the 
work in time, User/CLIENT will be at liberty to get the work done through any other agency and the 
cost therefore shall be recovered from the Contractor at the discretion of User/CLIENT.

.3.  Personnel employed for operation of STP/Water treatment plant/ESS should have experience 
of Operation, maintenance & services of respective services and equipment and all personal records 
should be maintained by the contractor. 

.4  The workmen engaged by the contractor/agency shall be at their own risk and in case of any 
untoward, incident, mishap the contractor/agency will be liable for such risks and the department 
will not be held responsible in any way for such mishap and untoward incidents.

.5  Technical manpower should be provided by successful bidder to execute the specialized work.

.6  User/CLIENT shall not be responsible for the release of benefits, such as salary, leave, 
Provident Fund, ESI, Pensioner benefits or allowances to the staff employed by the contractor. 
User/Client will not be held responsible for any Accident/injury / carrying out default work 
and any statutory levied by the govt./state government. etc. Excess payment due to any cha
in the Minimum Wages Act or in any other labour legislation/provisions or other statutory obligations 
during the validity period of the contract shall be the responsibility of the contractor.

.7  The contractor will be responsible and ensure timely payment to its personnel deployed in the 
premises and compliance of all statutory provisions relating to minimum wages, Provident Fund and 
Employees State Insurance, etc. in respect of the persons deployed by them in User/CLIENT and 
under intimation/in the presence of User/CLIENT officer. The Contractor shall be responsible to 
fulfill all the obligations in connection with the workers employed by it for the purpose of the 
Contract and all the Statutory and other liabilities if any including minimum wages of
Govt. (whichever is higher shall be applicable) , leave, salary, uniform, identity cards, ex
Provident Fund, Workman Compensation, if any, etc. (as applicable) in connection therewith shall be 
on the Contractor account and payable by the concerned Contractor. The contractor shall liaise with 
Labor Deptt. of State Govt. / Central Govt. and comply with all necessary regulations/instructions in 

.8  The Contractor shall be fully responsible and shall indemnify User/CL
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In case there is any change in scope as defined in the contract, the contractor shall carry out the 
on of Engineer in Charge and nothing extra shall be payable to the contractor 

on account of same if the additional cost of such work is up to 0.25% (zero point two five percent) of 
7.4 below. Variations/deviations 

upto 0.25% (zero point two five percent) of the accepted tendered amount shall be deducted from 

defined in the contract, the contractor 
charge within 15 days duly supported with :- 

(a) Analysis of rates for items involved, along with relevant documents, rates of materials, 

(b) The impact, if any, which the deviations/variations is likely to have on the project completion 
schedule, On receipt of such proposal, either individually or covering group of items, the Engineer-in-

missibility and finalize the proposal/rates within 
45 days after receipt of proposal with all requisite details and documents from the contractors, after 
giving due consideration to the proposal, analysis and rates of materials and labours, etc. 

e increase/decrease in the rates due to deviations/variations shall be decided based on the 

(a) If the item of work as stipulated in the schedule of quantity/scope of work deviates on plus side, 
shall be paid at the agreement rate up to the deviation limit with 

 rate shall be payable on market 
evailing market rates, as per Para (ii) 

 of work deviates on minus side, 
quantity shall be deducted proportionately at the agreement rate. 

substitutions/additions, etc. in the 
(i) above, the rates shall be determined based on detailed analysis 

lated scope of items & newly proposed/provided items. The difference of 
recoverable from the contractor. The rates for both the 

labour shall be based on prevailing market rates. The rate finalized by the 

submission of timely proposal or incomplete proposal by the contractor 
final opportunity to the Contractor to 

of cost within next 15 days. In case of non-submission or 
submission by the contractor within the stated period, the Engineer-in-Charge 

cost. In such case the proposal finalized by the 

(i) Work(s) due to deviations/variations shall be executed only after getting the instructions of Engineer-

(ii) Notwithstanding anything to the contrary in this clause 12, any change arising from default of the 
agreement shall not be deemed to be 

any adjustment of the contract price or the project 

.1  The contractor/firm shall employ the required workmen [Skilled/Un-Skilled] as per terms and 
conditions of the tender enquiry. Immediately after award of contract, the contractor/firm should 
intimate name of workmen to whom the firm has employed for the tendered work along with complete 

chnical capabilities of the workmen where 
ever applicable against the contract. The workmen so engaged against the contract should maintain 

.2  All works, complaints / instructions given by the respective authorities covered under the 
are to be attended on the same day. In case of delay in attending the 

work in time, User/CLIENT will be at liberty to get the work done through any other agency and the 
ntractor at the discretion of User/CLIENT. 

.3.  Personnel employed for operation of STP/Water treatment plant/ESS should have experience 
of Operation, maintenance & services of respective services and equipment and all personal records 

.4  The workmen engaged by the contractor/agency shall be at their own risk and in case of any 
untoward, incident, mishap the contractor/agency will be liable for such risks and the department 

for such mishap and untoward incidents. 
.5  Technical manpower should be provided by successful bidder to execute the specialized work. 
.6  User/CLIENT shall not be responsible for the release of benefits, such as salary, leave, 

ensioner benefits or allowances to the staff employed by the contractor. 
User/Client will not be held responsible for any Accident/injury / carrying out default work 

Excess payment due to any changes 
in the Minimum Wages Act or in any other labour legislation/provisions or other statutory obligations 
during the validity period of the contract shall be the responsibility of the contractor. 

payment to its personnel deployed in the 
premises and compliance of all statutory provisions relating to minimum wages, Provident Fund and 
Employees State Insurance, etc. in respect of the persons deployed by them in User/CLIENT and 

presence of User/CLIENT officer. The Contractor shall be responsible to 
fulfill all the obligations in connection with the workers employed by it for the purpose of the 
Contract and all the Statutory and other liabilities if any including minimum wages of Central/ State 
Govt. (whichever is higher shall be applicable) , leave, salary, uniform, identity cards, ex-gratia, ESI, 
Provident Fund, Workman Compensation, if any, etc. (as applicable) in connection therewith shall be 

ble by the concerned Contractor. The contractor shall liaise with 
Labor Deptt. of State Govt. / Central Govt. and comply with all necessary regulations/instructions in 

.8  The Contractor shall be fully responsible and shall indemnify User/CLIENT with suitable 
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Insurance cover in the event of any damage to men or material, injury / damage or death as the case 
may be, caused directly or indirectly due to the negligence of the Contractor or his agents and / or 
his employees or workmen. The decisi
18.9  The contractor's personnel shall not claim any benefit/ compensation /absorption 
/regularization of services under the provision of the Industrial Disputes Act, 1947 or Contract 
Labour (Regulation & Abolition) Act,1970.
18.10  In case of any default or failure on Contractor's part to comply with all / any one of the Terms 
/ Conditions, User/CLIENT reserves the right to take necessary steps to remedy the situation 
including, inter
Contractor and/or by taking recourse to appropriate recovery proceedings. 
User/CLIENT indemnified against all claims whatsoever in respect of the manpower deployed by
User/CLIENT. In case  any employee of the contractor so deployed enters in dispute of any nature 
whatsoever, it will be the primary responsibility of the contractor to contest the same. In case 
User/CLIENT or its employee is made party and is suppos
reimbursed for the actual expenses incurred towards Counsel Fee and other expenses which shall be 
paid in advance by the contractor to User/CLIENT or any person authorized by User/CLIENT, on 
demand. Further, the 
User/CLIENT or its employee in this respect of any nature whatsoever and shall keep User/CLIENT 
or any employee of User/CLIENT indemnified in this respect.
18.11  For any dispute, the
However, any dispute or difference whatsoever arising on any matter concerning this contract 
between the parties out of or relating to the services, meaning, scope, operation or effec
contract or the validity or the breach thereof shall be settled through court of law.
18.12  On site storage space will be provided to the Contractor subject to availability. However, the 
Contractor may erect temporary sheds for storage purposes 
User/CLIENT. User/CLIENT will not be responsible for Contractor's materials. The Contractor may 
be required to vacate the storage space and sheds as per exigency without any extra cost to 
User/CLIENT. If any statutory
be borne by the Contractor.
18.13  The Contractor shall provide all necessary Tools & Plants materials or any other equipment, 
materials, labour, etc. and no payment in this regard wil
shall supply, fix and maintain all the scaffoldings, jhulla, safety belt, extra labour to hold 
ladders/jhoolas, T&P, etc., at his cost during the execution of any work and remove them as soon as 
the work is complete
18.14  The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part of it, without written permission of User/CLIENT. But he can engage various licensed 
agencies/agencies for carrying out different works.
will only be considered until or unless otherwise specified.
18.15  It is the contractor’s responsibility to coordinate with other service providers No other charg
for such works shall be payable.

 

[………………….……] 
Signature of Bidder 
        (with seal) 
 

Insurance cover in the event of any damage to men or material, injury / damage or death as the case 
may be, caused directly or indirectly due to the negligence of the Contractor or his agents and / or 
his employees or workmen. The decision of User/CLIENT in this regard shall be final and binding.

.9  The contractor's personnel shall not claim any benefit/ compensation /absorption 
/regularization of services under the provision of the Industrial Disputes Act, 1947 or Contract 

ulation & Abolition) Act,1970. 
.10  In case of any default or failure on Contractor's part to comply with all / any one of the Terms 

/ Conditions, User/CLIENT reserves the right to take necessary steps to remedy the situation 
including, inter-alia, the deduction of appropriate amount/s from dues otherwise payable to 
Contractor and/or by taking recourse to appropriate recovery proceedings. 
User/CLIENT indemnified against all claims whatsoever in respect of the manpower deployed by
User/CLIENT. In case  any employee of the contractor so deployed enters in dispute of any nature 
whatsoever, it will be the primary responsibility of the contractor to contest the same. In case 
User/CLIENT or its employee is made party and is supposed to contest the case, User/CLIENT will be 
reimbursed for the actual expenses incurred towards Counsel Fee and other expenses which shall be 
paid in advance by the contractor to User/CLIENT or any person authorized by User/CLIENT, on 
demand. Further, the contractor will ensure that no financial or any other liability comes to 
User/CLIENT or its employee in this respect of any nature whatsoever and shall keep User/CLIENT 
or any employee of User/CLIENT indemnified in this respect. 

.11  For any dispute, the decision of User/CLIENT shall be final and binding upon the contractor. 
However, any dispute or difference whatsoever arising on any matter concerning this contract 
between the parties out of or relating to the services, meaning, scope, operation or effec
contract or the validity or the breach thereof shall be settled through court of law.

.12  On site storage space will be provided to the Contractor subject to availability. However, the 
Contractor may erect temporary sheds for storage purposes at his cost with the permission of the 
User/CLIENT. User/CLIENT will not be responsible for Contractor's materials. The Contractor may 
be required to vacate the storage space and sheds as per exigency without any extra cost to 
User/CLIENT. If any statutory charges are required to be paid for erection of sheds, the same should 
be borne by the Contractor. 

.13  The Contractor shall provide all necessary Tools & Plants materials or any other equipment, 
materials, labour, etc. and no payment in this regard will be made by User/CLIENT. The Contractor 
shall supply, fix and maintain all the scaffoldings, jhulla, safety belt, extra labour to hold 
ladders/jhoolas, T&P, etc., at his cost during the execution of any work and remove them as soon as 
the work is completed, without causing any damage to User/CLIENT's property.

.14  The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part of it, without written permission of User/CLIENT. But he can engage various licensed 

s/agencies for carrying out different works. However, the technical documents of Sole bidder 
will only be considered until or unless otherwise specified. 

.15  It is the contractor’s responsibility to coordinate with other service providers No other charg
for such works shall be payable. 

SD/- 03
(Lt. Col. Anand Kumar)
Commandant (Engineer)

Contract 
[For and on behalf of the President of India]
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Insurance cover in the event of any damage to men or material, injury / damage or death as the case 
may be, caused directly or indirectly due to the negligence of the Contractor or his agents and / or 

on of User/CLIENT in this regard shall be final and binding. 
.9  The contractor's personnel shall not claim any benefit/ compensation /absorption 

/regularization of services under the provision of the Industrial Disputes Act, 1947 or Contract 

.10  In case of any default or failure on Contractor's part to comply with all / any one of the Terms 
/ Conditions, User/CLIENT reserves the right to take necessary steps to remedy the situation 

eduction of appropriate amount/s from dues otherwise payable to 
Contractor and/or by taking recourse to appropriate recovery proceedings. The contractor shall keep 
User/CLIENT indemnified against all claims whatsoever in respect of the manpower deployed by it in 
User/CLIENT. In case  any employee of the contractor so deployed enters in dispute of any nature 
whatsoever, it will be the primary responsibility of the contractor to contest the same. In case 

ed to contest the case, User/CLIENT will be 
reimbursed for the actual expenses incurred towards Counsel Fee and other expenses which shall be 
paid in advance by the contractor to User/CLIENT or any person authorized by User/CLIENT, on 

contractor will ensure that no financial or any other liability comes to 
User/CLIENT or its employee in this respect of any nature whatsoever and shall keep User/CLIENT 

decision of User/CLIENT shall be final and binding upon the contractor. 
However, any dispute or difference whatsoever arising on any matter concerning this contract 
between the parties out of or relating to the services, meaning, scope, operation or effect of this 
contract or the validity or the breach thereof shall be settled through court of law. 

.12  On site storage space will be provided to the Contractor subject to availability. However, the 
at his cost with the permission of the 

User/CLIENT. User/CLIENT will not be responsible for Contractor's materials. The Contractor may 
be required to vacate the storage space and sheds as per exigency without any extra cost to 

charges are required to be paid for erection of sheds, the same should 

.13  The Contractor shall provide all necessary Tools & Plants materials or any other equipment, 
l be made by User/CLIENT. The Contractor 

shall supply, fix and maintain all the scaffoldings, jhulla, safety belt, extra labour to hold 
ladders/jhoolas, T&P, etc., at his cost during the execution of any work and remove them as soon as 

d, without causing any damage to User/CLIENT's property. 
.14  The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 

part of it, without written permission of User/CLIENT. But he can engage various licensed 
However, the technical documents of Sole bidder 

.15  It is the contractor’s responsibility to coordinate with other service providers No other charges 

03-07-2026 
(Lt. Col. Anand Kumar) 
Commandant (Engineer) 

 Cell, CZ HQr 
[For and on behalf of the President of India] 
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SPECIAL

1. If a bidder / tenderer quotes NIL charges / consideration, the bid shall be treated as 
unresponsive and will not be considered

2. Temporary I-card may be issued by the E
Supervisor. So that frequent movement can be done for the sake of speedy resolution of 
complaints. However labour camp will not be permitted in the CRPF premises CRPF is 
not responsible for any type of arrangement of labour camp. Contractor is solely 
responsible for the accommodation & timely wages to their staff.

3. User/CLIENT does not bind itself to accept abnormally low bids. The rates quoted by the 
tenderer/bidder should be able to demonstrate the capability of the tenderer/bidder to 
deliver the contract at the offere
analysis by User/CLIENT. If required, User/CLIENT may call written clarification from 
bidder, including detailed price analysis of the bid price in relation to scope, schedule, 
allocation of risks and r
and tenderer/bidder shall have to furnish Rate Analysis for the scrutiny of rates by 
User/CLIENT within stipulated time. User/CLIENT reserves the right to reject the bid if 
bid is found to be abnormally low to deliver/perform th

4. The manpower deployed by the contractor should be polite, 
their personal records should be maintained by the contractor while handling the 
assigned work so that their actions p
User/CLIENT. Necessary grooming should be done by the contractor before posting the 
staff at site. He shall also comply with the provisions of all labour legislations. Receipt of 
any complaint in this regard shall b

5. The Contractor should not employ any person who is prohibited by Law from being 
employed for fulfilling obligations under this Contract. Any indecent behavior / 
suspicious activities of the staff employed shall be viewed seriously and a
penalty shall be imposed on contractor. The contractor is also required to submit the list 
of workers with photo ID, educational qualification, address proof, etc. before deputing 
the workers. An attendance register shall be maintained at site in
persons deployed for the inspection by User/CLIENT officials/representative.

6. Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 
engaged by the Contractor resulting in any loss to User/CLIENT in kind or c
viewed seriously and User/CLIENT will have the right to take legal action along with levy 
damages or fine and / or even terminate the Contract forthwith, if necessary.

7. The appointed contractor is required to generate End of the Day (EoD) report
of works, labour deployed, etc. to the concerned officer of the Client.

8. Contractor shall follow the prescribed formats/procedures for official documentation like 
registers, etc. as stipulated by User/CLIENT from time to time.

9. In case of emergency work, no extra payment for working in odd hour will b
10. The property will be handed over to the Contractor on 'as is where is' basis and the 

contractor shall ensure proper service to a reasonably satisfactory level.
11. User/CLIENT reserves to change s
12. The successive bidders are responsible for replacing/repairing the sto

defective during the warranty/guarantee/liability period
13. The purchaser reserves the right to place order on the next higher succes

firms quoting lower rates do not fulfill the requirements of Tender Enquiry due to their 
limited bank solvency/capacity.

14. Reject / Cancel / Scrap : The competent authority has got the right to accept or reject / 
cancel / scrap the tender as
entertained on this account. The competent authority also reserves the right to increase / 
decrease / alter the scope of work / quantity of work etc and no claims what so ever will 
be entertained. 

15. The contractor should possession of labour license under the contract labour (Regulation 
and abolition) act, 1970 & 1971 from regional labour commission (Central) of area 
concerned. 

16. Department will not be responsible for any kind of incident involving the lab
after the work. The contractor must ensure the workers against all contingencies and be 
responsible for their safety.

17. This Notice Inviting Tender and Integrity Agreement (Refer Appendix F) shall form 
a part of the contract document.

18. The L1 bidder will have to submit a copy of this Tender duly signed on each page along 
with other relevant documents if required during award of work.

19. FINAL INSPECTION 
subject to a final inspect

SPECIAL TERMS & CONDITIONS OF THE CONTRACT
If a bidder / tenderer quotes NIL charges / consideration, the bid shall be treated as 

sive and will not be considered. 
card may be issued by the Estate Officer to skilled labour /operators/ 
o that frequent movement can be done for the sake of speedy resolution of 

complaints. However labour camp will not be permitted in the CRPF premises CRPF is 
not responsible for any type of arrangement of labour camp. Contractor is solely 

e accommodation & timely wages to their staff. 
User/CLIENT does not bind itself to accept abnormally low bids. The rates quoted by the 
tenderer/bidder should be able to demonstrate the capability of the tenderer/bidder to 
deliver the contract at the offered price. Abnormally low bids/rates will be subject to 
analysis by User/CLIENT. If required, User/CLIENT may call written clarification from 
bidder, including detailed price analysis of the bid price in relation to scope, schedule, 
allocation of risks and responsibilities and any other requirements of the bid document 
and tenderer/bidder shall have to furnish Rate Analysis for the scrutiny of rates by 
User/CLIENT within stipulated time. User/CLIENT reserves the right to reject the bid if 

bnormally low to deliver/perform the contract.
The manpower deployed by the contractor should be polite, cordial, positive, efficient
their personal records should be maintained by the contractor while handling the 
assigned work so that their actions promote goodwill and enhance the image of 
User/CLIENT. Necessary grooming should be done by the contractor before posting the 
staff at site. He shall also comply with the provisions of all labour legislations. Receipt of 
any complaint in this regard shall be viewed seriously. 
The Contractor should not employ any person who is prohibited by Law from being 
employed for fulfilling obligations under this Contract. Any indecent behavior / 
suspicious activities of the staff employed shall be viewed seriously and a
penalty shall be imposed on contractor. The contractor is also required to submit the list 
of workers with photo ID, educational qualification, address proof, etc. before deputing 

An attendance register shall be maintained at site in
persons deployed for the inspection by User/CLIENT officials/representative.
Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 
engaged by the Contractor resulting in any loss to User/CLIENT in kind or c
viewed seriously and User/CLIENT will have the right to take legal action along with levy 
damages or fine and / or even terminate the Contract forthwith, if necessary.
The appointed contractor is required to generate End of the Day (EoD) report
of works, labour deployed, etc. to the concerned officer of the Client.
Contractor shall follow the prescribed formats/procedures for official documentation like 
registers, etc. as stipulated by User/CLIENT from time to time. 

cy work, no extra payment for working in odd hour will b
The property will be handed over to the Contractor on 'as is where is' basis and the 
contractor shall ensure proper service to a reasonably satisfactory level.
User/CLIENT reserves to change scope of work during the contract period.
The successive bidders are responsible for replacing/repairing the sto

warranty/guarantee/liability period. 
he purchaser reserves the right to place order on the next higher succes

firms quoting lower rates do not fulfill the requirements of Tender Enquiry due to their 
limited bank solvency/capacity. 
Reject / Cancel / Scrap : The competent authority has got the right to accept or reject / 
cancel / scrap the tender as whole or part of it and no claims what so ever will be 
entertained on this account. The competent authority also reserves the right to increase / 
decrease / alter the scope of work / quantity of work etc and no claims what so ever will 

contractor should possession of labour license under the contract labour (Regulation 
and abolition) act, 1970 & 1971 from regional labour commission (Central) of area 

Department will not be responsible for any kind of incident involving the lab
after the work. The contractor must ensure the workers against all contingencies and be 
responsible for their safety. 
This Notice Inviting Tender and Integrity Agreement (Refer Appendix F) shall form 
a part of the contract document. 

dder will have to submit a copy of this Tender duly signed on each page along 
with other relevant documents if required during award of work. 

 : After completion of work as per specification the whole work will be 
subject to a final inspection to ensure that job has been completed as per requirement. If 
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CONDITIONS OF THE CONTRACT 
If a bidder / tenderer quotes NIL charges / consideration, the bid shall be treated as 

fficer to skilled labour /operators/ 
o that frequent movement can be done for the sake of speedy resolution of 

complaints. However labour camp will not be permitted in the CRPF premises CRPF is 
not responsible for any type of arrangement of labour camp. Contractor is solely 

 
User/CLIENT does not bind itself to accept abnormally low bids. The rates quoted by the 
tenderer/bidder should be able to demonstrate the capability of the tenderer/bidder to 

d price. Abnormally low bids/rates will be subject to 
analysis by User/CLIENT. If required, User/CLIENT may call written clarification from 
bidder, including detailed price analysis of the bid price in relation to scope, schedule, 

esponsibilities and any other requirements of the bid document 
and tenderer/bidder shall have to furnish Rate Analysis for the scrutiny of rates by 
User/CLIENT within stipulated time. User/CLIENT reserves the right to reject the bid if 

contract. 
cordial, positive, efficient and 

their personal records should be maintained by the contractor while handling the 
romote goodwill and enhance the image of 

User/CLIENT. Necessary grooming should be done by the contractor before posting the 
staff at site. He shall also comply with the provisions of all labour legislations. Receipt of 

The Contractor should not employ any person who is prohibited by Law from being 
employed for fulfilling obligations under this Contract. Any indecent behavior / 
suspicious activities of the staff employed shall be viewed seriously and a suitable 
penalty shall be imposed on contractor. The contractor is also required to submit the list 
of workers with photo ID, educational qualification, address proof, etc. before deputing 

An attendance register shall be maintained at site indicating number of 
persons deployed for the inspection by User/CLIENT officials/representative. 
Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 
engaged by the Contractor resulting in any loss to User/CLIENT in kind or cash will be 
viewed seriously and User/CLIENT will have the right to take legal action along with levy 
damages or fine and / or even terminate the Contract forthwith, if necessary. 
The appointed contractor is required to generate End of the Day (EoD) reports on status 
of works, labour deployed, etc. to the concerned officer of the Client. 
Contractor shall follow the prescribed formats/procedures for official documentation like 

cy work, no extra payment for working in odd hour will be made. 
The property will be handed over to the Contractor on 'as is where is' basis and the 
contractor shall ensure proper service to a reasonably satisfactory level. 

cope of work during the contract period. 
The successive bidders are responsible for replacing/repairing the stores while got 

he purchaser reserves the right to place order on the next higher successful firm if the 
firms quoting lower rates do not fulfill the requirements of Tender Enquiry due to their 

Reject / Cancel / Scrap : The competent authority has got the right to accept or reject / 
whole or part of it and no claims what so ever will be 

entertained on this account. The competent authority also reserves the right to increase / 
decrease / alter the scope of work / quantity of work etc and no claims what so ever will 

contractor should possession of labour license under the contract labour (Regulation 
and abolition) act, 1970 & 1971 from regional labour commission (Central) of area 

Department will not be responsible for any kind of incident involving the labour during or 
after the work. The contractor must ensure the workers against all contingencies and be 

This Notice Inviting Tender and Integrity Agreement (Refer Appendix F) shall form 

dder will have to submit a copy of this Tender duly signed on each page along 
 

: After completion of work as per specification the whole work will be 
ion to ensure that job has been completed as per requirement. If 
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any defects noticed in the work are attributable to Contractor, these shall be attended by 
the contractor at his own cost, as and when they are brought to his notice by the 
DIG RAPO” / Work committee / Officer Commanding of Building / Engineer in charge. 
The “DIG, DIG RAPO
rectified at the risk and cost of the contractor if he fails to attend to these defects 
immediately. 

20. No part of the CONTRACT nor any share or interest therein shall in any manner or 
degree be transferred, assigned or sublet by the CONTRACTOR direct
any person, firm or corporation whatsoever without the consent in writing of the 
Commandant(Engr.), Central Zone, CRPF, Sector

21. ADDITIONAL SPECIFICATION FOR CIVIL WORKS :
a). All materials required to be used on works shall
RAPO”  / Officer Commanding of Building in advance. In case of doubt on any material, 
“DIG, DIG RAPO” wears the 
b). The quoted rate should be inclusive of all taxes, levies, works contract taxes, duties 
etc. 
c). List of approved makes is attached. In case item(s) not mentioned in the list, CPWD 
approved list of material for similar work may be followed

 

 
[………………….……] 
Signature of Bidder 
        (with seal) 
 

any defects noticed in the work are attributable to Contractor, these shall be attended by 
the contractor at his own cost, as and when they are brought to his notice by the 

/ Work committee / Officer Commanding of Building / Engineer in charge. 
DIG RAPO” and its representative shall have the right to have these 

rectified at the risk and cost of the contractor if he fails to attend to these defects 

No part of the CONTRACT nor any share or interest therein shall in any manner or 
degree be transferred, assigned or sublet by the CONTRACTOR direct
any person, firm or corporation whatsoever without the consent in writing of the 
Commandant(Engr.), Central Zone, CRPF, Sector-III, Kolkata. 
ADDITIONAL SPECIFICATION FOR CIVIL WORKS : 
a). All materials required to be used on works shall be got approved from the 

/ Officer Commanding of Building in advance. In case of doubt on any material, 
wears the right to get the material test from Govt. approved labs/NABL.

b). The quoted rate should be inclusive of all taxes, levies, works contract taxes, duties 

List of approved makes is attached. In case item(s) not mentioned in the list, CPWD 
ist of material for similar work may be followed 

 
SD/- 03

(Lt. Col. Anand Kumar)
Commandant (Engineer) 

Contract 
[For and on behalf of the President of India]
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any defects noticed in the work are attributable to Contractor, these shall be attended by 
the contractor at his own cost, as and when they are brought to his notice by the “DIG, 

/ Work committee / Officer Commanding of Building / Engineer in charge. 
and its representative shall have the right to have these defects 

rectified at the risk and cost of the contractor if he fails to attend to these defects 

No part of the CONTRACT nor any share or interest therein shall in any manner or 
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to 
any person, firm or corporation whatsoever without the consent in writing of the 

be got approved from the “DIG, DIG 
/ Officer Commanding of Building in advance. In case of doubt on any material, 

right to get the material test from Govt. approved labs/NABL. 
b). The quoted rate should be inclusive of all taxes, levies, works contract taxes, duties 

List of approved makes is attached. In case item(s) not mentioned in the list, CPWD 

03-07-2026 
(Lt. Col. Anand Kumar) 

Commandant (Engineer)  
 Cell, CZ HQr 

[For and on behalf of the President of India] 
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LIST OF APPROVED MAKES FOR CIVIL WORKS

 Make/brand of Civil items: 
Sl. No. Name of Items 

1.  Cement (OPC/PPC) 
2.  White cement 
3.  Wall putty 
4.  Interior paint 

5.  Exterior paint 

6.  Enamel paints 
7.  Wall primer 
8.  Iron primer 
9.  Damp/water proof material
10.  Structural steel section  

11.  Structural steel reinforcement 
(saria) 

12.  MS pipe & fittings 
13.  Roofing sheet 
14.  PVC/uPVC/cPVC pipes & 

fittings 
15.  PVC/uPVC/cPVC adhesive
16.  GI pipes & fittings 
17.  Sanitary ware 
18.  CP Bathroom fittings 
19.  PTMT bathroom fittings
20.  Flushing Cistern 
21.  Looking mirror/glass/ Toughened 

glass 
22.  SS Kitchen sink 
23.  Epoxy mortar 
24.  Dash Fastener 
25.  Lock/Latch 
26.  Flush door shutter (decorative or 

non-decorative) /laminates/pre 
laminate particle board & 
plywood (minimum 40 Kg 
weight) 

27.  laminated sheets  
28.  Hydraulic door closer 
29.  Wooden door fittings 
30.  SS staircase railing & accessories
31.  Aluminum door/window 

Hardware 
32.  Aluminum Section 
33.  Hardware fittings 
34.  SS Hardware fittngs 
35.  Nut, bolts & screw 
36.  Ceramic Glazed/vitrified tiles
37.  Cement Concrete tile 
38.  Chequered tiles 
39.  Paver tiles 
40.  Clay tiles for roof 
41.  Tile adhesive 

42.  SWR pipe & fittings 
43.  Gun metal valve/ Ball valve
44.  CI double flanged sluice/non

return valve 
45.  CI Manhole cover 
46.  Fire check door 
47.  Fire check door accessories

LIST OF APPROVED MAKES FOR CIVIL WORKS

Brands recommended 

ACC, UltraTech Cement, Ambuja Cements, Shree 
 Birla White, JK Cement, Pidilite  
Birla White, Asian Paints, JK Cement  
Asian Paints (Royale Shyne Luxury Emulsion), Berger (Silk 
Glamour), Nerolac (Impressions 24 Carat) premium emulsion 
Asian Paints (Apex Weatherproof Exterior Emulsion), Dr fixit 
raincoat neo, Nerolac (Excel Protect), Berger (Weather coat long 
life flexo)  
Asian Paints, Berger Paints, Nerolac Paints 
Asian Paints, Berger Paints, Nerolac Paints 
Berger Paints, Asian Paints, Nerolac Paints 

erial Dr. Fixit, CICCO, Asian Paints SmartCare 
 Tata Steel, SAIL, APL Apollo, Jindal JSW 

Structural steel reinforcement Tata Steel, SAIL, APL Apollo, Jindal JSW 

TATA,SAIL, APL Apollo, Jindal JSW  
Tata DuraShine, Jindal JSW Shangreela 

PVC/uPVC/cPVC pipes & Supreme Pipes, Astral Pipes, Finolex, Prince Pipes

PVC/uPVC/cPVC adhesive M-seal, Astral, APL Apollo, Plastochem 
Jindal JSW, Tata, APL Apollo  
Jaquar, Kohler, Hindward Italian, Roca, TOTO 
Jaquar, Kohler, Hindward Italian , Roca, TOTO 

PTMT bathroom fittings Prayag, Vectus and Jindal JSW Plast  
Jaquar, Kohler, Hindware Italian, Hindusta

Looking mirror/glass/ Toughened Saint-Gobain, Modi Guard, ASAHI  

KOHLER, Jindal JSW, Silverline, Hindware,
Pidilite, Sika, Astral Adhesives  
Bosch, Fisher, Hilti, DFL  
Godrej, Hafele, Yale  

Flush door shutter (decorative or 
decorative) /laminates/pre 

laminate particle board & 
plywood (minimum 40 Kg 

Action TESA, Pergo, Greenply, CenturyPly. 
Note (minimum 40 Kg weight) 
 
 

Hylem, Merino Laminates, Greenlam  
Hettich, Godrej, Häfele  
Hettich, Godrej, Häfele  

SS staircase railing & accessories Jindal JSW (304), Tata Steel (304), SAIL
Aluminum door/window Mangalam, Classic Hardima, Hindalco  

Hindalco Industries, NALCO, Balco  
Hettich, Godrej, Häfele  
Hettich, Godrej, Häfele  
Hettich, Godrej, Häfele  

Ceramic Glazed/vitrified tiles Kajaria, Somany, Nitco  
Kajaria, Somany, Nitco  
Kajaria, Somany, Nitco  
Kajaria, Somany, Orient Bell, Nitco, Restone Industr
KPG Roofings, Jindal JSW Clay Roof Tiles, Tapco 
Pidilite Industries (Roff), Asian Paints (SmartCare), MYK 
LATICRETE  
Supreme Industries, Astral Pipes, Prince Pipes, and Ashirvad Pipes 

metal valve/ Ball valve Zoloto, L&T Valves, Supreme Industries, Kohinoor
CI double flanged sluice/non- Kirloskar Brothers Ltd. (KBL) and L&T Valves 

BIC India (Bengal Iron Corporation India)
JC Fire Door, Nitsui India, Adiba, and Trio 

Fire check door accessories Dorset and Godrej Security Solutions, JC Fire Door Corporation 
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LIST OF APPROVED MAKES FOR CIVIL WORKS 

ACC, UltraTech Cement, Ambuja Cements, Shree  

Shyne Luxury Emulsion), Berger (Silk 
Glamour), Nerolac (Impressions 24 Carat) premium emulsion  
Asian Paints (Apex Weatherproof Exterior Emulsion), Dr fixit 

Excel Protect), Berger (Weather coat long 

Nerolac Paints  
Nerolac Paints  
Nerolac Paints  

Dr. Fixit, CICCO, Asian Paints SmartCare  
SAIL, APL Apollo, Jindal JSW  

SAIL, APL Apollo, Jindal JSW  

 
Jindal JSW Shangreela  

Supreme Pipes, Astral Pipes, Finolex, Prince Pipes 

APL Apollo, Plastochem  

Jaquar, Kohler, Hindward Italian, Roca, TOTO  
Jaquar, Kohler, Hindward Italian , Roca, TOTO  

Hindware Italian, Hindustan, Jindal  

KOHLER, Jindal JSW, Silverline, Hindware, Cera  

Action TESA, Pergo, Greenply, CenturyPly.  

SAIL (304)  
 

Kajaria, Somany, Orient Bell, Nitco, Restone Industries  
Jindal JSW Clay Roof Tiles, Tapco  

Asian Paints (SmartCare), MYK 

Supreme Industries, Astral Pipes, Prince Pipes, and Ashirvad Pipes  
Zoloto, L&T Valves, Supreme Industries, Kohinoor 
Kirloskar Brothers Ltd. (KBL) and L&T Valves  

BIC India (Bengal Iron Corporation India) and Crescent Foundry  
, Adiba, and Trio  

ty Solutions, JC Fire Door Corporation  



 
Contract Cell, C.Z. 

 
48.  EPDM gasket 
49.  Adhesive tape 
50.  Gypsum ceiling board 
51.  Gypsum ceiling tiles 
52.  Calcium Silicate False ceiling
53.  Stoneware pipe & Gully Trap
54.  Acoustic Panel 
55.  Glass reinforced concrete
56.  UPVC Door/Window/ Ventilator
57.  PVC door/window 
58.  Multigrade polycarbonate panel
59.  Hubless pipe & fittings 
60.  FRP door shutter & frame
61.  Super plasticizer 
62.  Curtain Carrier/Drapery rod
63.  Bio toilet 
64.  Water Storage Tank 
65.  Bricks 
66.  Water proof cement paint
67.  Wooden flooring  
68.  AAC Block  

density (550–650 kg/m³)
69.  WPC(Wood plastic composite ) 

panel For (Wall panels, Door 
frames, partitions, Furniture 
panels, wardrobes, Louvers, 
Pergola, fencing, railing)

70.  RCC/Pre cast KERB stone 

71.  Speed Breaker for internal roads

72.  MBBR media, Diffusers for STP

73.  Barbed wire / Concertina coil
74.  Modular Rainwater Filter
75.  FENCING MATERIALS (Chain 

link fence etc) 

 Make/Brand of Electrical items:
Sl. No. Name of Items 
01 Fluorescent lights & fittings
02 LED lights 
03 Wall bracket lights 
04 MS conduit pipe 
05 PVC conduit pipe 

06 Electrical wire 
07 Electrical armored/ unarmored 

Cable 
08 Modular/Non-modular switch, 

socket etc 
09 MCB/MCCB/RCCB etc 
10 Chage over switch 
11 Automatic Transfer Switch
12 Selector Switch & Toggle Switch
13 Terminal block connector
14 Phenolic laminated sheets

sheet 
15 Cat-6/Cat-6A/ Cat-7 cable, Wires & 

Fibre optic 
16 Ceiling/wall Fan/Exhaust fan
17 Air conditioning 
18 Geyser 
19 LED post top light/ street light

Milan Rubber Industries, Fusion Polymers, Dirak India 
3M, Pidilite Industries, Tesa  
Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral 
Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral 

Calcium Silicate False ceiling  Ramco, Hilux, Aerolite  
Stoneware pipe & Gully Trap  Navneet Ceramics, Singla Stonewares, Sorkhi Industries

Armstrong, Acoustic Board India, Tranquil Global, 
Glass reinforced concrete Gyproc, Asian GFRC  
UPVC Door/Window/ Ventilator Fenesta, Sintex, Aparna Venster  

Fenesta, Sintex, Aparna Venster  
Multigrade polycarbonate panel LEXAN, SUNLITE, GE Plastic  

 BIC India, Neco Industries Limited, SKF
FRP door shutter & frame Jayraj Composite Industry, Astral Windows Pvt. Ltd., Durian 

Pidilite, Sika, Chembond  
Curtain Carrier/Drapery rod Jindal JSW, Deco Window, MAC, Vista Levlor 

Sintex, Organica Biotech, Tiger Toilet, D
Sintex (ISI Marka) , Supreme (ISI Marka), Vectus (ISI Marka) 
1st Class bricks  

Water proof cement paint Asian Paints, Berger Paints, Nerolac Paints 
Action tesa A4, Pergo A4, Greenlam A4, centuryply A4 

650 kg/m³) 
Ultratech AAC, Siporex / Xtralite, Renacon 
 

WPC(Wood plastic composite ) 
panel For (Wall panels, Door 
frames, partitions, Furniture 
panels, wardrobes, Louvers, 
Pergola, fencing, railing) 

Alstone, E3 Panels, Floresta, Century WPC, Greenplast / 
Greenpanel  

RCC/Pre cast KERB stone  UltraTech Precast, RMC Readymix Precast Units, KK Manhole & 
Kerb Stone, DuraCrete  

Speed Breaker for internal roads Sterling Safety Systems, Alcolite, Reflect
reflective strips)  

MBBR media, Diffusers for STP XYLEM / Sanitaire, SSI Diffusers, Fine Bubble diffusers 
Poly, Bio-Media – Wock-O-Media Dark Eye (D.S. Enterprises), 
Frontier,   

/ Concertina coil Tata Wiron, Jindal Wire, Bharat Wire Mesh 
Modular Rainwater Filter Kent RWH System, AquaRain Filter, Rainy Filters
FENCING MATERIALS (Chain Tata Wiron, Jindal Wire, Godrej Security Fencing, Bharat Wire 

Mesh, Birla Wire 
 

Make/Brand of Electrical items: 
Brands 

Fluorescent lights & fittings Philips, Havells, Crompton, Wipro 
Philips, Havells, Crompton, Wipro  
Philips, Havells, Crompton, Wipro  
BEC Conduits, APL Apollo Tubes, Precision Pipes, D
Supreme ( Heavy Duty) , Prince ( Heavy Duty), Astral ( Heavy 
Duty)   
Havells, Finolex,  Polycab  

Electrical armored/ unarmored Havells ( Fire retardant FR) , Polycab (FR) , Finole
(FR)  

modular switch, Schneider Electric, Legrand, Havells, L& T, Crabtree, Anchor 
Roma  

 Schneider Electric, Legrand, Havells  
Schneider Electric, Legrand, Havells  

omatic Transfer Switch Siemens, L&T, Schneider, Havells  
Selector Switch & Toggle Switch Havells, Legrand, Schneider Electric  
Terminal block connector  Elmex, Connect well, WAGO  
Phenolic laminated sheets /Backlite Hylem, Merino Laminates, Greenlam  

7 cable, Wires & D-Link, Havells  

Ceiling/wall Fan/Exhaust fan Crompton, Havells, Orient, Usha 
Daikin, Voltas, LG, Mistubushi, Hitachi
Jaquar, AO Smith, Havells, Bajaj 

LED post top light/ street light Philips, Havells, Wipro, Bajaj Electricals
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Milan Rubber Industries, Fusion Polymers, Dirak India  

Knauf, Boral  
Knauf, Boral  

Sorkhi Industries  
Armstrong, Acoustic Board India, Tranquil Global,  

es Limited, SKF  
Jayraj Composite Industry, Astral Windows Pvt. Ltd., Durian  

MAC, Vista Levlor  
Tiger Toilet, D-plast  

Sintex (ISI Marka) , Supreme (ISI Marka), Vectus (ISI Marka)  

Nerolac Paints  
, Greenlam A4, centuryply A4  

Ultratech AAC, Siporex / Xtralite, Renacon  

Alstone, E3 Panels, Floresta, Century WPC, Greenplast / 

UltraTech Precast, RMC Readymix Precast Units, KK Manhole & 

Sterling Safety Systems, Alcolite, Reflecto Safety, 3M (for 

XYLEM / Sanitaire, SSI Diffusers, Fine Bubble diffusers – REX 
Media Dark Eye (D.S. Enterprises), 

ire, Bharat Wire Mesh  
Kent RWH System, AquaRain Filter, Rainy Filters 
Tata Wiron, Jindal Wire, Godrej Security Fencing, Bharat Wire 

Precision Pipes, D-plast  
Supreme ( Heavy Duty) , Prince ( Heavy Duty), Astral ( Heavy 

Havells ( Fire retardant FR) , Polycab (FR) , Finolex (FR) , KEI 

Havells, L& T, Crabtree, Anchor 

LG, Mistubushi, Hitachi 

Philips, Havells, Wipro, Bajaj Electricals 



 
Contract Cell, C.Z. 

 
20 Pressure pumps 
21 Submersible/Borewell pump
22  Sewerage Pump 
 Make/Brand of Sub-Station equipment:
Sl. No. Name of Items 
01 LT Panel / Meter panel board/Out door 

Feeder Pillar/A PFC Pa

02 LT Panel / Meter panel board/Outdoor 
Feeder Phillar/ APFC Panels/Bus Ducts 
(PTTA Manufacturers)

03 Air Insulated Rising Main

04 Sandwich type Bus Trucking
0
5 

Moulded Case Circuit 
Breaker(MCCB) Thermal release/ 
Microprocessor 
based(Ics=Icu=100%) 

06 Power/Aux.contactor3/4 pole

07 Potential transformer/Current Transformer

08 LED type indicating lamp/ Push Button

09 Overload Relays 
10 Conventional/Electronic Digital Meters 

(A/V/PF/Hz/KW/KWH)

11 Timer 

12 D.W. Corrugated HDPE pipe(ISI marked)
13 Transformer(oil/Dry type)

14 HT panel/ Ring Main unit

15 HT Cable(ISI marked) 

16 HT End Termination/Cable jointing Kit

17 ACBs with Display 

18 Rubber Mat 

19 Ammeter 
20 Voltmeter 

21 Fire Extinguishers ( ISI marked)

22 Capacitor & Reactors/APFC Relay

23 XPLE insulated PVC sheathed Alum. / 
Copper conductor Armored/ Unarmored 
cable of 1.1 KV grade 

24 Cable Glands double compression with 
Earthing links 

25 Bimetallic Cable Lugs 

26 MS /GI Cable tray, Raceways

27 Programmable logic controller (PLC)

Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo 
well pump Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo 

Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo 
Station equipment: 

Brands 
LT Panel / Meter panel board/Out door 
Feeder Pillar/A PFC Panels / Bus Ducts . 

Larsen & Toubro (L&T), Accu
Energy, Brilltech, Blue-Volt,
Automation, and Highvolt Tricolite Electrical Industries/ 
Havells/ Indoasian/ Engineers & Engineers

LT Panel / Meter panel board/Outdoor 
Phillar/ APFC Panels/Bus Ducts 

(PTTA Manufacturers) 

SHALABH (U.K)/HPL/Expert/Zeniya/Application 
control 

Air Insulated Rising Main C&S/L&T/Schneider/Legrand

Sandwich type Bus Trucking C&S/L&T/Schneider/Legrand
Moulded Case Circuit 

Thermal release/ 

 

Schneider Electric NSX series/ Legrand(DPX3)/ 
L&T(D-Sine)/ABB(TMax)/Seimens(VLseries)/ 
C&S(Winbreak-1/2)/Havells 
 

Power/Aux.contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/
Siemens/ C&S/BCH/Havells /

Potential transformer/Current Transformer Automatic Electric/Gilbert & Maxwell/Matrix/ Precise/ 
L&T 

LED type indicating lamp/ Push Button Havells/Standard/Schneider Electric/L&T/Seimens/ 
C&S/Indoasian 
Schneider Electric/L&T/ Seimens/ C&S/ABB/Havells

Conventional/Electronic Digital Meters 
(A/V/PF/Hz/KW/KWH) 

Conzerv/L&T/Secure/ AE/ C&S/HPL

Schneider Electric/Legrand/Hager/L&T/ABB/ Seimens/ 
C&S 

D.W. Corrugated HDPE pipe(ISI marked) Rex/Duraplast/ Triputi/Duraline/ CPE
Transformer(oil/Dry type) Crompton/ABB/Schneider/ Voltamp

HT panel/ Ring Main unit Crompton/Seimens/ABB/L&T/Schneider/LS Power 
control/Consoul/Coronet (Coronet Engineers Pvt. 
Limited) 

 CCI/KEI/Havells/Polycab/ U
cables/Gloster. 

HT End Termination/Cable jointing Kit Reychem/Denson/CapSeal/Safekei/ 3M

Schneider Electric(MasterpactNW6.0A) / 
Legrand(DMX3MP4)/L&T(U
OMEGA)/ABB(Emax)PR122/ Seimens(3WL
ETU45B)/C&S(WinMaster2.4.1)/Havells/HPL

Jyoti/DeepJyoti/Premier(dulyISI marked)

L&T/AE/C&S/ HPL 
L&T/AE/C&S/ HPL 

Fire Extinguishers ( ISI marked) Minimax/Safex/Lifeguard/ Kanex/ Omex/Ceasefire/ 
Andex/Kalpex/Atasee 

tor & Reactors/APFC Relay Epcos/L&T/Ducati/ ABB/ 
Siemens/Schneider/Havells 

XPLE insulated PVC sheathed Alum. / 
Copper conductor Armored/ Unarmored 

 

Finolex /KEI/Havells/Polycab

Cable Glands double compression with Baliga lighting/Comet/Cosmos/Dowells/ Gripwell

 Comet/ Dowells( Biller India)/Hax 
Brass(CopperAlloyIndia)/Jainson/Action.

MS /GI Cable tray, Raceways Pilco/BEC/Steelways/Legrand/Trueleader/LS
Power control/R.P. Control/RMCON/

Programmable logic controller (PLC) Seimens/Allen Bradley/L&T/ ABB
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Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  
Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  
Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

Larsen & Toubro (L&T), Accu-Panels 
Volt, VS Electricals, Infinite 

Highvolt Tricolite Electrical Industries/ 
Havells/ Indoasian/ Engineers & Engineers 

SHALABH (U.K)/HPL/Expert/Zeniya/Application 

C&S/L&T/Schneider/Legrand 

C&S/L&T/Schneider/Legrand 
Schneider Electric NSX series/ Legrand(DPX3)/ 

Sine)/ABB(TMax)/Seimens(VLseries)/ 
1/2)/Havells  

Schneider Electric/Legrand/Hager/L&T/ 
avells / 

Automatic Electric/Gilbert & Maxwell/Matrix/ Precise/ 

Havells/Standard/Schneider Electric/L&T/Seimens/ 

/L&T/ Seimens/ C&S/ABB/Havells 
Conzerv/L&T/Secure/ AE/ C&S/HPL 

Schneider Electric/Legrand/Hager/L&T/ABB/ Seimens/ 

uraline/ CPE 
Crompton/ABB/Schneider/ Voltamp 

Crompton/Seimens/ABB/L&T/Schneider/LS Power 
control/Consoul/Coronet (Coronet Engineers Pvt. 

CCI/KEI/Havells/Polycab/ Universal/Nicco/Paramount 

Reychem/Denson/CapSeal/Safekei/ 3M 

Schneider Electric(MasterpactNW6.0A) / 
Legrand(DMX3MP4)/L&T(U-Power-
OMEGA)/ABB(Emax)PR122/ Seimens(3WL-

WinMaster2.4.1)/Havells/HPL 

Jyoti/DeepJyoti/Premier(dulyISI marked) 

Minimax/Safex/Lifeguard/ Kanex/ Omex/Ceasefire/ 

Finolex /KEI/Havells/Polycab 

Baliga lighting/Comet/Cosmos/Dowells/ Gripwell 

Comet/ Dowells( Biller India)/Hax 
Brass(CopperAlloyIndia)/Jainson/Action. 

Pilco/BEC/Steelways/Legrand/Trueleader/LS 
Power control/R.P. Control/RMCON/AKG. 

Seimens/Allen Bradley/L&T/ ABB 
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 Make/Brand of DG Set 

Sl. No. Name of Items 

01 Diesel operated generating engine

02 Alternator 

03 DG set Canopy/Enclosure &AM F 
panel 

04 Alarm Annunciator 
 Make/Brand of Fire Fighting Equipment:

Sl. No. Name of Items 
01 Forged steel fittings/ Flanges

02 Y Type Strainer 

03 Fire/Sprinkler pump/Terrace Fire 
Pump 

04 Electric Motor pump

05 Diesel Engine for Fire Pump

06 Couplings(Type-Type)
07 Anti Vibration Mountings
08 Pressure Switch(ISI marked)
09 Pressure Gauge(ISI Marked)

10 Double / Single Headed Landing 
Valve(ISI marked) 

11 Male Female fire Hose Coupling 
(SS304) (ISI 
marked) 

12 First Aid Hose Drum/Fire Hose 
Reels / Shut off Nozzle (Gunmetal / 
ABS) (ISI Marked)

13 SS304/Gun metal Branch Pipe 
&Nozzle (ISI Maked)

14 Fireman Axe 

15 Water Flow Switch (FM/UL 
Listed) 

16 Rust Preventive polymeric 4mm 
thick tape for pipes directly 
buried in ground pipe protection 
pypko at (AW4) Wrapping (ISI 
Marked) 

    17 Level Controller & Indicator 
(water) (ISI Marked)

18 Fire Brigade Inlet Connecetion 
(ISI Marked) 

19 Thermoplastic pipe for first Aid 
Hose Reel(ISI Marked

20 Fire Sealent 

21 Overload Relays 

22 power/Aux. contactor3/4 pole

23 LED type indicating lamp/Push 
Button 

24 LT jointing kit / Termination

25 RRL Hosepipe(ISI Marked)
26 Dry Battery 

Brands 

Diesel operated generating engine Cummins India/Kirloskar /Mahindra/Tata 

Stamford/Lerroy Sommer/Kirloskar Ele
Crompton 

DG set Canopy/Enclosure &AM F As per OEM/OEA of respective DG set manufacturer

Advani Oralikon/L&T/ Minilec 
Make/Brand of Fire Fighting Equipment: 

Brands 
ttings/ Flanges Metline Industries, Hawa Engineers, Reliable Pipes & Tubes, 

Rishabh Steel, Rolex Fittings, and Real Engineering/ Johnson 
Industries 
Audco/Sant/Leader/Zoloto/ Kirloskar

Fire/Sprinkler pump/Terrace Fire Kirloskar/KSB/ Grundfos/Crompton

Electric Motor pump KSB/Kirloskar/Crompton 

Diesel Engine for Fire Pump Cummins India/Ashok Layland/ KOEL/Greaves

Type) Lovejoy/Fenner/ Dunlop 
Anti Vibration Mountings Kanwal Industries Corporation/Dunlo
Pressure Switch(ISI marked) System Sensor/Infoss/Danfoss/Switzer/Honeywell& Siemens
Pressure Gauge(ISI Marked) H Guru/ Fiebig/dwyer 

Double / Single Headed Landing 
 

Minimax/New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Andex/Atasee/Kalpex/Padmini

Male Female fire Hose Coupling Minimax/New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Andex/Atasee//Kalpex/Padmini

First Aid Hose Drum/Fire Hose 
Reels / Shut off Nozzle (Gunmetal / 

rked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 
Eversafe/Omex/Andex/Atasee//Kalpex/Padmini

SS304/Gun metal Branch Pipe 
&Nozzle (ISI Maked) 

Minimax/NewAge/ Safeguard/ 
Lifeguard/ Omex/Andex/Atasee//Kalpex/Padmini

Minimax/NewAge/ Safeguard 

Water Flow Switch (FM/UL System Sensor/Rapid Control/Potter/Switzer

Rust Preventive polymeric 4mm 
thick tape for pipes directly 
buried in ground pipe protection 
pypko at (AW4) Wrapping (ISI 

Pypcoat/Marphalt/Rustech/ Safex 

l Controller & Indicator 
(water) (ISI Marked) 

Autopump/Cirrus Engineering/ Techtrol

Fire Brigade Inlet Connecetion Minimax/NewAge/ Safeguard/ 
Lifeguard/ Omex/Eversafe/Kalpex/Padmini

Thermoplastic pipe for first Aid 
Hose Reel(ISI Marked) 

New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Eversafe/Atasee/Kalpex

Promat/Birla3M/ Hilti 

Schneider Electric/L&T/Seimens/ C&S/ABB/Havells

power/Aux. contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ ABB/Seime
C&S/BCH/Havells/HPL 

LED type indicating lamp/Push Schneider Electric/L&T/Seimens/ C&S/ABB

LT jointing kit / Termination Reychem/Denson/CapSeal/Safekei/ 3M

RRL Hosepipe(ISI Marked) NewAge/Safeguard/Lifeguard/ Padmini/Omex/Atasee/Kalpe
Exide/HBL/Pulse/ Amco 
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Cummins India/Kirloskar /Mahindra/Tata  

Stamford/Lerroy Sommer/Kirloskar Electric/Caterpillar/ 

As per OEM/OEA of respective DG set manufacturer 

Metline Industries, Hawa Engineers, Reliable Pipes & Tubes, 
Rishabh Steel, Rolex Fittings, and Real Engineering/ Johnson 

Audco/Sant/Leader/Zoloto/ Kirloskar 

KSB/ Grundfos/Crompton 

Cummins India/Ashok Layland/ KOEL/Greaves 

Kanwal Industries Corporation/Dunlop/ GERB/Resistoflex 
System Sensor/Infoss/Danfoss/Switzer/Honeywell& Siemens 

Minimax/New Age/ Safeguard/ Lifeguard/ 
ini/Omex/Andex/Atasee/Kalpex/Padmini 

Minimax/New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Andex/Atasee//Kalpex/Padmini 

Minimax/New Age/ Safeguard/ Lifeguard/ 
Eversafe/Omex/Andex/Atasee//Kalpex/Padmini 

Lifeguard/ Omex/Andex/Atasee//Kalpex/Padmini 

System Sensor/Rapid Control/Potter/Switzer 

 

Autopump/Cirrus Engineering/ Techtrol 

Lifeguard/ Omex/Eversafe/Kalpex/Padmini 

New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Eversafe/Atasee/Kalpex 

Schneider Electric/L&T/Seimens/ C&S/ABB/Havells 

Schneider Electric/Legrand/Hager/L&T/ ABB/Seimens/ 

Schneider Electric/L&T/Seimens/ C&S/ABB 

Reychem/Denson/CapSeal/Safekei/ 3M 

NewAge/Safeguard/Lifeguard/ Padmini/Omex/Atasee/Kalpex 
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27 Battery Charger 

28 Air Release Valve 

29 Analogue/Digital Measuring 
Instruments (Voltmeer/ 
Ammeter/Enrgy meter/ KW/PE/ 
Multi Function meter)

30 Cable glands & Lugs
31 Solenoid Valve/ Spray Nozzle

32 Sprinkler 
33 Sprinkler Heads/Water Curtain 

Nozzle 
34 Steel Flexible Extension
35 Vibration Eliminator

36 Welding Electrodes

37 Deluge Valve 

38 Cast Iron Valve 
39 Fire extinguisher 

(Portable/Wheeled)
40 Rubber hose for water suction 

and Discharge (ISI Marked)

 Make/Brand of Fire Alarm System:
Sl. No. Name of Items 

01 Addressable Manual call box

02 Addressable type fault isolator

03 Strobe lights cum hooter

04 Addressable control modules 
for hooter 

05 Addressable monitor module for 
flow switch 

06 Addressable type fire alarm 
control panel 

07 Network repeater panel

08 Addressable multi sensing fire 
detector (Combination of 
optical type smoke detector and 
ROR type 
heat detector) 

09 Response Indicator 

10 Addressable/conventional PA 
System 

11 Fire suppression system

Note:-Buyer shall ensure the preference and choice as suggeste
 

Signature of Bidder………………….……

 

Statcon/CDC/AE/Expofyn/ thycon India

 Rb/Tbs/Cimbrio/ Zoloto 

Analogue/Digital Measuring 
Instruments (Voltmeer/ 
Ammeter/Enrgy meter/ KW/PE/ 
Multi Function meter) 

AE/Rishabh/L&T/C&S/ Conzerve/HPL

Cable glands & Lugs Comet/Dowells/HaxBrass(copperAlloy India)/Jainson/ Action
Solenoid Valve/ Spray Nozzle Perker/HD/Tyco/ Emersion 

HD/Tyco/Reliable/ Wormald/Viking/Atasee
Sprinkler Heads/Water Curtain Tyco/Viking/Omex/Newage/ Lifeguard

Steel Flexible Extension Omex/Newage/Tyco/ Lifeguard 
Vibration Eliminator Resistoflex/DWaren /Kanwal 

Welding Electrodes Advani/ESAB/ L&T 

Tyco/Viking/ HD 

Kirloskar/Kartar/Kalpana/Joloto/Audco/ Advance
Fire extinguisher 
(Portable/Wheeled) 

Atasee/Kalpex 

Rubber hose for water suction 
and Discharge (ISI Marked) 

Padmini, Minimax/NewAge/ Ceasefire/ Padmini 
/Tyco/Superex 

Make/Brand of Fire Alarm System: 
Brands 

Addressable Manual call box Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES(Agni 
Suraksha) 

Addressable type fault isolator Johnson control/Honeywell/Siemens/Bosch/ EST(Edward)

Strobe lights cum hooter Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES( Agni 
Suraksha) 

Addressable control modules Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES(Agni 
Suraksha) 

Addressable monitor module for Notifier/ Johnson control/ Honeywell/ Siemen
Suraksha) 

Addressable type fire alarm Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES (Agni Suraksha)

Network repeater panel Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(Agni Suraksha) 

sable multi sensing fire 
detector (Combination of 
optical type smoke detector and 

Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(Agni Suraksha) 

Apollo/ Systemsensor/ Electroquip 

ntional PA Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

Fire suppression system Notifier/Johnsoncontrol/Honeywell/ 
Siemens/Bosch/ASES(Agni Suraksha)/Kalpex

Buyer shall ensure the preference and choice as suggested above after award of tender. 

SD/- 03
Commandant (Engineer)

………………….…… 
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Statcon/CDC/AE/Expofyn/ thycon India 

/L&T/C&S/ Conzerve/HPL 

Comet/Dowells/HaxBrass(copperAlloy India)/Jainson/ Action 

HD/Tyco/Reliable/ Wormald/Viking/Atasee 
Tyco/Viking/Omex/Newage/ Lifeguard 

Kalpana/Joloto/Audco/ Advance 

Padmini, Minimax/NewAge/ Ceasefire/ Padmini 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES(Agni 

Johnson control/Honeywell/Siemens/Bosch/ EST(Edward) 

ol/ Honeywell/ Siemens/Bosch/ASES( Agni 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES(Agni 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES(Agni 

Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES (Agni Suraksha) 

Notifier/ Johnson control/ Honeywell/ 
 

Notifier/ Johnson control/ Honeywell/ 
 

Notifier/ Johnson control/ Honeywell/ 
 

Siemens/Bosch/ASES(Agni Suraksha)/Kalpex 
d above after award of tender.  

03-07-2026 
Commandant (Engineer)-Contract Cell, CZ HQr 



 
Contract Cell, C.Z. 

 

 

Tender Enquiry No. :- B.V(DIG RAPO
Location of Work :- DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN
Name of Work :- Repair maintenance, Sanitary
(Ekalavya) at RAPO Meerut 

S/N.

1. 

Distempering with 1st quality acrylic distemper (ready mixed) having VOC content less 
than 50 gram/litre, of approved manufacturer and of required shade and colour all 
complete to achieve even shade and colour: New work (two or more coats) over and 
including water thinnable  priming coat with cement primer having VOC content less 
than 50 gram/litre 

2. 
Providing and applying white cement based putty of
approved brand and manufacturer, over the plastered wall surface to prepare the surface 
even and smooth complete.  10% Area of Painting

3. 
Removing white or colour wash by scrapping and sand papering and 
surface smooth including necessary repairs to scratches etc. complete Same putty area 

4. 

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and 
under, including cutting the patch in proper shape,
plastering the surface of the walls complete, including disposal of rubbish to the 
dumping ground, all complete as per direction of Engineer
mortar 1:4 (1 cement : 4 fine sand). 

5. 
Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. waste 
fittings complete Flexible pipe  40 mm dia

6. 
Providing and fixing 600x450 mm beveled edge mirror of superior 
quality) complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. 
brass screws and washers complete. 

7. 
Providing and fixing uplasticised PVC connection pipe with brass unions 45 cm length 
15 mm nominal bore 

8. Providing and fixing C.P. brass shower rose with 15 or 20 mm inlet :  150 mm diameter 

9. 
Providing and fixing cp brass bib cock long body of approved quality conforming to IS 
standared and wight no less then 690 gms 15 mm 

10. 
Providing and fixing C.P. brass angle valve for basin mixer and geyser points of 
approved quality conforming to IS:8931 15mm nominal bore

11. 
Providing and fixing PTMT pillar cock of approved quality and colour .  
bore, 107 mm long. Weighing not less than 110 gms. 

12. 
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 5/6 amps switch

13. 
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 3 pin 5/6 A socket outlet

14. 
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 15/16 A switch

15. 
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 6 pin 15/16 A socket outlet

16. Providing &fixing LED Bulb 9 watt 
17. Providing & fixing Tube Light of 4 feet length  of 35 W 
Note  :- 

i)  The lowest bidder will be decided on o
quoted by the bidder must be inclusive of applicable G.S.T (Goods and Services Tax) and all other 
charges if any but exclusive of EPF & ESI Contributions 
F.O.R (Site of work) at O/O The 
250103). 

ii)  The E.P.F & E.S.I contributions on the part of employer in respect of the cont
contractor to concerned department well in time. These contributions on the part of the employer paid 
by the contractor shall reimbursable by this department on actual basis and on production of recei
the concerned department

[____________________] 
Signature of Bidder  
       (with seal) 
 

SCHEDULE OF QUANTITY 

DIG RAPO) /2026-27-CZ-C/Cell(NIT-37) Dated 03
DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN

Repair maintenance, Sanitary,Plaster and painting of 180 Men Barrack 
(Ekalavya) at RAPO Meerut  

Item / Description 
Distempering with 1st quality acrylic distemper (ready mixed) having VOC content less 
than 50 gram/litre, of approved manufacturer and of required shade and colour all 
complete to achieve even shade and colour: New work (two or more coats) over and 
including water thinnable  priming coat with cement primer having VOC content less 

Providing and applying white cement based putty of average thickness 1 mm, of 
approved brand and manufacturer, over the plastered wall surface to prepare the surface 
even and smooth complete.  10% Area of Painting 
Removing white or colour wash by scrapping and sand papering and preparing the 
surface smooth including necessary repairs to scratches etc. complete Same putty area 
Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and 
under, including cutting the patch in proper shape, raking out joints and preparing and 
plastering the surface of the walls complete, including disposal of rubbish to the 
dumping ground, all complete as per direction of Engineer-in-harge.  With cement 
mortar 1:4 (1 cement : 4 fine sand).  
Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. waste 
fittings complete Flexible pipe  40 mm dia 
Providing and fixing 600x450 mm beveled edge mirror of superior glass (of approved 
quality) complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. 
brass screws and washers complete.  
Providing and fixing uplasticised PVC connection pipe with brass unions 45 cm length 

Providing and fixing C.P. brass shower rose with 15 or 20 mm inlet :  150 mm diameter 
Providing and fixing cp brass bib cock long body of approved quality conforming to IS 
standared and wight no less then 690 gms 15 mm nominal bore 
Providing and fixing C.P. brass angle valve for basin mixer and geyser points of 
approved quality conforming to IS:8931 15mm nominal bore 
Providing and fixing PTMT pillar cock of approved quality and colour .  15mm nominal 
bore, 107 mm long. Weighing not less than 110 gms.  
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 5/6 amps switch 
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 3 pin 5/6 A socket outlet 
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 15/16 A switch 
Supplying and fixing following piano type switch/ socket on the existing switch box/ 
cover including connections etc. as required 6 pin 15/16 A socket outlet 
Providing &fixing LED Bulb 9 watt  
Providing & fixing Tube Light of 4 feet length  of 35 W  

The lowest bidder will be decided on overall rate of entire work instead of item (category) wise. Rates 
quoted by the bidder must be inclusive of applicable G.S.T (Goods and Services Tax) and all other 
charges if any but exclusive of EPF & ESI Contributions on the part of Employer as applicabl

O/O The DIG, DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN

The E.P.F & E.S.I contributions on the part of employer in respect of the cont
contractor to concerned department well in time. These contributions on the part of the employer paid 
by the contractor shall reimbursable by this department on actual basis and on production of recei
the concerned department. 

SD/- 03
(Lt. Col. Anand Kumar)

Commandant (Engineer) 
Contract 

[For and on behalf of the President of India]
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Annexure-I 

03-07-2026 
DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN-250103) 

,Plaster and painting of 180 Men Barrack 

Qty. Unit 
Distempering with 1st quality acrylic distemper (ready mixed) having VOC content less 
than 50 gram/litre, of approved manufacturer and of required shade and colour all 
complete to achieve even shade and colour: New work (two or more coats) over and 
including water thinnable  priming coat with cement primer having VOC content less 

5952.33 Sqm   

approved brand and manufacturer, over the plastered wall surface to prepare the surface 
853.69 Sqm   

preparing the 
surface smooth including necessary repairs to scratches etc. complete Same putty area  

853.69 Sqm   

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and 
raking out joints and preparing and 

plastering the surface of the walls complete, including disposal of rubbish to the 
harge.  With cement 

85.36 Sqm   

Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. waste 70 No.   

glass (of approved 
quality) complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. 

25 No.   

Providing and fixing uplasticised PVC connection pipe with brass unions 45 cm length 50 No.   

Providing and fixing C.P. brass shower rose with 15 or 20 mm inlet :  150 mm diameter  36 No.   
Providing and fixing cp brass bib cock long body of approved quality conforming to IS 38 No.   

39 No.   

15mm nominal 20 No.   

Supplying and fixing following piano type switch/ socket on the existing switch box/ 50 Each 

Supplying and fixing following piano type switch/ socket on the existing switch box/ 50 Each 

Supplying and fixing following piano type switch/ socket on the existing switch box/ 25 Each 

Supplying and fixing following piano type switch/ socket on the existing switch box/ 25 Each 

25 Each 
25 Each 

verall rate of entire work instead of item (category) wise. Rates 
quoted by the bidder must be inclusive of applicable G.S.T (Goods and Services Tax) and all other 

the part of Employer as applicable with 
DIG RAPO, CRPF, Vedvyas Puri, Paratpur, Meerut, UP (PIN-

The E.P.F & E.S.I contributions on the part of employer in respect of the contract shall be paid by the 
contractor to concerned department well in time. These contributions on the part of the employer paid 
by the contractor shall reimbursable by this department on actual basis and on production of receipt of 

03-07-2026 
(Lt. Col. Anand Kumar) 

Commandant (Engineer)  
 Cell, CZ HQr 

[For and on behalf of the President of India] 



 
Contract Cell, C.Z. 

 

 

SCHEDULE -“A” 
Name of work: - Repair maintenance, Sanitary,Plaster and painting of 180 Men Barrack 
(Ekalavya) at RAPO Meerut
Schedule of quantities: - As per BOQ:

SCHEDULE - “B”:-  
 

Schedule of materials to be issued to the contractor.
___________________________
______ 
S.No.  Description of item.

at which the material will issue 
be charged to the contractor 

_____________________________________________
______ 
(1)   (2)  
_______________________________________________________________________________________
______ 

----------------------------
______________________________________________________________________________________

SCHEDULE - “C” :-  
 

Tools and plants to be hired to the contractor 
_______________________________________________________________________________
______ 
S.NO.            DESCRIPTION.

                                                              
_______________________________________________________________________________________

Note :- ALL THE TOOLS & PLANTS REQUIRED  FOR CARRYING OUT THE SUBJECT 
WORK SHOULD BE OWNED/REGISTERED/LEASED  EITHER IN THE NAME OF THE SOLE 
PROPRIETOR OF THE FIRM OR THE NAME OF FIRM i.e HOT MIX PLANT, ROAD ROLLER 
, JCB etc.  

Further the contractor shall also meet the min
Vibratory rollers, Pneumatic wheeled roller, Fully automatic concrete batching plant, Concrete 
paver finisher ,Continues type hot mix plant, Paver finisher ( Hydraulically controlled sensors 
operated electrically for the pave finisher (Hydraulically controlled), Bull dozers, Road rollers, 
Drilling machines, Concrete mobile weigh batchers, Transit mixers One bag capacity concrete 
mixer(diesel), Vibrators (needle and plate type), Trucks/ tippers, Total stations, Conc
testing machine(Hydraulically operated), Fully automatic concrete batching plant whichever 
applicable 
_______________________________________________________________________________
 

SCHEDULE - “D” :-  
 

Extra schedule for specific requirements/ d
 

SCHEDULE- “E” :-  
 

Reference to General Conditions of 
 General Conditions of Contract for CPWD Works 2023 with upto

1.1         Name of Work: 
Barrack (Ekalavya) at RAPO Meerut
 
1.3  Earnest Money: 
Performance Guarantee)
 

1.4  Performance Guarantee 
date of   completion Plus 180
 
1.5  Security Deposit
SCHEDULE- “F” :-  
 

General Rules & Directions:
Officer Inviting Tender: - 

 

Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 

SCHEDULES (A TO F)  

Repair maintenance, Sanitary,Plaster and painting of 180 Men Barrack 
(Ekalavya) at RAPO Meerut  

As per BOQ:- 
 

Schedule of materials to be issued to the contractor. 
_______________________________________________________________________________________

Description of item.  Quantity. Rate in figures & words      
at which the material will issue  
be charged to the contractor  

_______________________________________________________________________________________

       (3)                     (4)  
_______________________________________________________________________________________

---------------------------- NIL ---------------------------------
______________________________________________________________________________________

Tools and plants to be hired to the contractor  
_______________________________________________________________________________

S.NO.            DESCRIPTION.  HIRE CHARGES   
                                                              PER DAY   

_______________________________________________________________________________________
 

OLS & PLANTS REQUIRED  FOR CARRYING OUT THE SUBJECT 
WORK SHOULD BE OWNED/REGISTERED/LEASED  EITHER IN THE NAME OF THE SOLE 
PROPRIETOR OF THE FIRM OR THE NAME OF FIRM i.e HOT MIX PLANT, ROAD ROLLER 

 

Further the contractor shall also meet the minimum requirement of tools & plants such as 
Vibratory rollers, Pneumatic wheeled roller, Fully automatic concrete batching plant, Concrete 
paver finisher ,Continues type hot mix plant, Paver finisher ( Hydraulically controlled sensors 

for the pave finisher (Hydraulically controlled), Bull dozers, Road rollers, 
Drilling machines, Concrete mobile weigh batchers, Transit mixers One bag capacity concrete 
mixer(diesel), Vibrators (needle and plate type), Trucks/ tippers, Total stations, Conc
testing machine(Hydraulically operated), Fully automatic concrete batching plant whichever 

_______________________________________________________________________________

Extra schedule for specific requirements/ documents for the work, if any   

Reference to General Conditions of  
General Conditions of Contract for CPWD Works 2023 with upto-date amendments. 

1.1         Name of Work:  Repair maintenance, Sanitary,Plaster and pa
Barrack (Ekalavya) at RAPO Meerut  1.2 Estimated Cost of work: -Rs- 

Earnest Money: -          Rs. 42,140/- (The EMD will be returned post receipt of 
Guarantee) 

Performance Guarantee         5% of tendered value (It shall be valid up to the stipulated 
180days beyond that) 

Security Deposit         2.5 % 

General Rules & Directions:-  
                    Commandant (Engineer) C

Maximum percentage for quantity of items  
of work to be executed beyond which rates  
are to be determined in accordance with  
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Repair maintenance, Sanitary,Plaster and painting of 180 Men Barrack 

____________________________________________________________

Rate in figures & words        Place of  

__________________________________________

                   (5) 
_______________________________________________________________________________________

--------------------- 
______________________________________________________________________________________ 

_______________________________________________________________________________________

 PLACE OF ISSUE  

_______________________________________________________________________________________ 

OLS & PLANTS REQUIRED  FOR CARRYING OUT THE SUBJECT 
WORK SHOULD BE OWNED/REGISTERED/LEASED  EITHER IN THE NAME OF THE SOLE 
PROPRIETOR OF THE FIRM OR THE NAME OF FIRM i.e HOT MIX PLANT, ROAD ROLLER 

imum requirement of tools & plants such as 
Vibratory rollers, Pneumatic wheeled roller, Fully automatic concrete batching plant, Concrete 
paver finisher ,Continues type hot mix plant, Paver finisher ( Hydraulically controlled sensors 

for the pave finisher (Hydraulically controlled), Bull dozers, Road rollers, 
Drilling machines, Concrete mobile weigh batchers, Transit mixers One bag capacity concrete 
mixer(diesel), Vibrators (needle and plate type), Trucks/ tippers, Total stations, Concrete cube 
testing machine(Hydraulically operated), Fully automatic concrete batching plant whichever 

_______________________________________________________________________________ 

 - NIL  

date amendments.  

Repair maintenance, Sanitary,Plaster and painting of 180 Men 
 14,04,650/- only 

The EMD will be returned post receipt of 

endered value (It shall be valid up to the stipulated 

Commandant (Engineer) CZ Hqr 



 
Contract Cell, C.Z. 

 
Clauses 12.2 & 12.3 
 

Definitions :- 
2(v) 

 

2(viii) Accepting Authority
 

 2(x)  Percentage on cost of 
   Materials and labour to 
   Cover all overheads and 
   Profits 
 
 2(xi)   Standard Schedule of Rates 
 
 2(xii)  Department 
 

 9(ii)   Standard CPWD contract For
    CPWD form 8 & General Conditions of Contract for CPWD Works

correction slips.  
Clause-1 :-  
(i)  Time allowed for submission of 
 Performance guarantee Programme Chart 
 (Time & Progress) and from the date 

of issue of letter of acceptance.
 
 

(ii)  Maximum allowable extension 
 Beyond the period as provided in (i) above 
 

Clause-1A :- Recovery of Security Deposit of GCC :

Clause-2 :- Authority for fixing compensation under clause 2
Clause-2A:- Whether Clause 2A shall be applicable
 
Clause- 3 :- Applicable  
 
Clause 3A:- Applicable 
Clause 4   :- Applicable 

 
Clause-5:-  Applicable
 
Time allowed for execution of work 
 
 
Authority to decide  
i)               Extension of time 
ii)               Rescheduling of mile stones 
iii) Shifting of date of start in case of delay in handing over of s
Clause-6 :- Computeri
printed copy 
 

Clause-7A :-  Whether Clause 7A shall be applicable 
 

Clause 8 :- Completion Certificate and Completion Plans
  
 

Clause-8A :-   Completion Plans to be Submitted by the Contractor
 

Clause-9 :-  Payment of Final Bill
 

Clause 9A :-  Payment of Contractor's Bills to Banks
 

Clause-10A:-  Materials to be provided by the Contractor
 

Clause-10-B  
(i) Secured Advance on Materials
(ii) Whether Mobilization advance will be paid
Clause-10C:-  
Payment on Account of Increase in Prices/ Wages due to Statutory Order(s)

 

Clause-10 CA:-  
Payment due to variation in prices of ma
 

      See below

Engineer-In-Charge A/C  (Engineer)  

Accepting Authority  Commandant (Engineer) CZ Hqr

Percentage on cost of  
Materials and labour to  
Cover all overheads and  
Profits      15% 

Standard Schedule of Rates   DSR -2023 

Department     CRPF 

Standard CPWD contract Form    
CPWD form 8 & General Conditions of Contract for CPWD Works-2023 with upto

Time allowed for submission of  
Programme Chart     07 days

from the date  
of letter of acceptance. 

Maximum allowable extension  
Beyond the period as provided in (i) above     Nil.  

Recovery of Security Deposit of GCC :-    Applicable

Authority for fixing compensation under clause 2. Commandant 
Whether Clause 2A shall be applicable   No 

Applicable  

Time allowed for execution of work       

Extension of time     Commandant (Engineer) CZ Hqr

Rescheduling of mile stones    Commandant (Engineer) CZ Hqr
Shifting of date of start in case of delay in handing over of site Commandant(Engineer

Computerized Measurement Book    

Whether Clause 7A shall be applicable    

Completion Certificate and Completion Plans   

Completion Plans to be Submitted by the Contractor  

Payment of Final Bill     

Payment of Contractor's Bills to Banks   

Materials to be provided by the Contractor   

Secured Advance on Materials      
Mobilization advance will be paid     

Payment on Account of Increase in Prices/ Wages due to Statutory Order(s) 

Payment due to variation in prices of materials after receipt of tender  
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See below 

Commandant (Engineer) CZ Hqr   

2023 with upto-date 

days 

Applicable 

Commandant (Engineer) CZ Hqr 

               90days 

Commandant (Engineer) CZ Hqr 
Commandant (Engineer) CZ Hqr 

Commandant(Engineer)CZHqr 
  Duly signed 

  Applicable 

 Applicable 

  Applicable. 

  Applicable. 

  Applicable. 

  Applicable 

 Case to Case basis 
 Case to Case basis 

  Not applicable. 

  Not applicable. 



 
Contract Cell, C.Z. 

 
Clause-10-CC:-  
Payment due to Increase / Decrease in Prices/ Wages (excluding materials covered under clause 10 CA) 
after Receipt of Tender for Works
 Not applicable  
 

Clause 10 D:-Dismantled Mater
 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc. as Government's property and such materials shall be disposed off to the 
best advantage of Government accordin
Charge.   
 

Clause-11:-Work to be Executed in Accordance with Specifications, Drawings, Orders etc.
 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also conform exactly, fully and faithfully to the 
design, drawings and instructions in writing in respect of the w
Charge and the contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are not included in the standard 
specifications of Central Publ
Indian Standard or any other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. The contractor shall comply with the 
provisions of the contract and with the care and diligence execute and maintain the works and 
provide all labour and materials, tools and plants including for measurements and supervision of 
all works, structural plans and other things of temporary or perman
execution and maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the w
 
Clause-12:-     Authority to decide deviation 
 
 

Clause-16:-  Competent Authority for 
                               deciding reduced rates.

 
Clause17: Contractor Liable for 

If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, c
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 
months (six months in the case of work costing Rs. Ten lacs and below except road work) 
after a certificate final or otherwise of its completion shall have been given by the 
in- Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at 
his own expense or in default the Engineer
other workmen and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor, or from his security deposit or the proceeds 
of sale thereof or of a sufficient portion thereof. The security de
not be refunded before the expiry of twelve months (six months in the case of work costing 
Rs. Ten lacs and below except road work) after the issue of the certificate final or 
otherwise, of completion of work, or till the fina
whichever is later. Provided that in the case of road work, if in the opinion of the Engineer
in-Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor 
under this contract, half of 
remaining half after twelve months of the issue of the said certificate of completion or till 
the final bill has been prepared and passed whichever is later. 
In case of Maintenance and Opera
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
whichever is earlier.  

Payment due to Increase / Decrease in Prices/ Wages (excluding materials covered under clause 10 CA) 
after Receipt of Tender for Works      

Dismantled Material Govt. Property  

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc. as Government's property and such materials shall be disposed off to the 
best advantage of Government according to the instructions in writing issued by the Engineer

   

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and 
orkmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications. The contractor shall also conform exactly, fully and faithfully to the 
design, drawings and instructions in writing in respect of the work signed by the Engineer
Charge and the contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are not included in the standard 
specifications of Central Public Works Department specified in Schedule 'F' or in any Bureau of 
Indian Standard or any other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. The contractor shall comply with the 

ovisions of the contract and with the care and diligence execute and maintain the works and 
provide all labour and materials, tools and plants including for measurements and supervision of 
all works, structural plans and other things of temporary or permanent nature required for such 
execution and maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 

rity to decide deviation       C.E.A (

Competent Authority for  
deciding reduced rates.     Comdt

Contractor Liable for Damages, defects during defect liability period

If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any 

ever or if any defect, shrinkage or other faults appear in the work within twelve 
months (six months in the case of work costing Rs. Ten lacs and below except road work) 
after a certificate final or otherwise of its completion shall have been given by the 

Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at 
his own expense or in default the Engineer-in-Charge cause the same to
other workmen and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor, or from his security deposit or the proceeds 
of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall 
not be refunded before the expiry of twelve months (six months in the case of work costing 
Rs. Ten lacs and below except road work) after the issue of the certificate final or 
otherwise, of completion of work, or till the final bill has been prepared and passed 
whichever is later. Provided that in the case of road work, if in the opinion of the Engineer

Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor 
under this contract, half of the security deposit will be refundable after six months and the 
remaining half after twelve months of the issue of the said certificate of completion or till 
the final bill has been prepared and passed whichever is later.  
In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
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Payment due to Increase / Decrease in Prices/ Wages (excluding materials covered under clause 10 CA) 
   

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc. as Government's property and such materials shall be disposed off to the 

g to the instructions in writing issued by the Engineer-in-

Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial and 
orkmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications. The contractor shall also conform exactly, fully and faithfully to the 
ork signed by the Engineer-in-

Charge and the contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are not included in the standard 

ic Works Department specified in Schedule 'F' or in any Bureau of 
Indian Standard or any other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. The contractor shall comply with the 

ovisions of the contract and with the care and diligence execute and maintain the works and 
provide all labour and materials, tools and plants including for measurements and supervision of 

ent nature required for such 
execution and maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, 

C.E.A (Comdt. (Engr.) 

Comdt. (Engr.) 

Damages, defects during defect liability period 

If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 

ables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any 

ever or if any defect, shrinkage or other faults appear in the work within twelve 
months (six months in the case of work costing Rs. Ten lacs and below except road work) 
after a certificate final or otherwise of its completion shall have been given by the Engineer 

Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at 

Charge cause the same to be made good by 
other workmen and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor, or from his security deposit or the proceeds 

posit of the contractor shall 
not be refunded before the expiry of twelve months (six months in the case of work costing 
Rs. Ten lacs and below except road work) after the issue of the certificate final or 

l bill has been prepared and passed 
whichever is later. Provided that in the case of road work, if in the opinion of the Engineer-

Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor 
the security deposit will be refundable after six months and the 

remaining half after twelve months of the issue of the said certificate of completion or till 

tion works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
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Clause-18:-  Tools & Plants etc.
The contractor shall provide at his own cost all materials machinery, tools & 

plants as specified in schedule F. In addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works requi
whether original, altered or substituted and whether in cluded in the specifications or other 
documents forming part of the contract or referred to in these conditions or not, or in
any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled 
to require together with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and material
time and from time to time of the work or materials. Failing his so doing, the same may be 
provided by the Engineer
deducted, from any money due to the contractor, und
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.
  

Clause-19 :- Labour Laws to be complied 
                 by the contractor 
 

Clause-19A :- No labour b
                 years shall be employed on the work. 
 

Clause-19C :-  
 

Clause -19D :-  
 

Clause -19K :- Employment of skilled/semi skilled workers
 
  The contractor shall, at al
are qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/ National Institute of construction Management and Research (NICMAR)/ 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen. The 
contractor shall submit number of man days required in respect of each trade, its sche
the list of qualified tradesmen along with requisite certificate from recognized Institute to 
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to 
have inadequate skill to execute the work of respective t
tradesmen within two days of written notice from Engineer in
contractor to obtain approval of Engineer
attract a compensation to be paid by contractor at the rate specified in schedule 'F' per such 
tradesman per day. Decision of Engineer in Charge as to whether particular tradesman possesses 
requisite skill and amount of compensation in case of default shall be final and binding
always, that the provisions of this clause, shall not be applicable for works with estimated cost put 
to tender being less than Rs. 5 crores. For work costing more than Rs. 10 Crores, and uptoRs. 50 
Crores, the contractor shall arrange on site t
(NSDC) norms for at least 20% of the unskilled workers engaged in the project in co
with the CPWD Regional Training Institute& National Skill Development Corporation (NSDC) 
for certification at the level of skilled/semiskilled tradesmen. For works costing more than Rs. 50 
Crores, the contractor shall arrange on site training as per National Skill Development Corporation 
(NSDC) norms for at least 30% of the unskilled worker engaged in the proje
with the CPWD Regional Training Institute & National Skill Development Corporation (NSDC) 
for certification at the level of skilled/semi skilled tradesmen. The cost of such training as stated 
above shall be born by the Government. The n
contractor and no claim what so ever shall be entertained.
 

Clause-19L :- Contribution of EPF & ESI
 
Clause-20 :-             Minimum wages act to 

                    be complied with.
 
Clause 21 :-  Work not to be sublet. Action in case of in solvency

Tools & Plants etc. 
The contractor shall provide at his own cost all materials machinery, tools & 

plants as specified in schedule F. In addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether in cluded in the specifications or other 
documents forming part of the contract or referred to in these conditions or not, or in

ich under these conditions he is entitled to be satisfied, or which he is entitled 
to require together with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and material
time and from time to time of the work or materials. Failing his so doing, the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise and/or from his 
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

Labour Laws to be complied     
by the contractor  

No labour below the age of fourteen    
years shall be employed on the work.  

       

       

Employment of skilled/semi skilled workers 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who 
are qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/ National Institute of construction Management and Research (NICMAR)/ 

Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen. The 
contractor shall submit number of man days required in respect of each trade, its sche
the list of qualified tradesmen along with requisite certificate from recognized Institute to 
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to 
have inadequate skill to execute the work of respective trade, the contractor shall substitute such 
tradesmen within two days of written notice from Engineer in- Charge. Failure on the part of 
contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 

to be paid by contractor at the rate specified in schedule 'F' per such 
tradesman per day. Decision of Engineer in Charge as to whether particular tradesman possesses 
requisite skill and amount of compensation in case of default shall be final and binding
always, that the provisions of this clause, shall not be applicable for works with estimated cost put 
to tender being less than Rs. 5 crores. For work costing more than Rs. 10 Crores, and uptoRs. 50 
Crores, the contractor shall arrange on site training as per National Skill Development Corporation 
(NSDC) norms for at least 20% of the unskilled workers engaged in the project in co
with the CPWD Regional Training Institute& National Skill Development Corporation (NSDC) 

at the level of skilled/semiskilled tradesmen. For works costing more than Rs. 50 
Crores, the contractor shall arrange on site training as per National Skill Development Corporation 
(NSDC) norms for at least 30% of the unskilled worker engaged in the proje
with the CPWD Regional Training Institute & National Skill Development Corporation (NSDC) 
for certification at the level of skilled/semi skilled tradesmen. The cost of such training as stated 
above shall be born by the Government. The necessary space and workers shall be provided by the 
contractor and no claim what so ever shall be entertained. 

Contribution of EPF & ESI    

Minimum wages act to     
complied with. 

Work not to be sublet. Action in case of in solvency 
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The contractor shall provide at his own cost all materials machinery, tools & 
plants as specified in schedule F. In addition to this, appliances, implements, other plants, ladders, 

red for the proper execution of the work, 
whether original, altered or substituted and whether in cluded in the specifications or other 
documents forming part of the contract or referred to in these conditions or not, or in-Charge as to 

ich under these conditions he is entitled to be satisfied, or which he is entitled 
to require together with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials, examination at any 
time and from time to time of the work or materials. Failing his so doing, the same may be 

Charge at the expense of the contractor and the expenses may be 
er this contract or otherwise and/or from his 

security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.  

  Applicable.  

  Applicable. 

  Applicable. 

  Applicable. 

l stages of work, deploy skilled/semi skilled tradesmen who 
are qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/ National Institute of construction Management and Research (NICMAR)/ 

Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen. The 
contractor shall submit number of man days required in respect of each trade, its scheduling and 
the list of qualified tradesmen along with requisite certificate from recognized Institute to 
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to 

rade, the contractor shall substitute such 
Charge. Failure on the part of 

Charge or failure to deploy qualified tradesmen will 
to be paid by contractor at the rate specified in schedule 'F' per such 

tradesman per day. Decision of Engineer in Charge as to whether particular tradesman possesses 
requisite skill and amount of compensation in case of default shall be final and binding. Provided 
always, that the provisions of this clause, shall not be applicable for works with estimated cost put 
to tender being less than Rs. 5 crores. For work costing more than Rs. 10 Crores, and uptoRs. 50 

raining as per National Skill Development Corporation 
(NSDC) norms for at least 20% of the unskilled workers engaged in the project in co-ordination 
with the CPWD Regional Training Institute& National Skill Development Corporation (NSDC) 

at the level of skilled/semiskilled tradesmen. For works costing more than Rs. 50 
Crores, the contractor shall arrange on site training as per National Skill Development Corporation 
(NSDC) norms for at least 30% of the unskilled worker engaged in the project in co-ordination 
with the CPWD Regional Training Institute & National Skill Development Corporation (NSDC) 
for certification at the level of skilled/semi skilled tradesmen. The cost of such training as stated 

ecessary space and workers shall be provided by the 

  Applicable. 

  Applicable.  
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  The contract shall not be assigned or sublet without the written approval of the 
Engineer-in Charge. And if the contractor shall assign or sublet his contract, or attempt 
become insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
 advantage pecuniary or otherwise, shall either directly or in
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of Government in any way relating to his office or employment, or if any such officer or 
person shall become in any way
Charge on behalf of the President of India shall have power to adopt the course specified in Clause 
3 hereof in the interest of Government and in the event of such course 
consequences specified in the said Clause 3 shall ensue.
 

Clause 25                           Settlement of Dispute by Conciliation and Arbitration
 

(i)  Conciliator
(ii) Arbitrator Appointing Authority
(iii)  Place of Arbitration

 
Clause 28 Action where no Specifications are specified
 
  In the case of any class of work for which there is no such specifications as referred to 
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers' specifications, if not available then as per state/ District 
Specifications. In case there are no such specifications as re
out in all respects in accordance with the instructions and requirements of the Engineer
 

Clause 30 Water for Works
  The contractor(s) shall make his/their own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following conditions. 
(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 
of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge
and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 
are in the opinion of the Engineer
 
Clause 31 Hire of Plant & 
The contractor should be the owner of all the machinery and plants being used in the SUBJECT 
WORK FOR WHICH TENDER HAS BEEN CALLED FOR
 

Clause 33, 34 & 35  
 
Clause 37 :-  No engineer of gazetted rank or other gazetted officer employ
or administrative duties in an engineering department of the Government of India shall work as a 
contractor or employee of a contractor for a period of one year after his retirement from 
government service without the previous permission 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 
aforesaid, before submission 
may be. 

 

 

The contract shall not be assigned or sublet without the written approval of the 
in Charge. And if the contractor shall assign or sublet his contract, or attempt 

become insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of Government in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer
Charge on behalf of the President of India shall have power to adopt the course specified in Clause 
3 hereof in the interest of Government and in the event of such course  
consequences specified in the said Clause 3 shall ensue. 

Clause 25                           Settlement of Dispute by Conciliation and Arbitration

Conciliator -- 
Arbitrator Appointing Authority -- 
Place of Arbitration -- 

Action where no Specifications are specified 

In the case of any class of work for which there is no such specifications as referred to 
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

cations. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers' specifications, if not available then as per state/ District 
Specifications. In case there are no such specifications as required above, the work shall be carried 
out in all respects in accordance with the instructions and requirements of the Engineer

Water for Works 
The contractor(s) shall make his/their own arrangements for water required for the work

and nothing extra will be paid for the same. This will be subject to the following conditions. 
(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 

Charge.  
Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 
are in the opinion of the Engineer-in- Charge, unsatisfactory. 

Hire of Plant & Machinery 
The contractor should be the owner of all the machinery and plants being used in the SUBJECT 
WORK FOR WHICH TENDER HAS BEEN CALLED FOR 

   Applicable  

No engineer of gazetted rank or other gazetted officer employ
or administrative duties in an engineering department of the Government of India shall work as a 
contractor or employee of a contractor for a period of one year after his retirement from 
government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 
aforesaid, before submission of the tender or engagement in the contractor's service, as the case 

SD/-03
 (Lt. Col. Anand Kumar)

Commandant (Engineer) 
Contract Cell, CZ HQr

[For and on behalf of the President of India]
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The contract shall not be assigned or sublet without the written approval of the 
in Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

directly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of Government in any way relating to his office or employment, or if any such officer or 

directly or indirectly interested in the contract, the Engineer-in-
Charge on behalf of the President of India shall have power to adopt the course specified in Clause 

 being adopted, the 

Clause 25                           Settlement of Dispute by Conciliation and Arbitration 

---- 
---- 
---- 

In the case of any class of work for which there is no such specifications as referred to 
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

cations. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers' specifications, if not available then as per state/ District 

quired above, the work shall be carried 
out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following conditions.  
(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 

shall make alternative arrangements for supply of water at the risk 
and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 

The contractor should be the owner of all the machinery and plants being used in the SUBJECT 

No engineer of gazetted rank or other gazetted officer employed in engineering 
or administrative duties in an engineering department of the Government of India shall work as a 
contractor or employee of a contractor for a period of one year after his retirement from 

of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government of India as 

of the tender or engagement in the contractor's service, as the case 

 
 
 

3/07/2026 
(Lt. Col. Anand Kumar) 

Commandant (Engineer)  
Contract Cell, CZ HQr 

[For and on behalf of the President of India] 
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BASIC INFORMATION ABOUT
 

S/N Particulars

1 Name of the Firm 
2 Complete postal address of 

the firm with their 
registered office 

3 Type   of the Firm (whether Sole Proprietorship / 
Partnership / Pvt. Ltd. / Ltd. or Cooperative Body

4 Name of Organization/ Firm of the Proprietor/ 
Partners/ Directors. 

5 Full name & address of the person signing the bid 
documents (In block letters

6 Deptt./Organiza
tion  with which 
the firm is 
registered for 
the tendered 
work along with 
following details 

i)  Registration No. with date

ii) Registration issued
iii) Registration valid up
iv) Registration Class :
v) Nature of works (Road/Building etc.)

7 Details of Permanent Account No. (PAN)
8 Details of GST No. 
9 Banker’s 

details of the 
firm 

i) Bank Account No. :
ii) IFSC Code of the
iii) Bank Name
iv) Branch Name & Address of Bank :
v) Whether branch is NEFT/ RTGS 
enabled (Yes / No) :

10 Whether the bidder/contractor having 
last 03 (Three) Financial years/experien
in Central Govt. or State PWD?
their past performance in the specified format given in the 
Tender documents (Appendix

11 Whether, Technical Personnel available in the 
organization (Details to be furni
Appendix-‘D’ of Tender Documents

12 Whether adequate and satisfactory evidence to indicate 
financial capacity of the Organization to undertake the 
said work is attached. 

13 Details of factory and its location, machinery, 
(Attach a separate sheet) 

14 Yearly Turnover of the company during last 3 years 
(Year-wise) – Attach balance sheet/P&L a/c statement 
and IT returns of the firm of last three years.

15 Whether any Civil Suit/Litigation arisen in the contracts 
executed during the last 5 years/being executed. If yes, 
please furnish the name of the project, employer, nature 
of work, contract value, work order and date and brief 
details of litigation. 

Note :- Bidder may please note that if the answer so furnished are not cl
will liable to be ignored. 

 

BASIC INFORMATION ABOUT THE BIDDER/FIRM/CONTRACTOR

Particulars Specific answer/details  by the 
Bidder/Contractor

M/S 
Complete postal address of 
the firm with their 

Area/Village/Location  
Post  
P.S.  

Tehsil  
District  

State  
Pin  

Contact/Mobile No.  
E-Mail I.D. of firm  

Firm (whether Sole Proprietorship / 
Partnership / Pvt. Ltd. / Ltd. or Cooperative Body etc). 

 

of Organization/ Firm of the Proprietor/ (a) 
(b) 
(c) 

e & address of the person signing the bid 
In block letters) 

 

i)  Registration No. with date of issue :-  

ii) Registration issued by (Authority) :-  
iii) Registration valid up to (Date) :-  
iv) Registration Class :-  
v) Nature of works (Road/Building etc.)  

Details of Permanent Account No. (PAN)  
 

i) Bank Account No. :-  
ii) IFSC Code of the branch :-  
iii) Bank Name :- 
iv) Branch Name & Address of Bank :- 
v) Whether branch is NEFT/ RTGS 
enabled (Yes / No) :- 

Whether the bidder/contractor having Past performance of 
years/experience for similar works 

in Central Govt. or State PWD? If yes, Bidders should give 
their past performance in the specified format given in the 

Appendix-‘D’) 

 

Whether, Technical Personnel available in the 
organization (Details to be furnished in Table-‘d’ of 

of Tender Documents). 

 

Whether adequate and satisfactory evidence to indicate 
financial capacity of the Organization to undertake the 

 

Details of factory and its location, machinery, if any  

of the company during last 3 years 
Attach balance sheet/P&L a/c statement 

and IT returns of the firm of last three years. 

 

Whether any Civil Suit/Litigation arisen in the contracts 
ring the last 5 years/being executed. If yes, 

please furnish the name of the project, employer, nature 
of work, contract value, work order and date and brief 

 

Bidder may please note that if the answer so furnished are not clear and/or are evasive, the t

[_____________________]
Signature of the Contractor

(with Official Seal)
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Appendix-‘A’ 
M/CONTRACTOR 

Specific answer/details  by the 
Bidder/Contractor 

ear and/or are evasive, the tender 

 
 

[_____________________] 
Signature of the Contractor 

(with Official Seal) 
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FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT /
GUARANTEE / SECURITY DEPOSIT

(Guarantee offered by Bank to CRPF in connection with the execution of contracts)
{ON NON-JUDICIAL STAMP PAPER OF MINIMUM RS. 100

To 
The President of India, 
_____________________ 
_____________________ 

 

 Whereas the Commandant (Engineer), 
called “The Government”) has invited bids under 
the work of …………………………………………
further agreed to accept irrevocable Bank Guarantee for 
…………………………………………… only) valid upto 
………………...………………………………………………. (name and address 
for compliance of his obligations in accordance with the terms and conditions of the said NIT.

 

 Whereas the Commandant (Engineer), 
called “The Government”) has entered into an agreement bearing number ……………………………………………….. Date 
…./…./20... with M/S…….........................................................................................
contractor) (hereinafter called “the Contractor”) for execution of
at ………………………………………………………………… . 
Bank Guarantee for Rs. …….………….…….
…./…./20...* as PERFORMANCE GUARANTEE / SECURITY DEPOSIT
obligations in accordance with the terms and conditions of the agreement.
 

2.  We, ……………………………………………………….….…… (indicate the name of the bank) (herein aft
as “the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. ……………………….. 
(Rupees……………………………………………………………. only) on demand by the Government within 10 days of the 
demand. 
3.  We, ……………………………………………………….….…… (indicate th
pay the amount due and payable under this guarantee without any demur, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the s
such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
……………………….. (Rupees…………………………………………………………….only).
4.  We, ……………………………………………………….….…… (indicate the name of the bank), further undertake to 
pay the Government any money so demanded notwithstanding any dispute or disputes raised by the contractor in any 
suit or proceeding pending On non
under this Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank Guarantee 
shall be a valid discharge of our liability for paym
making such payment. 
5.  We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the 
Government shall have the fullest liberty without our consent and without 
vary any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor from time 
time or to postpone for any time or from time to time any of the powers exe
contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be relie
from our liability by reason of any such variation or extension being granted to th
omission on the part of the Government or any indulgence by the Government to the said Contractor or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provis
6.  We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 
instance without proceeding against the Contractor and notwithstanding any security or other guarantee the 
Government may have in relation to the Contractor’s liabilities.
7.  This guarantee will not be discharged due to the change in the constitution of the Bank
8.  We, ……………………………………………………….….…… (indicate the name of the bank), undertake not to revoke 
this guarantee except with the consent of the Government in writing.
9.  This Bank Guarantee shall be valid 
“Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
……………………………… (Rupees………………….……………….…………………………………….. only) and unless a claim in 
writing is lodged with us within the date of expi
guarantee shall stand discharged.” 
 

Date ..../…./20.... 
 

Witnesses 
 
1. Signature………………………  
Name and address :-……………. 
…………….…………….…………… 
 
2. Signature ……………………… 
Name and address:-…………..…. 
…………….…………….…………… 

 

*Date to be worked out on the basis of validity period of 90 days where only financia
bid system from the date of submission of tender.
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for 
performance guarantee/security deposit/mobi

 

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT /
GUARANTEE / SECURITY DEPOSIT 

offered by Bank to CRPF in connection with the execution of contracts)
JUDICIAL STAMP PAPER OF MINIMUM RS. 100 DULY NOTARIZED

Commandant (Engineer), Central Zone CRPF on behalf of the President of India (hereinafter 
called “The Government”) has invited bids under B.V(DIG RAPO) /2026-27-CZ-C/Cell(NIT
the work of ………………………………………………………… at ……………………………………….
further agreed to accept irrevocable Bank Guarantee for Rs. ………..……….……. 
…………………………………………… only) valid upto …./…/20….* as EARNEST MONEY DEPOSIT
………………...………………………………………………. (name and address of contractor) (hereinafter called “the contractor”) 
for compliance of his obligations in accordance with the terms and conditions of the said NIT.

OR** 

Commandant (Engineer), Central Zone CRPF on behalf of the President of India (hereinafter
called “The Government”) has entered into an agreement bearing number ……………………………………………….. Date 

M/S…….........................................................................................
er called “the Contractor”) for execution of the work of ………………………………………………………… 

at ………………………………………………………………… . The Government has further agreed to accept an irrevocable 
Rs. …….………….……. (Rupees …………………………………….……………………… only) valid 

PERFORMANCE GUARANTEE / SECURITY DEPOSIT from the said Contractor for compliance of his 
obligations in accordance with the terms and conditions of the agreement. 

We, ……………………………………………………….….…… (indicate the name of the bank) (herein aft
as “the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. ……………………….. 
(Rupees……………………………………………………………. only) on demand by the Government within 10 days of the 

We, ……………………………………………………….….…… (indicate the name of the bank), do here by undertake to 
pay the amount due and payable under this guarantee without any demur, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the s
such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 

………………………………………………………….only). 
We, ……………………………………………………….….…… (indicate the name of the bank), further undertake to 

pay the Government any money so demanded notwithstanding any dispute or disputes raised by the contractor in any 
ng On non-judicial stamp paper of minimum Rs. 100 before any Court or Tribunal, our liability 

under this Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank Guarantee 
shall be a valid discharge of our liability for payment there under and the Contractor shall have no claim against us for 

We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the 
Government shall have the fullest liberty without our consent and without affecting in any manner our obligation here under to 
vary any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor from time 
time or to postpone for any time or from time to time any of the powers exercisable by the Government against the said 
contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be relie
from our liability by reason of any such variation or extension being granted to the said Contractor or for any forbearance, act of 
omission on the part of the Government or any indulgence by the Government to the said Contractor or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us.

We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 

e without proceeding against the Contractor and notwithstanding any security or other guarantee the 
Government may have in relation to the Contractor’s liabilities. 

This guarantee will not be discharged due to the change in the constitution of the Bank
We, ……………………………………………………….….…… (indicate the name of the bank), undertake not to revoke 

this guarantee except with the consent of the Government in writing. 
This Bank Guarantee shall be valid up to ……/……/20…. unless extended on demand by the Government.

“Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
……………………………… (Rupees………………….……………….…………………………………….. only) and unless a claim in 
writing is lodged with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities under this 

 

  
 
 
Authorized Signatory :
Name  
Designation 
Staff code no.  

 

 

 
 

Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days for two/three 
bid system from the date of submission of tender. 

In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for 
performance guarantee/security deposit/mobilization advance/Refund of mile stone withheld amount, as the case may be.
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FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / PERFORMANCE 

offered by Bank to CRPF in connection with the execution of contracts) 
DULY NOTARIZED} 

on behalf of the President of India (hereinafter 
C/Cell(NIT-37) Dated 03-07-2026 for 

………………………………………. . The Government has 
Rs. ………..……….……. (Rupees 

EARNEST MONEY DEPOSIT from M/S 
of contractor) (hereinafter called “the contractor”) 

for compliance of his obligations in accordance with the terms and conditions of the said NIT. 

on behalf of the President of India (hereinafter 
called “The Government”) has entered into an agreement bearing number ……………………………………………….. Date 

M/S……......................................................................................... (name and address of the 
of ………………………………………………………… 

The Government has further agreed to accept an irrevocable 
(Rupees …………………………………….……………………… only) valid upto 

from the said Contractor for compliance of his 

We, ……………………………………………………….….…… (indicate the name of the bank) (herein after referred to 
as “the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. ……………………….. 
(Rupees……………………………………………………………. only) on demand by the Government within 10 days of the 

e name of the bank), do here by undertake to 
pay the amount due and payable under this guarantee without any demur, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any 
such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 

We, ……………………………………………………….….…… (indicate the name of the bank), further undertake to 
pay the Government any money so demanded notwithstanding any dispute or disputes raised by the contractor in any 

judicial stamp paper of minimum Rs. 100 before any Court or Tribunal, our liability 
under this Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank Guarantee 

ent there under and the Contractor shall have no claim against us for 

We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the 
affecting in any manner our obligation here under to 

vary any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor from time to 
rcisable by the Government against the said 

contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 
e said Contractor or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to the said Contractor or by any such matter or 
ion, have effect of so relieving us. 

We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 

e without proceeding against the Contractor and notwithstanding any security or other guarantee the 

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
We, ……………………………………………………….….…… (indicate the name of the bank), undertake not to revoke 

demand by the Government. 
“Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
……………………………… (Rupees………………….……………….…………………………………….. only) and unless a claim in 

ry or extended date of expiry of this guarantee, all our liabilities under this 

Authorized Signatory :- ……..…….………… 
 :-…………….……………. 

 :-…………….……………. 
 :-…………….……………. 

Bank seal 

l bids are invited and 180 days for two/three 

In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for 
lization advance/Refund of mile stone withheld amount, as the case may be. 
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(To be given on Company Letter Head)

 
Firm letter No. ………………………………
 

To 
COMMANDANT (ENGINEE
CONTRACT CELL, CENTRAL ZONE
STREET NO. 299, DJ BLOCK, NEW TOWN AREA
NEAR JALVAYU TOWER, NEW TOWN, 

 

Subject    :- Acceptance of Terms & Conditions of Tender.
 

Tender Enquiry No :- B.V(DIG R
 

Name of Tender / Work & location 
180 Men Barrack (Ekalavya) at RAPO Meerut 
Meerut, UP (PIN-250103). 
 

Dear Sir, 
 

        I/We have downloaded
‘Tender/Work’ from the web site(s) 
http://eprocure.gov.in/eprocure/app
mentioned website(s). 
 

2.  I/We hereby certify that I / we have read the entire terms and conditions of the te
documents from Page No. 
Guidelines, General Condition of Contract, Special 
Work/Schedule of Quantity, A
agreement and also taken into account th
hereby by the terms/conditions
 

3.  The corrigendum(s) issued from time to time by your department/ organizations too have 
also been taken into consideration, while subm
 

4.  I/We hereby unconditionally accept 
reservation from our/my side in 
 

5. In case any provisions of 
organization shall without prejudice to any other right or remedy be at liberty to reject this 
tender/bid including the forfeiture of the ful
 

Place :- __________ 
Date :- __/__/20__ 

 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

………………                     

COMMANDANT (ENGINEER) 
CONTRACT CELL, CENTRAL ZONE HQR, CRPF,  
STREET NO. 299, DJ BLOCK, NEW TOWN AREA-III,  
NEAR JALVAYU TOWER, NEW TOWN,  KOLKATA (W.B.) PIN-7001

Acceptance of Terms & Conditions of Tender. 

DIG RAPO) /2026-27-CZ-C/Cell(NIT-37) Dated 

& location : - Repair maintenance, Sanitary,Plaster and painting of 
180 Men Barrack (Ekalavya) at RAPO Meerut  at DIG RAPO, CRPF, Vedvyas Puri, Paratpur, 

 

We have downloaded/obtained the tender document(s) for the above mentioned 
from the web site(s) namely :- E-Procurement we

http://eprocure.gov.in/eprocure/app (CPPP) as per your advertisement, given in t

We hereby certify that I / we have read the entire terms and conditions of the te
documents from Page No. 01 to ___ including all documents like, Important Instruction & 

General Condition of Contract, Special Condition of the Contract, Scope of 
Work/Schedule of Quantity, Annexure(s), Schedule(s) etc. which form part of 
agreement and also taken into account the above while quoting the rates 
hereby by the terms/conditions/clauses contained therein. 

The corrigendum(s) issued from time to time by your department/ organizations too have 
also been taken into consideration, while submitting this acceptance letter.

We hereby unconditionally accept all the tender conditions/above points without any 
reservation from our/my side in in its totality/entirety. 

In case any provisions of this tender are found violated , then your department/ 
organization shall without prejudice to any other right or remedy be at liberty to reject this 
tender/bid including the forfeiture of the full security  deposit absolutely.

Yours 

[_____________________
Signature of the 

(with Official Seal)
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             Date :- ___/___/20___ 

700160  

) Dated 03-07-2026 

Repair maintenance, Sanitary,Plaster and painting of 
DIG RAPO, CRPF, Vedvyas Puri, Paratpur, 

/obtained the tender document(s) for the above mentioned 
Procurement web site 

as per your advertisement, given in the above 

We hereby certify that I / we have read the entire terms and conditions of the tender 
, Important Instruction & 

Condition of the Contract, Scope of 
which form part of the contract 

e above while quoting the rates and I/we shall abide 

The corrigendum(s) issued from time to time by your department/ organizations too have 
itting this acceptance letter. 

all the tender conditions/above points without any 

this tender are found violated , then your department/ 
organization shall without prejudice to any other right or remedy be at liberty to reject this 

l security  deposit absolutely. 

 
Yours Sincerely 

_____________________] 
Signature of the Contractor 

(with Official Seal) 
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PAST PERFORMANCE/PREVIOUS EXPERIENCE
 

a) List of important works done in last 
mentioned in this tender)

Sr. 
No. 

Year Contract 
No. & Date 

Department/ 
Ministry/ PSU 

etc. where 
works has been 

executed 
including 

location of work 

description 

1 2 3 4 
     
     
     
     
     
     

Note:- The supporting documents like experience certificate, completion certificate
 

b) List of Ongoing works on Hand.
Sr. 
No. 

Name 
of work 

Location 
of work 

Name 
of 

owner 

Full 
address

1 2 3 4 5 

     

     

     

     

     

Note:- The supporting documents like 
 

c)  List of available Tools, Plants, available Machineries, Equipment etc.
Sr. 
No. 

Name of Tools / Plant / Machinery
and Accessories 

  
  
  
  
  

 

d)  List of your Technical/Special 
Sr. 
No. 

Name of personnel 
D.O.B.

(DD/MM/YYYY)
   
   
   
   
   

Note :- Please provide details about their technical qualifications and experience.

 

PAST PERFORMANCE/PREVIOUS EXPERIENCE

List of important works done in last 05 (five) years (as per the pre
in this tender) 

Name/ 
description 

of work 

Value of 
the 

contract 
(in Rs.) 

Date of 
start of 
work 

Stipulated 
Date of 

completion as 
per contract 

Actual Date 
of 

completion 

Whether the work
was left 
(reasons if any for

delay in completion
of work) or contract

from either side (give

5 6 7 8 9 
      
      
      
      
      
      

The supporting documents like experience certificate, completion certificate etc. shall be enclosed

works on Hand. 

address 
Name & 

Mobile No. of 
the contact 
person from 
owner’s side 

for whom 
work was 
executed 

Value of 
the 

contract 
(in Rs.) 

Date of 
start of 
work 

Stipulated 
Date of 

completion 
as per 

contract 

Actual Date 
of 

completion

6 7 8 9 10

     

     

     

     

     

supporting documents like “work orders” shall be enclosed mandatorily. 

c)  List of available Tools, Plants, available Machineries, Equipment etc. 
/ Machinery / Equipment 

 
Total No. of units / sqm. No. of units

  
  
  
  
  

pecial Experience Personnel,  
D.O.B. 

(DD/MM/YYYY) 
Education 

Qualifications 
Technical 

Qualification 
Work 

Experience works ha
    
    
    
    
    

Please provide details about their technical qualifications and experience. 

[_____________________]
Signature of the Contractor
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PAST PERFORMANCE/PREVIOUS EXPERIENCE 

years (as per the pre-qualification criteria 

Whether the work 
was left incomplete 
(reasons if any for 

delay in completion 
of work) or contract 

was terminated 
from either side (give 

full details) 

Any 
other 

relevant 
information 

10 11 
 
 
 
 
 
 

shall be enclosed mandatorily. 

Actual Date 
of 

completion 

Whether the 
work was left 
incomplete 

(reasons if any 
for delay in 

completion of 
work) or contract 
was terminated 
from either side 

(give full 
details) 

Any 
other 

relevant 
informati

on 

 11 12 

  

  

  

  

  

No. of units/sqm. can be spared for the 
proposed work 

Nature of 
orks handled 

Any other 
information 

 
 
 
 
 

 
 

[_____________________] 
Signature of the Contractor 

(with official seal) 
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DECLAR
 

{AFFIDAVIT ON A NON JUDICIAL STAMP PAPER OF RS.100/
 
  I, ____________________________________________
signatory of M/S_______________________________________
firm/public/private limited company
at________________________________________________________________________________
affirm and declare as under :- 
 
 That I am the sole proprietor of 
 

 
 That ours is partnership firm having partners as under
 

(a) __________________
 

(b) _____________________________________________________________
 

(c) _____________________________________________________________
 
  (d)  _____________________________________________________________
 

 
 That ours is a private limited/public limited company incorporated in terms of the provisions of the 
Companies Act,1956/Companies Act,2013.

(Delete which is not applicable while typing affidavit)
 
02. If Proprietorship, a Registrati
enclosed, if Private Limited/Public L
association to be submitted. All the partners/ directors should sign the affidavit or the person auth
partners or one of the Directors duly authorized by Board Resolution in case of Company can sign with authority letter 
from all the partners/or Board Resolution in case of Company is to be enclosed.
 
03.  That I hereby confirm and decl
is not blacklisted/delisted or debarred
Company/Government Departments 
 
04. I know that to swear a false affidavit is a crime under the law and with such knowledge only I have swear this 
Affidavit. 
 
05. Our firm has not submitted any fake or misleading documents in this bid or any other bid in last 3 FY and no 
incident raised in this regard. 
 
 

 
 
 
 “Verified at ……………………………..
of this affidavit are true and correct and no part of this is false and nothing material has been concealed or 
falsely stated therein.” 
 

 
DEPONENT – 1 ………………………. 
 
DEPONENT – 2 ………………………. 
 
 
 
(___________________________) 
(Signature & Seal of Notary) 
 

 
DECLARATION BY THE CONTRACTOR 

AFFIDAVIT ON A NON JUDICIAL STAMP PAPER OF RS.100/-DULY NOTARIZED

I, _____________________________________________________________sole 
____________________________________________________________ sole 

/public/private limited company, having its principal place of business/registered office 
________________________________________________________________________________(Full Address) do hereby s

That I am the sole proprietor of M/S ______________________________________________________________________

Or 

That ours is partnership firm having partners as under (Full Name of partners) 

_____________________________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

Or 

is a private limited/public limited company incorporated in terms of the provisions of the 
Companies Act,1956/Companies Act,2013. 

 
(Delete which is not applicable while typing affidavit) 

egistration Certificate for the same/if Partnership Firm
Limited/Public Limited Company, Certificate of incorporation and Memorandum & Articles of 

to be submitted. All the partners/ directors should sign the affidavit or the person auth
partners or one of the Directors duly authorized by Board Resolution in case of Company can sign with authority letter 
from all the partners/or Board Resolution in case of Company is to be enclosed. 

That I hereby confirm and declare that my/our firm/company M/S ___________________________________________ 
debarred or on Holiday list with any company of Private/Public Ltd. or Government 

ernment Departments from participating in the tender as on date. 

I know that to swear a false affidavit is a crime under the law and with such knowledge only I have swear this 

Our firm has not submitted any fake or misleading documents in this bid or any other bid in last 3 FY and no 

(_________________________________________________)
(Signature of the Proprietor / Managing Partner/Director)

(with official s

……………………..………….... on………………………………that the contents of paras 1 to 
idavit are true and correct and no part of this is false and nothing material has been concealed or 
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DULY NOTARIZED} 

sole proprietor/partner/authorized 
sole proprietorship/partnership 

, having its principal place of business/registered office 
(Full Address) do hereby solemnly 

______________________________________________________________________ 

(Full Name of partners) :- 

 

 

 

 

is a private limited/public limited company incorporated in terms of the provisions of the 

 

rtnership Firm, a Partnership Deed is to be 
Certificate of incorporation and Memorandum & Articles of 

to be submitted. All the partners/ directors should sign the affidavit or the person authorized by all the 
partners or one of the Directors duly authorized by Board Resolution in case of Company can sign with authority letter 

___________________________________________  
list with any company of Private/Public Ltd. or Government 

I know that to swear a false affidavit is a crime under the law and with such knowledge only I have swear this 

Our firm has not submitted any fake or misleading documents in this bid or any other bid in last 3 FY and no 

(_________________________________________________) 
/ Managing Partner/Director) 

official seal) 

…………that the contents of paras 1 to 4 
idavit are true and correct and no part of this is false and nothing material has been concealed or 
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This Integrity Agreement is made at.........................on this..................day of...2024

BETWEEN 

President of India represented through Comdt. Engr. 
Division)  (Hereinafter referred as the (Address of D

“Principal/Owner‟, which expression shall unless repugnant to the meaning or context 
thereof include its success or sand permitted assigns)

AND 

(Name and Address of the Individual/ firm/ Company)

through.....................................................................
to as 

the (Details of duly authorized signatory) “Bidder/Contractor” and which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted 
assigns) 

Preamble 

WHEREAS the P
(hereinafter referred to as “Tender/ Bid”) and intends to award, under laid down organizational 
procedure, contract for 

(Name of work) 
of 180 Men Barrack (Ekalavya) at RAPO Meerut 
Vedvyas Puri, Paratpur, Meerut, UP (PIN

Here in after referred to as the “Contract”.

AND WHEREAS the Principal/ Owner values full complianc
the land, rules, regulations, economic use of resources and of fairness/ transparency in its 
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/ Bid documents 
and Contract between the parties.

NOW, Therefore, in consideration 
parties here by agree as follows and this Pact witnesses as under:

 Article1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to Prevent 
corruption and to observe the following principles:

No employee of the Principal/Owner, personally or through any of his/ her family 
members, will in connection with the Tender, or the execution of the Contract, demand, take a 
promise for or accept, for self or third person,
person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process,
all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ additional 
information through which the Bidder(s) could obtain an advantage in relation to the Tender 
processor the Contract execution.

The Principal/Owner 
whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (I

INTEGRITY AGREEMENT 

This Integrity Agreement is made at.........................on this..................day of...2024

President of India represented through Comdt. Engr. CZ HQr
(Hereinafter referred as the (Address of Division) 

, which expression shall unless repugnant to the meaning or context 
thereof include its success or sand permitted assigns) 

(Name and Address of the Individual/ firm/ Company) 

through.........................................................................................(Hereinafter referred 

the (Details of duly authorized signatory) “Bidder/Contractor” and which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted 

WHEREAS the Principal/Owner has floated the Tender (NIT No. ……………… 
(hereinafter referred to as “Tender/ Bid”) and intends to award, under laid down organizational 

 “Repair maintenance, Sanitary,Plaster an
of 180 Men Barrack (Ekalavya) at RAPO Meerut ” at 
Vedvyas Puri, Paratpur, Meerut, UP (PIN-250103). 

Here in after referred to as the “Contract”. 

AND WHEREAS the Principal/ Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/ transparency in its 
relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
s Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/ Bid documents 
and Contract between the parties. 

NOW, Therefore, in consideration of mutual covenants contained in this Pact, the 
parties here by agree as follows and this Pact witnesses as under: 

Article1: Commitment of the Principal/Owner 

The Principal/Owner commits itself to take all measures necessary to Prevent 
bserve the following principles: 

No employee of the Principal/Owner, personally or through any of his/ her family 
members, will in connection with the Tender, or the execution of the Contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process,
all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ additional 
information through which the Bidder(s) could obtain an advantage in relation to the Tender 
processor the Contract execution. 

The Principal/Owner shall endeavour to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature. 

If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/ Prevention of Corruption 
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This Integrity Agreement is made at.........................on this..................day of...2024 

CZ HQr, Kolkata, (Name of 

, which expression shall unless repugnant to the meaning or context 

....................(Hereinafter referred 

the (Details of duly authorized signatory) “Bidder/Contractor” and which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted 

rincipal/Owner has floated the Tender (NIT No. ……………… 
(hereinafter referred to as “Tender/ Bid”) and intends to award, under laid down organizational 

Repair maintenance, Sanitary,Plaster and painting 
at DIG RAPO, CRPF, 

e with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/ transparency in its 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
s Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/ Bid documents 

of mutual covenants contained in this Pact, the 

The Principal/Owner commits itself to take all measures necessary to Prevent 

No employee of the Principal/Owner, personally or through any of his/ her family 
members, will in connection with the Tender, or the execution of the Contract, demand, take a 

any material or immaterial benefit which the 

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process, provide to 
all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ additional 
information through which the Bidder(s) could obtain an advantage in relation to the Tender 

shall endeavour to exclude from the Tender process any person, 

If the Principal/Owner obtains information on the conduct of any of its employees 
PC)/ Prevention of Corruption 



 
Contract Cell, C.Z. 

 
Act,1988 (PC Act) or is in violation of the principles here in mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer 
and in addition can also initiate disc
procedures. 

Article2: Commitment of the Bidder(s)/ Contractor(s)

It is required that each Bidder/ Contractor (including their respective officers, 
employees and agents) adhere to the high esthetic
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation or 
award of a contract. 

The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
Tender process and during the Contract execution:

The Bidder(s)/ Contractor(s
promise or give to any of the Principal/ Owner’s employees involved in the Tender process or 
execution of the Contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the Contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non
other actions to restrict competitive or to cartelize in the bidding process
cartelize in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or 
personal gain), or pass on to others, any information or documents provided by the Principal/ 
Owner as part of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically.

The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/ representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality 
shall disclose names and addresses of foreign agents/ representatives, if any.
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but 
not both. Further, in cases where an agent participates in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on b
first manufacturer in a subsequent/ parallel tender for the same item.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to
intermediaries in connection with the award of the Contract.

The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences.

The Bidder(s)/ Contractor(s) wil
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or 
submission of fake/ forged documents in order to induce public official to act in reliance thereof, 
with the purpose of obtaining unjust advantage by or causing damage to justified interest of 
others and/ or to influence the procurement process to the detriment of the Government 
interests. 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or fi
Coercive Practices (means the act of obtaining something, compelling an action or influencing a 
decision through intimidation, threat or the use of force directly or indirectly, where potential or 
actual injury may be fall upon a person, his/ her re
participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/ Owner under 
law or the Contractor its established policies and laid d
shall have the following rights in case of breach of this Integrity Pact by the Bidder(s)/ 

Act,1988 (PC Act) or is in violation of the principles here in mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer 
and in addition can also initiate disciplinary actions as per its internal laid down policies and 

Article2: Commitment of the Bidder(s)/ Contractor(s) 

It is required that each Bidder/ Contractor (including their respective officers, 
employees and agents) adhere to the high esthetical standards, and report to the Government/ 
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation or 

dder(s)/ Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
Tender process and during the Contract execution: 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/ Owner’s employees involved in the Tender process or 
execution of the Contract or to any third person any material or other benefit which he/she is 

legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the Contract. 

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed 
understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non- submission of bids or any 
other actions to restrict competitive or to cartelize in the bidding process
cartelize in the bidding process. 

The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or 

or pass on to others, any information or documents provided by the Principal/ 
Owner as part of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

s)/ Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/ representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality 
shall disclose names and addresses of foreign agents/ representatives, if any.
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but 
not both. Further, in cases where an agent participates in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with the 
first manufacturer in a subsequent/ parallel tender for the same item. 

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract. 

The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or 
submission of fake/ forged documents in order to induce public official to act in reliance thereof, 

of obtaining unjust advantage by or causing damage to justified interest of 
others and/ or to influence the procurement process to the detriment of the Government 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or fi
Coercive Practices (means the act of obtaining something, compelling an action or influencing a 
decision through intimidation, threat or the use of force directly or indirectly, where potential or 
actual injury may be fall upon a person, his/ her reputation or property to influence their 
participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/ Owner under 
law or the Contractor its established policies and laid down procedures, the Principal/ Owner 
shall have the following rights in case of breach of this Integrity Pact by the Bidder(s)/ 
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Act,1988 (PC Act) or is in violation of the principles here in mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer 

iplinary actions as per its internal laid down policies and 

It is required that each Bidder/ Contractor (including their respective officers, 
al standards, and report to the Government/ 

Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation or 

dder(s)/ Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 

) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/ Owner’s employees involved in the Tender process or 
execution of the Contract or to any third person any material or other benefit which he/she is 

legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed 
understanding, whether formal or informal. This applies in particular to prices, 

submission of bids or any 
other actions to restrict competitive or to cartelize in the bidding process. Competitiveness or to 

The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or 

or pass on to others, any information or documents provided by the Principal/ 
Owner as part of the business relationship, regarding plans, technical proposals and business 

s)/ Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/ representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality 
shall disclose names and addresses of foreign agents/ representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but 
not both. Further, in cases where an agent participates in a tender on behalf of one 

ehalf of another manufacturer along with the 

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all 
agents, brokers or any other 

The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined 

l not, directly or through any other person or firm 
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or 
submission of fake/ forged documents in order to induce public official to act in reliance thereof, 

of obtaining unjust advantage by or causing damage to justified interest of 
others and/ or to influence the procurement process to the detriment of the Government 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or influencing a 
decision through intimidation, threat or the use of force directly or indirectly, where potential or 

putation or property to influence their 

Without prejudice to any rights that may be available to the Principal/ Owner under 
own procedures, the Principal/ Owner 

shall have the following rights in case of breach of this Integrity Pact by the Bidder(s)/ 
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Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the 
Principal/ Owner’s absolute right:

If the Bidder(s)/ Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such as to 
put his reliability or credibility in question, the Principal/ Owner aft
the contractor shall have powers to disqualify the Bidder(s)/ Contractor(s) from the Tender 
process or terminate/ determine the Contract, if already executed or exclude the Bidder/ 
Contractor from future contract award processes
will be determined by the severity of transgression and determined by the Principal/ Owner. 
Such exclusion may be forever or for a limited period as decided by the Principal/Owner.

 2. Forfeiture of EMD/ Perfo
Owner has disqualified the Bidder(s) from the Tender process prior to the award of the 
Contractor terminated/ determined the Contractor has accrued the right to terminate/ 
determine the Contract accordi
legal rights that may have accrued to the Principal / Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of 
the Bidder/ Contractor. 

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which 
constitutes corruption within the meaning of IPC
suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for 
further investigation. 

Article 4: Previous Transgression
The Bidder declares that no previous transgressions oc

any other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from th

If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owne

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal/Owner may, at 
its own discretion, revoke the exclusion prematurely.

Article 5: Equal Tre

The Bidder(s)/Contractor(s) undertake(s) to demand from all sub
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible 
for any violation(s) of the princip
Subcontractors/sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

The Principal/Owner will disqualify Bidders, who do not submit, the du
between the Principal/Owner and the bidder, along with the Tender or violate its provisions at 
any stage of the Tender process, from the Tender process.

Article 6-Duration of the Pact

This Pact begins when both the parties have legally signe
Contractor/Vendor 30 Days after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded 

If any claim is made/lod
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 
the Competent Authority, CRPF.

Article 7-Other Provisions
This Pact is subject to Indian Law, 

Headquarters of the Division of the Principal/Owner, who has floated the Tender.
Changes and supplements need to be made in writing. Side agreements have not been 

made. 

Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the 
Principal/ Owner’s absolute right: 

the Bidder(s)/ Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such as to 
put his reliability or credibility in question, the Principal/ Owner after giving14 day’s notice to 
the contractor shall have powers to disqualify the Bidder(s)/ Contractor(s) from the Tender 
process or terminate/ determine the Contract, if already executed or exclude the Bidder/ 
Contractor from future contract award processes. The imposition and duration of the exclusion 
will be determined by the severity of transgression and determined by the Principal/ Owner. 
Such exclusion may be forever or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/ 
Owner has disqualified the Bidder(s) from the Tender process prior to the award of the 
Contractor terminated/ determined the Contractor has accrued the right to terminate/ 
determine the Contract according to Article3(1), the Principal/ Owner apart from exercising any 
legal rights that may have accrued to the Principal / Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of 

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which 
constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has substantive 
suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for 

Article 4: Previous Transgression 
The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal/Owner may, at 
its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

The Bidder(s)/Contractor(s) undertake(s) to demand from all sub
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible 
for any violation(s) of the principles laid down in this agreement/Pact by any of its 

vendors. 

The Principal/Owner will enter into Pacts on identical terms as this one with all 

The Principal/Owner will disqualify Bidders, who do not submit, the du
between the Principal/Owner and the bidder, along with the Tender or violate its provisions at 
any stage of the Tender process, from the Tender process. 

Duration of the Pact 

This Pact begins when both the parties have legally signe
Contractor/Vendor 30 Days after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 

 

If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 
the Competent Authority, CRPF. 

Other Provisions 
This Pact is subject to Indian Law, place of performance and Jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender.
Changes and supplements need to be made in writing. Side agreements have not been 
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Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the 

the Bidder(s)/ Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such as to 

er giving14 day’s notice to 
the contractor shall have powers to disqualify the Bidder(s)/ Contractor(s) from the Tender 
process or terminate/ determine the Contract, if already executed or exclude the Bidder/ 

. The imposition and duration of the exclusion 
will be determined by the severity of transgression and determined by the Principal/ Owner. 
Such exclusion may be forever or for a limited period as decided by the Principal/Owner. 

rmance Guarantee/ Security Deposit: If the Principal/ 
Owner has disqualified the Bidder(s) from the Tender process prior to the award of the 
Contractor terminated/ determined the Contractor has accrued the right to terminate/ 

ng to Article3(1), the Principal/ Owner apart from exercising any 
legal rights that may have accrued to the Principal / Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of 

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which 

Act, or if the Principal/Owner has substantive 
suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for 

curred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 

If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of the 

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal/Owner may, at 

atment of all Bidders/Contractors/Subcontractors 

The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible 

les laid down in this agreement/Pact by any of its 

The Principal/Owner will enter into Pacts on identical terms as this one with all 

The Principal/Owner will disqualify Bidders, who do not submit, the duly Signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its provisions at 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 30 Days after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 

ged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 

place of performance and Jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

Changes and supplements need to be made in writing. Side agreements have not been 
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If the Contractor is a partnership or a co

partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative duly 
authorized by board resolution.

Should one or several provisions of this Pact turnout to be in valid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

It is agreed term and condition that any dispute or
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration.

Article 8-LEGAL AND PRIOR RIGHTS

          All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and the same 
shall be deemed to be cumulative and
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contract documents with regard any of the provisions covered 
under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses:

 

(For and on behalf of Principal/ Owner)

Place:  
Dated: 
 
WITNESSES: 

1………………………………. 

  (signature, name and address)

2………………………………. 

    (signature, name and address) 

 

If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative duly 
authorized by board resolution. 

Should one or several provisions of this Pact turnout to be in valid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to their 

It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration. 

LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and the same 
shall be deemed to be cumulative and not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contract documents with regard any of the provisions covered 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Principal/ Owner) 
 

    (For and on behalf of Bidder/ Contracto

(signature, name and address) 

(signature, name and address)  
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nsortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative duly 

Should one or several provisions of this Pact turnout to be in valid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to their 

difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and the same 

not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contract documents with regard any of the provisions covered 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 

(For and on behalf of Bidder/ Contractor)  
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(To be submitted on Rs 100 non judicial stamp paper)

For GEM bid no…………………………(Name, designation & address) 
of the firm………………………………………………..(Name & address of 
the register office) hereby declare that

a) Our contracts have not been pre
completion of contract due to our fault in last 3 FY.

b) Our firm (including allied firm) has not refused to accept 
contract during the bid validity in last 3 FY.

c) Our firm (including allied firms. Partners, proprietors. 
Directors) is not under debarment (blacklisted 
/banned/suspended etc.) by CRPF, GEM, MHA or other 
Ministry (in case debarment order is applicable across 
Ministries) on the date of bid opening date. In case of default, 
EMD submitted any our/my firm will be forfeited.

d) Our firm has not submitted any fake or misleading documents 
in this bid or any other bid in last 3 FY and no incident raised 
in this regard. 

 

                                                                                     

 

 

CERTIFICATE 

(To be submitted on Rs 100 non judicial stamp paper)

For GEM bid no…………………………(Name, designation & address) 
……………………………………..(Name & address of 

the register office) hereby declare that 

Our contracts have not been pre-maturely terminated before 
completion of contract due to our fault in last 3 FY.
Our firm (including allied firm) has not refused to accept 

during the bid validity in last 3 FY. 
Our firm (including allied firms. Partners, proprietors. 
Directors) is not under debarment (blacklisted 
/banned/suspended etc.) by CRPF, GEM, MHA or other 
Ministry (in case debarment order is applicable across 

ies) on the date of bid opening date. In case of default, 
EMD submitted any our/my firm will be forfeited.
Our firm has not submitted any fake or misleading documents 
in this bid or any other bid in last 3 FY and no incident raised 
in this regard.  
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(To be submitted on Rs 100 non judicial stamp paper) 

For GEM bid no…………………………(Name, designation & address) 
……………………………………..(Name & address of 

maturely terminated before 
completion of contract due to our fault in last 3 FY. 
Our firm (including allied firm) has not refused to accept 

Our firm (including allied firms. Partners, proprietors. 
Directors) is not under debarment (blacklisted 
/banned/suspended etc.) by CRPF, GEM, MHA or other 
Ministry (in case debarment order is applicable across 

ies) on the date of bid opening date. In case of default, 
EMD submitted any our/my firm will be forfeited. 
Our firm has not submitted any fake or misleading documents 
in this bid or any other bid in last 3 FY and no incident raised 

                                                                                     Signature 


