
OFFICE OF THE SPECIAL DG OF POLICE, J&K ZONE HQR, CRPF, BANTALAB, JAMMU, 

J&K. 

No. B.V-7/2025-26-JKZ-C-CELL (MT Park) (GC SPT)                Dated        20/11/2025 

  

CORRIGENDUM 

 

Subject: Regarding amendment in Tender amount, Earnest money deposit and 

Defect Liability Period. 

 

Reference: Tender ID 2025_CRPF_886313_1, NIT No. B.V-7/2025-26-JKZ-C-CELL(MT 

Park)(GC SPT) dated 19-11-2025  for the work “Repairing of CGI Tin sheet of 

Parade Ground and MT Park at GC CRPF Sonipat (HR)”. 
 

It is hereby informed that with reference to the above-mentioned tender, 

the following amendments have been made: 

1. Tender Amount:  

The tender amount mentioned in the NIT stands revised to Rs. 10,42,076.00/-  

instead of Rs. 10,83,113.00/- 

 

2. Earnest Money Deposit (EMD): 

The EMD amount is amended to Rs. 20,850/- instead of Rs. 21,700/- 

3. Defect Liability Period: 

The Defect Liability Period shall be 01 year instead of the earlier stipulated 06 

months. 

 

           All other terms and conditions of the NIT shall remain unchanged. This 

corrigendum shall be treated as part of the original NIT.    

          

SD/ 20-11-2025 

     (Col. Vinit Kumar Tiwary) 

   Commandant (Engr.), J&K Zone  
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GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS 

 

CENTRAL RESERVE POLICE FORCE 
O/o THE SPL. DIRECTOR GENERAL, JAMMU AND 

KASHMIR ZONE HQR PIN-181123 
CONTACT NO. :- 0191-2957920 

 
 
Tender Reference No. B.V-7/2025-26-JKZ-C-CELL(MT Park)(GC SPT)                           Dated  19/11/2025 

 
NOTICE INVITING E-TENDER  

  
   Commandant (Engg),J&K Zone Hqr, CRPF, Jammu, (J&K) for and on behalf of the 
President of India invites online tenders under two bid system (Technical and Financial bid) from 
registered firms/contractors for the work of Repairing of CGI Tin sheet of Parade Ground and MT 
Park at GC CRPF Sonipat (HR). 
 

2.  Bids will be accepted online at CRPF website (http://crpf.nic.in/tender-notice.htm) and at 
e-Procurement website http://eprocure.gov.in/eprocure/app (CPPP). 

3. All relevant details, including specification, terms & conditions etc. are available on CRPF 
website (http://crpf.nic.in/tender-notice.htm) and at e-Procurement website 
http://eprocure.gov.in/eprocure/app (CPPP) and same may be downloaded by the bidders. 
 
4.        For any changes/amendment in Tender Enquiry/Specifications etc., tenderers are 
requested to visit the CRPF /CPPP web sites / portals regularly. 
 
5. Approximate Cost of Estimate is  Rs. 10,83,113.00/- 

6.      The EMD is:  Rs. 21,700/- in the favour of  DIG GC CRPF Sonipat HR  payble at SBI Bank Code 

01532 GT Road Bahalgarh Sonipat. (Original copy of EMD & Tender Acceptance letter are 

required to be submitted offline (manually) in a sealed envelope superscripted with full address 

of the firm, tender enquiry/notice number & date, name of work, date and time of opening etc. 

physically dropping it in the Tender Box at Office of the Contract Cell J&K Zone HQR CRPF 

Jammu.) 
7. Date of availability of tender on CRPF website:  As per CPP Portal 

8.          In case of any problem please contact on telephone numbers 0191-2957920 

 
 

                                 SD/ 19-11-2025  
                     (Col. Vinit Kumar Tiwary) 

         Comdt (Engr) J&k Zone HQR CRPF Jammu 
        For and on behalf of President of India 

 

Copy forwarded to the DIG (IT), Dte. General,CRPF, along with a soft copy of E-Tender Enquiry for 
publication of the TE on CRPF website. (Through Selo). 
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(A)  SCHEDULE TO TENDER 

 

 

(B) Terms and conditions are as under 

1.Terms 
of 
Price 

1.1 Rates quoted by the Contractor should be in Indian Rupees both in figures 
as well as in words for complete units as per specifications any and every 
alteration in the rates should be signed in ink otherwise the offers will not be 
considered. 

Schedule to Tender No. : Tender Reference No.  B.V-7/2025-26-JKZ-C-CELL(MT 
Park)(GC SPT) 

Last date and time of receipt of 
on-line & Manual documents of 
tender 

: Note:- Original copy of EMD & Tender Acceptance letter 
are required to be submitted offline (manually) in a 
sealed envelope superscripted with full address of the 
firm, tender enquiry/notice number & date, name of 
work, date and time of opening etc. physically dropping 
it in the Tender Box at Office of the Contract Cell J&K 
Zone HQR CRPF Jammu. 

Time and date of on-line 
opening e-tender 

: As per CPP Portal 

Validity of offer : The tender shall remain open for acceptance till 90 days 
from the date of opening of Tender. 
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1.2 Contractor should clearly indicate different taxes and duties, which they 
propose to charge as extra along with the present rates thereof. Offers with such 
stipulations like ‘as applicable’ will be treated as vague and are liable to be 
ignored. 

2. 
Payment 
terms 

 

2.1Works are required to be executed on credit basis only and payment will be  
made after drawl of amount from RPAO, CRPF 
2.2 Payment in advance or immediately on delivery of material cannot be 
considered and tender with such condition will be rejected. 
2.3 The Payment action will be processed on production of the following 
documents :- 
a) Bill in Triplicate. 
b)  A Copy of award of work. 

c)  A copy of Certificate issued by the DIG GC CRPF Sonipat HR, 131301/Work 
Committee of DIG GC CRPF Sonipat HR-131301 that contracted work for the 
period for which  payment has been claimed, has carried out by the contractor 
satisfactory. 

 TDS, Labour Cess and other taxes will be deducted from the Bill of contractor by 
RPAO as per norms. 
2.5     Tenderers are requested to check physically the location where the work 
Repairing of CGI Tin sheet of Parade Ground and MT Park at GC CRPF Sonipat 
(HR) is to be carried out and other technical details before submitting the tender. 
TEC detailed by the Commandant (Engineer) JK Zone CRPF Bantalab Jammu, will 
check technical bid of only those firms which qualify in technical bid. 

3. 
Earnest 
Money 
Deposit 
 

3.1   All the contractors are required to deposit required earnest money Rs. 
21,700/-only 

Note:- Original copy of EMD & Tender Acceptance letter are required to be 
submitted offline (manually) in a sealed envelope superscripted with full address 
of the firm, tender enquiry/notice number & date, name of work, date and time of 
opening etc. physically dropping it in the Tender Box at Office of the Contract 
Cell J&K Zone HQR CRPF Jammu. 
3.2 The earnest money can be deposited through any of the following alternative 
forms: 
(a)  A DD/FDR drawn in the favour of DIG GC CRPF Sonipat HR  payble at SBI Bank 
Code 01532 GT Road Bahalgarh Sonipat. Cash EMD will not be accepted. 
(b)   An irrevocable Bank Guarantee of any nationalized, scheduled bank or 
reputed commercial bank in the attached format as at Appendix-A. 

3.3 The earnest money shall remain valid and to be deposited with the purchaser 
for a period of 90 days from the date of tender opening. If the validity of the 
tender is extended, the validity of the Bank Guarantee/or any other alternate 
document submitted in lieu of earnest money will also be suitably extended by 
the tenderer, failing which their tender after the expiry of the aforesaid period 
shall not be considered by the purchaser. 
 

3.4   No interest shall be payable on the earnest money deposited by the 
tenderer. 
 

3.5 The earnest money deposited is liable to be forfeited if the tenderer 
withdrawn or amends impairs or derogates from the tender in any respect within 
the period of validity of his tender. 
 

3.6 The earnest money of the successful tenderer shall be returned after the 
security deposit as required in terms of the contract is furnished by the tenderer. 
 

3.7 If the successful tenderer fails to furnish the security deposit as required in the 
contract within the stipulated period, the earnest money shall be treated as 
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performance security deposit for all practical purposes. 
 

3.8. Earnest money deposits of all the unsuccessful tenderers will be returned as 
early as possible after the expiry of bid’s validity, but not later than 30 days after 
placement of contract. Tenderers are advised to send a pre receipt challan 
along with their bids so that refund of earnest money can be made in time. 
 

3.9. Any tender, where the tenderer is required to deposit earnest money in terms 
of conditions mentioned in preceding paras, not accompanied with earnest 
money in any one of the approved forms acceptable to the competent 
authority, shall be summarily rejected. 

4. 
Performa
nce 
Security 
Deposit 
 

4.1. The successful contractor shall have to deposit a Performance Security 
equivalent to 5% of the contract value of the work to be executed within 07 days 
from the date of award of contract for due performance. Failure on the part of 
the firm to Deposit the Performance Security Deposit within the stipulated time 
empowers the competent authority to cancel the contract. 
4.2. The Performance Security Deposit submitted by the contractor will remain 
valid at least for 60 days beyond the date of completion of work as well as all 
contractual obligations of the supplier including guarantee/warrantee 
obligations. 
 

4.3. The performance security deposit can be deposited in any of the following 
alternative forms : 
 

(a)  A FDR/DD/drawn in favour of DIG GC CRPF Sonipat HR  payble at SBI Bank 
Code 01532 GT Road Bahalgarh Sonipat. 
 
(b)   An irrevocable Bank Guarantee of any nationalized/Scheduled Bank or 
reputed commercial bank in any other form prescribed. 
4.4. If the contractor fails to start the work within the stipulated period and places 
and requests for extension of time, he shall submit an undertaking on Non 
Judicial stamp paper of Rs.10/- duly attested by the Notary public stating that 
the performance security deposit has already been extended for sixty days 
beyond the guarantee/warrantee period. 
4.5. The Performance Security Deposit shall be withheld or forfeited in full or part 
in case the work order is not executed satisfactorily within the stipulated period or 
requisite standard within the guarantee period is not undertaken to the best 
satisfaction of the user. 

5. 
Eligibility 
of 
Contract
or 

The Tenderer should be a Govt. registered like CPWD, MES, BRO, NBCC, State 
PWO, Any other PSU participating. 
 

 1. The enlistment of the contractor should be valid on the last date of submission 
of Bids. 

 2. In case the last date of submission of Bid is extended, the enlistment of the 
contactor should be valid on the original date of submission of Bids. 

 3. Supply order as a experience certificate will not be considered, In case of 
execution of work/ repair and renovation work. 

 4. Attested copy of registration in any Govt. deptt. as approved contractor 
(Registration details showing appropriate class and category). 

 5. A copy of Registration Certificate as a “Contractor” issued by competent 
authority of CPWD/MES/NBCC/BRO/Other Central Govt. Departments/ State PWO 
or Equivalent is mandatory to be uploaded with the tender documents by the 
Bidder (s). In case validity of enlistment/registration/trade license expired and the 
concerned firm has applied for renewal to the concerned department or 
ministry, the relevant documents of such renewal application along with 
undertaking of the firm should be essentially submitted with their bid. 

 6. All Firms are required to submit Eligibility documents of executing similar works. 
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(1)  Experience of having successfully completed works during the last 5 years 
 ending previous day of last date of submission of tender’s three similar 
 completed works, each costing not less than the amount equal to 40% of 
 estimated cost put to tender. 

OR 
            Two similar completed works, each costing not less than the amount 
 equal to 60% of the estimated cost put to tender. 

OR 
 One similar completed work of aggregate cost not less than the amount 
 equal to 80% of the estimated cost 
 

6.    TWO 
BID 
SYSTEM :- 

6.1.  Since the work to be undertaken is of a complex and technical nature, bids 
are required to be submitted in two parts as under :- 
6.2. Bids will be accepted only On-line at e-procurement web site 
http://eprocure.gov.in/eprocure/app (CPPP). 

6.3 Technical bid :-  Following  documents and information to be fulfilled and 
submitted as part of technical bid:- 
Original and offline to be dropped in the tender box in a sealed envelope before 
bid submission closing date:- 

Sl. No. Name of documents Description of documents 

01 Tender Acceptance Letter(To be 
given on Company Letter Head) 

APPENDIX- F, duly signed by 
bidder. 

02 EMD document to be deposited 
in original 

To be submitted offline in 
original. 

 
Note:-  

 Original copy of EMD & Tender Acceptance letter are required to be submitted 
offline (manually) in a sealed envelope superscripted with full address of the firm, 
tender enquiry/notice number & date, name of work, date and time of opening 
etc. physically dropping it in the Tender Box at Office of the Contract Cell J&K 
Zone HQR CRPF Jammu. 

  
 No other documents other than original EMD and original tender 

acceptance letter needs to be submitted Offline ( If the bidder fails to 
submit the original EMD as well as Tender acceptance letter in offline as 
specified then his tender will be liable to be rejected summarily) 

 On due date & time, the technical bid will be opened and evaluated by the 
appropriate committee. Bids which will be accepted in technical bid evaluation 
stage will be considered for opening of financial bid. No financial bid will be 
opened in respect of bids which are technically disqualified. 

  
 Failure on uploading/furnishing the requisite documents under Technical bid will 

lead rejection of their technical bids in straight away. The rejected bidder in 
Technical Bid can represent to the tender authority i.e. accepting Officer within 
72 hours after technical evaluation is published on CPPP in writing physically or 
through E-mail i.e. coengjkz@crpf.gov.in . The decision on the same by 
accepting Officer will be the final and binding. The bidder shall have no right of 
remedy hereafter. 
 

 Scanned copy of Documents to be submitted in tender web site 
http://eprocure.gov.in/eprocure/cppp:- 
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S. 
No
. 

Name of documents Description of documents            

1 Tender Notice All pages of tender notice 
duly signed by authorized 
person and seal of the firm 
marked. 

2 CPWD/MES/NBCC/BRO/Other 
Central Govt. Departments/ State 
PWO or Equivalent (MSME 
registration certificate will not 
consider as firm registration 
certificate). 

 

3 PAN  card details  
4 Scan copy of EMD  
5 Scan copy of Tender Acceptance 

Letter 
 

6 GSTIN/ Firm registration certificate  
7 Bank guarantee for furnishing 

performance security deposit 
APPENDIX-B 

8 Performance statement of last Five 
years with work completion 
certificate & Work order also. (As 
per NIT Clause 5.6.1) 

APPENDIX-C 

9 List No. 01 (Must be filled in all 
respect) 

APPENDIX-D 

10 Questionnaires/ Check list (Must 
be filled in all respect) 

APPENDIX-E 

11 Tender acceptance letter (duly 
filled) 

APPENDIX-F 

12 Index of Documents (Indicate 
page number of tender 
documents required). (Must be 
filled in all respect) 

APPENDIX-G 

13 Integrity pact (duly filled) APPENDIX-H 
14 Last three year income tax 

return(2022-23, 2023-24, 2024-25) 
and last 03 Year annual average 
turnover certificate copy attested 
by CA. 

[Bidder should have annual 
average turnover during the 
last three years, ending 31st 
March of the previous 
financial year, should be at 
least 30% of the estimated 
cost. 
[Note :- Any false and/or 
inadequate information may 
result in rejection of the 
tender] 

15 EPF&ESI Registration certificate.  
16 Banker’s Certificate/ Solvency 

certificate 
From the authorized bank in 
India (The contract or must 
have a solvency at least 
25%of Estimated Cost put 
to tender (ECT) duly 
certified by the Banker. 
Please note that the 
solvency certificate should 
not be more than 06 
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months old prior 
tothedateofsubmissionoften
derorshouldhavevalidityaso
nlastdateofsubmissionoften
der. 
[Note:-Format of solvency 
certificate is given in 
Annexure-II for the 
purpose of guidance] 

17 Any other Related document  
 

6.5 Work completion certificate of similar nature of work with performance 
statement submitted with documents. 
6.6  Second Cover (Financial price bid) :-  Details of documents required to be 
furnished/submitted by all the bidders in Financial Bid for participating in the 
bidding process are as under 

 Details of rates, taxes duties and discounts, if any, be quoted by the bidder in 
BOQ which is an MS Excel sheet and should be downloaded from the e-
procurement site https://eprocure.gov.in/eprocure/app . 

 Rates must be clearly written in figures as well as in words. 
 Name of bidder must be written in the appropriate filed of BOQ by each bidder. 
 The Financial Bid only be accepted through online in BOQ format and Offline 

price bid will not be accepted. 
6.7 Price should be quoted for each work as per enclosed BOQ format provided 
along with the tender document at e-procurement site 
https://eprocure.gov.in/eprocure/app . 
6.8 Quoted rates should be workable, reasonable and should include incidental 
and all overheads and profits. The tenderers will furnish rate analysis for scrutiny of 
the rates by user /Client.  

 6.9 The technical bids are to be opened at the first instance and evaluated by 
the competent authority. In the second stage, financial bids of only the 
technically acceptable offers will be opened for further evaluation and ranking 
before awarding the contract. 
 

 

7. WORK SPECIFICATION 
The work shall be carried out according to C.P.W.D. Specifications 2019Vol-I &II including 
up to date correction slip sand as per additional condition sand directions of Engineer-in-
charge. 
 
8. SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the tenderer is advised to visit the site, its surroundings to assess and 
satisfy themselves about the local conditions such as the working and other constraints at 
site, approach roads to the site, availability of water & power supply, application of taxes, 
duties and levies as applicable, accommodations they may require etc. & any other 
relevant information required by them to execute complete scope of work. The tenderer 
may obtain all necessary information as to risks, weather conditions, contingencies & 
other circumstances (insurgencies etc.) which may influence or affect their tender prices. 
Tenderer shall be deemed to have considered site conditions whether he has inspected it 
or not and to have satisfied himself in all respect before quoting his rates and no claim or 
extra charges whatsoever in this regard shall be entertained / payable by the DIG GC 
CRPF Sonipat HR-131301 at alter date. 
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9. VALIDITY OF TENDER 

The bids for the work shall remain open for acceptance for a period of 90 days from the 
date of opening of technical bids in case. Further, 

(i) If any tenderer withdraws his tender or makes any modification in the terms & 
conditions of the tender which is not acceptable to the department within 7 
days after last date of submission of bids, then the Government shall without 
prejudice to any other right or remedy, be at liberty to forfeit 50% of the earnest 
money absolutely irrespective of letter of acceptance for the work is issued or 
not. 

 
(ii) If any tenderer withdraws his tender or makes any modification in the terms 

&conditions of the tender which is not acceptable to the department after 
expiry of 7 days after last date of submission of bids, then the Government shall 
without prejudice to any other right or remedy, be at liberty to forfeit 100% of 
the earnest money absolutely irrespective of letter of acceptance for the work 
is issued or not. 

 
(iii) In case of for feature of earnest money as pre scribed in para (i) and(ii) above 

,the bidders shall not be allowed to participate in there bidding process of the 
same work. 

 
10. REJECT/CANCEL/SCRAP 

The Competent Authority has got the right to accept or reject/cancel/scrap the tender 
as whole or part of it and no claims what so ever will be entertained on this account. 
The competent authority also reserves the right to increase/decrease/alter the scope of 
work/quantity of work etc., and no claims what so ever will be entrained. 

11. Termination of agreement 

11.1 If the services of the contractor are not found to be satisfactory, the contractor will be 
given a notice, with a notice period of 6 days, to improve his work. If the contractor fails to 
improve his work within the Notice period, User/Client shall have the discretion to terminate the 
contract either in part or in whole, on any day after the expiry of the said notice period. Also 
the contract may be terminated if:- 

a) the contractor commits a breach of any terms and conditions of this agreement and/or 
b) the contractor is adjudged an insolvent or a compromise is entered by him with his 

creditors or if distress or execution or other process is levied upon or receiver is appointed 
for any part of the assets or property of contractor and/or 

c) for any reason whatsoever, the contractor becomes disentitled in law to perform his 
obligations under this agreement and/or 

d) There is any variation in the ownership/partnership or management of the contractor or 
his business without the prior approval in writing of the User/Client to such variation. 

e) In case of fraud committed by the contractor, the client holds the rights to 
term in ate the contract and also forfeit the PG/EMD. 

11.2   In the event of termination of this agreement for any reason whatsoever, the 
contractor/or persons employed by him or his agents shall not be entitled for any sum or 
sums whatsoever from the User/Client by way of compensation, damages or otherwise. 

12. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
Without prejudice to any of the right or remedies under this contract if the contractor 
dies, the Commandant (Engr.) J&K Zone HQr CRPF Bantalab, Jammu (J&K) shall have 
the option of terminating the contract without compensation to the contractor. If the 
contractor is an individual or proprietary concern and individual or the proprietor dies or 
if the contractor is a partnership concern and one of the partner dies then unless, the 
Commandant (Engr.) J&K Zone HQr CRPF Bantalab, Jammu (J&K) is satisfied that the 
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legal representative of the individual for the proprietary concern or the surviving 
partners are capable of carrying out and completing contract, he (Commandant 
(Engr.) J&K Zone HQr CRPF Bantalab Jammu) is entitled to cancel the contract for the 
uncompleted part without being in any way liable for any compensation payment to 
the estate of deceased contractor or to the surviving partners of the contractor’s firm 
on account of the cancellation of contract. The decision of the Commandant (Engr.) 
J&K Zone HQr CRPF Bantalab Jammu (J&K) in such assessment shall be final and binding 
on the parties. In the event of such cancellation the Commandant (Engr.) J&K Zone HQr 
CRPF Bantalab, Jammu (J&K) shall not hold the state of deceased contractor and/or 
the surviving partners of the contractor’s firm liable for any damages for non-completion 
of contract. 
13. Escalation of Cost  

Claims regarding escalation in cost of material & labour in any circumstance will 
not be entertained. The intending bidders before participating in the Tender 
must ensure the same. 
 

14. DIRECTION FOR WORKS 
All works to be executed under the contract shall be executed under the 

direction and subject to approval in all respect of the DIG GC CRPF Sonipat HR-
131301/Work Committee/Officer commanding of Building /Engineer-in-Charge of DIG 
GC CRPF Sonipat HR-131301 who shall be entitled to direct at what point or points and in 
what manner works are to be commenced and executed. 

15. DEFECT LIABILITY PERIOD 
i)  06 Months from the date of Completion as certified by the DIG GC CRPF Sonipat HR-

131301/Officer commanding of Building Branch/Work Committee. 
ii) The contractor shall stand guarantee for materials and workmanship. During the defect 

liability period, if any defect is observed due to workmanship or from any act or omission 
of the contractor, the contractor shall execute all such work of rectification and making 
good of defects, as maybe required of him by competent authority at his own cost and 
within the time stipulated by competent authority. If the contractor shall fail to do any 
such work as required by the competent authority, Security/ Retention money shall be 
liable to be forfeited and the contractor shall make him liable to be blacklisted. 

 
16. EXTENSION OF TIME   -As per GCC Maintenance Manual Clause No.-5/5 A 

 
17. SECURITYDEPOSIT/ RETENTIONMONEY 

 The security deposit @ 2.5% of the gross amount of the bill shall be deducted from final bill 
of the contractor. The contractor can also deposit the security deposit through FDR (FDR Should 
be valid for one year) @ 2.5% of the tendered amount in favour of DIG GC CRPF Sonipat HR  
payble at SBI Bank Code 01532 GT Road Bahalgarh Sonipat. Before submitting the final bill for 
payment action. The security deposit or retention money shall be refunded to the contractor 
after expiry of defects liability period (referred to Clause No.15) or on payment of the amount of 
the final bill whichever is later. This is in addition to Performance Guarantee that the contractor is 
required to deposit. 
17.1 Such deductions will be made and held by Government by way of Security Deposit unless 
he/they has/have deposited     the amount of Security at the rate mentioned above in cash or 
in the form of Government Securities or           fixed deposit receipts. 
 17.2 In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the security deposit and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor 
and the contractor shall forthwith on demand furnish additional security to the Government 
to make good the deficit. 
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17.3  All compensations or the other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of a sufficient part 
of his security deposit or from the interest arising there from, or from any sums which may 
be due to or may become due to the contractor by Government on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good in 
cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks 
or Government Securities (if deposited for more than 12 months) endorsed in favour of 
the Estate Officer at concerned location, any sum or sums which may have been 
deducted from, or raised by sale of his security deposit or any part thereof. 

 
18. Before starting the work the contractor shall chalk out a programme, in 

consultation with the DIG GC CRPF Sonipat HR-131301 or his authorized 
representative at least one week in advance. The contractor shall have to 
adhere to this programme failing which he shall be held responsible for any 
inconvenience caused to the occupants. In order to ensure that the work is 
carried out according to the program me drawn, the contractor shall ensure 
adequate supply of the material and employer quired labour strength for 
execution of work. The contractor shall put his authorized representatives daily at 
the site of work /Enquiry Office for receiving instructions from DIG GC CRPF 
Sonipat HR-131301 and other inspecting officials from the department. His name 
and signature shall be attested by the contractor and kept on the record with 
the department. 

19. Payment shall be made to contractor only after giving certificate about 
satisfactory completion of work.   All measurement shall be recorded on standard 
measurement sheets which will be submitted to the   Commandant (Engr.) J&K 
Zone HQr CRPF Bantalab, Jammu(J&K)for scrutiny and passing. 

20.   DIG GC CRPF Sonipat HR-131301/Works committee/Officer commanding of 
Building/ Engineer-in charge shall scrutinize and check the measurement records 
practically/on ground based on the measurement sheet provided by contractor 
and final measurement sheet will be prepared by Engineer-in-charge of DIG GC 
CRPF Sonipat HR-131301 and forwarded to Commandant(Engr.)J&K Zone for 
verification and vetting. 

21. While the tenderer and the purchaser shall make every effort to resolve any issue 
amicably through direct informal negotiation, in the event of any disagreement 
or dispute arising between the Tender or in connection with the contract shall be 
settled under court of law within its jurisdiction at state under. The resultant 
contract will be interpreted as per the prevailing Indian laws and various 
directions of the Govt. of India. Dispute in mode of measurement: In case of 
dispute as to the mode of measurement not covered by the contract to be 
adopted for any item of work, mode of measurements per latest Indian 
specification shall be followed. 

 
22. Intending tenderer is eligible to submit the bid provided he has definite proof from 

the appropriate authority, which shall be to the satisfaction of the competent 
authority, of having satisfactorily completed similar works of magnitude specified. 
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23. The time allowed for carrying out the work will be within 90 days from the date of work 
order. 

 

24. The site for the work is available or the site for the work shall be made available in 
parts as specified above. 

 
25. The contractor shall not be permitted to tender for works in the CRPF in which his 

near relative of CRPF is involved. If so, he shall also intimate the names of persons 
who are working with him in any capacity or are subsequently employed by him 
and who are near relatives to any CRPF officer/personnel. 

 
26. Department will not be responsible for any kind of incident involving the labour 

during or after the work. The contractor must insure the workers against all 
contingencies and be responsible for their safety. 

 
26.1 The contractor/firm shall employ the required workmen [Skilled/Un-Skilled] as per terms 
and conditions of the tender enquiry. Immediately after award of contract, the 
contractor/firm should intimate name of workmen to whom the firm has employed for the 
tendered work along with complete details in firm’s letter head and supporting papers of 
technical capabilities of the workmen where ever applicable against the contract. The 
workmen so engaged against the contract should maintain discipline inside of the campus. 
26.2    All works, complaints / instructions given by the respective authorities covered under 
the Annual Maintenance Contract are to be attended on the same day. In case of delay in 
attending the work in time, User/Client will be at liberty to get the work done through any 
other agency and the cost therefore shall be recovered from the Contractor at the discretion 
of User/Client. 
26.3. Personnel employed for operation of STP/Water treatment plant/ESS should have 
experience of Operation, maintenance & services of respective services and equipment and 
all personal records should be maintained by the contractor. 
26.4 The workmen engaged by the contractor/agency shall be at their own risk and in case 
of any untoward, incident, mishap the contractor/agency will be liable for such risks and the 
department will not be held responsible in any way for such mishap and untoward incidents. 
26.5 Technical manpower should be provided by successful bidder to execute the 
specialized work. 
26.6 User/Client shall not be responsible for the release of benefits, such as salary, leave, 
Provident Fund, ESI, Pensioner benefits or allowances to the staff employed by the contractor. 
User/Client will not be held responsible for any Accident/injury/carrying out default work and 
any statutory levied by the govt./ state government. etc. Excess payment due to any 
changes in the Minimum Wages Act or in any other labour legislation/provisions or other 
statutory obligations during the validity period of the contract shall be the responsibility of the 
contractor. 
26.7 The contractor will be responsible and ensure timely payment to its personnel deployed 
in the premises and compliance of all statutory provisions relating to minimum wages, 
Provident Fund and Employees State Insurance, etc. in respect of the persons deployed by 
them in User/Client and under intimation/in the presence of User/Client officer. The 
Contractor shall be responsible to fulfill all the obligations in connection with the workers 
employed by it for the purpose of the Contract and all the Statutory and other liabilities if any 
including minimum wages of Central/ State Govt. (whichever is higher shall be applicable) , 
leave, salary, uniform, identity cards, ex-gratia, ESI, Provident Fund, Workman Compensation, 
if any, etc. (as applicable) in connection therewith shall be on the Contractor account and 
payable by the concerned Contractor. The contractor shall liaise with Labor Deptt. of State 
Govt. / Central Govt. and comply with all necessary regulations/instructions in this regard. 
26.8 The Contractor shall be fully responsible and shall indemnify User/Client with suitable 
Insurance cover in the event of any damage to men or material, injury / damage or death as 
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the case may be, caused directly or indirectly due to the negligence of the Contractor or his 
agents and / or his employees or workmen. The decision of User/Client in this regard shall be 
final and binding. 
 
26.9 The contractor's personnel shall not claim any benefit/ compensation /absorption 
/regularization of services under the provision of the Industrial Disputes Act, 1947 or Contract 
Labour (Regulation & Abolition) Act,1970. 
26.10  In case of any default or failure on Contractor's part to comply with all / any one of the 
Terms / Conditions, User/Client reserves the right to take necessary steps to remedy the 
situation including, inter-alia, the deduction of appropriate amount/s from dues otherwise 
payable to Contractor and/or by taking recourse to appropriate recovery proceedings. The 
contractor shall keep User/Client indemnified against all claims whatsoever in respect of the 
manpower deployed by it in User/Client. In case  any employee of the contractor so 
deployed enters in dispute of any nature whatsoever, it will be the primary responsibility of the 
contractor to contest the same. In case User/Client or its employee is made party and is 
supposed to contest the case, User/Client will be reimbursed for the actual expenses incurred 
towards Counsel Fee and other expenses which shall be paid in advance by the contractor 
to User/Client or any person authorized by User/Client, on demand. Further, the contractor 
will ensure that no financial or any other liability comes to User/Client or its employee in this 
respect of any nature whatsoever and shall keep User/Client or any employee of User/Client 
indemnified in this respect. 
26.11  For any dispute, the decision of User/Client shall be final and binding upon the 
contractor. However, any dispute or difference whatsoever arising on any matter concerning 
this contract between the parties out of or relating to the services, meaning, scope, 
operation or effect of this contract or the validity or the breach thereof shall be settled 
through court of law. 
26.12 On site storage space will be provided to the Contractor subject to availability. 
However, the Contractor may erect temporary sheds for storage purposes at his cost with the 
permission of the User/Client. User/Client will not be responsible for Contractor's materials. The 
Contractor may be required to vacate the storage space and sheds as per exigency without 
any extra cost to User/Client. If any statutory charges are required to be paid for erection of 
sheds, the same should be borne by the Contractor. 
26.13  The Contractor shall provide all necessary Tools & Plants materials or any other 
equipment, materials, labour, etc. and no payment in this regard will be made by User/Client. 
The Contractor shall supply, fix and maintain all the scaffoldings, jhulla, safety belt, extra 
labour to hold ladders/jhullas, T&P, etc., at his cost during the execution of any work and 
remove them as soon as the work is completed, without causing any damage to User/Client's 
property. 
26.14 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or 
any part of it, without written permission of User/Client. But he can engage various licensed 
agencies/agencies for carrying out different works. 
26.15 It is the contractor’s responsibility to coordinate with other service providers No other 
charges for such works shall be payable. 

27. Compensation for Delay  

If the firm fails to complete the work within prescribed completion period the 
User/Client may recover from the Contractor liquidated damages including 
administrative expenses etc. A sum equivalent to 2% of the price of work which 
contractor fails to execute within prescribed completion period fixed for each 
month or part of month. Delay so claimed shall not exceed 10% of the total 
contract 

28. GST No. or/and Service Tax No. and Contractor’s Regn. No. must be printed on 
the bill which is submitted for recoupment/payment action. 

29. The tender for the works shall remain open for acceptance for a period of 90 
Days from the date of opening of tenders. If any tenderer withdraws his tender 
before the said period or issue of letter of acceptance, whichever is earlier, or 
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makes any modifications in the terms and conditions of the tender which are not 
acceptable to the department and then the Government shall, without 
prejudice to any other right or remedy, be at liberty to forfeit the earnest money 
as aforesaid. Further the tenderer shall not be allowed to participate in the 
retendering process of the work. 

 

30. This Notice Inviting Tender shall form a part of the contract document. 

31.    The tenderer shall be responsible for arranging and maintaining at his own cost of 
all materials, tools &plants, water, electricity access, facilities for executing work 
and all other services required for executing the work. 

32.    The successful tenderer shall make his own arrangement for storage and watch 
and ward of material whether the same brought by him or supplied by the 
department. He shall remain responsible for watch and ward of installation and 
other fitting still these are commissioned and handed over to the department. 

33.    Successful tenderer should be in a position to produce, after opening of the price 
bids, the Original Certificates in support of the self-attested copies of relevant 
documents submitted along with tender document. Failure to produce the 
original certificates at this stage in support of the attested copies of firm 
registration /Electrical License/any other documents etc. submitted earlier would 
result in disqualification and forfeiture of EMD and also liable for debarring from 
participation in tender form Commandant (Engr.)J&K Zone HQr CRPF Bantalab 
,Jammu(J&K)tenders. 

 
34. FINAL INSPECTION 

 
After completion of work as per specification the whole work will be subject to a 
final inspection to ensure that job has been completed as per requirement. If any 
defects noticed in the work are attributable to Contractor, these shall be 
attended by the Contractor at his own cost, as and when they are brought to his 
notice by the DIG GC CRPF Sonipat HR-131301/Work committee/officer 
commanding of Building/Engineer-in-charge. The DIG GC CRPF Sonipat HR-
131301 and its representative shall have the right to have the sed effects rectified 
at the risk and cost of the contractor if he fails to attend to the sed effects 
immediately. 

35. MEASUREMENTS OF WORK DONE  
i. Engineer-in-charge shall, except as otherwise provided, as certain and 

determine by  measurement, the value in accordance with the 
contractor of work done. 

ii. All measurement of all items having financial value shall be entered in 
measurement book / level field book so that a complete record is 
obtained of all works performed under the contract. 

iii. All measurement and levels shall be taken jointly by the Insp/ SI/civil or his 
authorized representative and by the contractor or his authorized from 
time to time during the progress of work and such measurement shall be 
signed and dated by the Engineer–in-charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects to 
any of the measurement recorded, a note shall be made to that effect 
with reason and signed by both parties. 

iv. If for any reason the contractor or his authorized representative is not 
available and the work of recording measurement is suspended by the 
Insp./SI/Civil or his representative, the Engineer-in-charge and the 
Department shall not claim from contractor for any loss or damages on his 
account. If the contractor or his authorized representative does not remain 
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present at the time of such measurements after the contactor or his 
authorized representative has been given a notice in writing three (3) days 
in advance or fails to countersign or to record objection within a weak 
from the date of the measurement, then such measurement recorded in 
his absence by the Engineer-in-charge or his representative shall be 
deemed to be accepted by the contractor. 

v. It is also a term of this contract that recording of measurement of any 
items of work in the measurement book and /or its payment in the interim, 
on account of final bill shall not be considered as conclusive evidence as 
to the sufficiency of any work or material to which it relates nor shall relieve 
the contractor from liabilities from any over measurement or defects 
noticed till completion of the liability period. 

 
36. Work scope may be changed depending upon the priority of the work. 

37. No part of the CONTRACT nor any share or interest therein shall in any manner or 
degree be transferred, assigned or subtlety the CONTRACTOR directly or 
indirectly o any person, firm or corporation whatsoever without the consent in 
writing of the DIG GC CRPF Sonipat HR-131301 

38. WHEN CONTRACT CAN BE DETERMIND :- Subject to other provisions contained in this 
clause, the Engineer-in-Charge may, without prejudice to any other rights or 
remedy against the contractor in respect of any delay, not following safety norms 
inferior workmanship, any claims for damages and/or any other provisions of this 
contract or otherwise, and whether the date of completion has or has not 
elapsed, by notice in writing absolutely determine the contract in any of the 
following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 
writing to rectify, reconstruct or replace any defective work or that the work is 
being performed in an inefficient or otherwise improper or un-workman like 
manner shall omit to comply with the requirement of such notice for a period of 
seven days thereafter. 
(ii) If the contractor has, without reasonable cause, suspended the progress of 
the work or has failed to proceed with the work with due diligence and continues 
to do so after a notice in writing of seven days from the Engineer-in-Charge. 
(iii) If the contractor fails to complete the work or section of work with individual 
date of completion on or before the stipulated or justified extended date, on or 
before such date of completion; and the Engineer in Charge without any 
prejudice to any other right or remedy under any other provision in the contract 
has given further reasonable time in a notice given in writing in that behalf as either 
mutually agreed or in absence of such mutual agreement by his own assessment 
making such time essence of contract and in the opinion of Engineer-in-Charge 
the contractor will be unable to complete the same or does not complete the 
same within the period specified. 
(iv) If the contractor persistently neglects to carry out his obligations under the 
contract and/ or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf by 
the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in 
Government service or to any other person on his behalf any gift or consideration 
of any kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of this or 
any other contract for Government. 
(vi) If the contractor shall enter into a contract with Government in connection 
with which commission has been paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such commission and the terms of 
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payment thereof have been previously disclosed in writing to the Engineer- in-
Charge. 
(vii) If the contractor had secured the contract with Government as a result of 
wrong tendering or other non-bonafide methods of competitive tendering or 
commits breach of Integrity Agreement. 
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors. 
(ix) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a manager 
on behalf of a creditor shall be appointed or if circumstances shall arise which 
entitle the court or the creditor to appoint a receiver or a manager or which 
entitle the court to make a winding up order. 
(x) If the contractor shall suffer an execution being levied on his goods and allow 

 it to be continued for a period of 21 days. 
(xi) If the contractor assigns (excluding part(s) of work assigned to other 
agency(s) by the contractor as per terms of contract), transfers, sublets 
(engagement of labour on a piece-work basis or of labour with materials not to be 
incorporated in the work, shall not be deemed to be subletting) or otherwise parts 
with or attempts to assign, transfer, sublet or otherwise parts with the entire works or 
any portion thereof without the prior written approval of the Engineer -in-Charge. 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in- Charge on behalf of the President of India shall have 
powers: 
(a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in- Charge shall be conclusive 
evidence). Upon such determination, Security Deposit already recovered, Security 
Deposit, payable, Performance Guarantee under the contract shall be liable to be 
forfeited and shall be absolutely at the disposal of the Government 
(b) After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof, as shall be un-executed 
out of his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. 
In the event of above courses being adopted by the Engineer-in-Charge, the 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and until 
the Engineer-in-Charge has certified in writing the performance of such work and 
the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

39.  The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer 
paid by the contractor shall be reimbursed by the Engineer-in-charge to the 
contractor on actual basis. The verification of deployment of labour will be done 
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through biometric attendance system or any other suitable method by the 
Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be 
reimbursed preferably within 7 days but not later than 30 days of submission of 
documentary proof of payment provided same are in order. 

 
40.  If there is any clarification, this may be obtained through the site, or during the 

pre-bid meeting, if any. Bidder should take into account the corrigendum 
published from time to time before submitting the online bids. 

 
41.   C.P.W.D. SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 
 
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 
 
3. Working platforms, gangways and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the gangway or 
the stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 
 
4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm. (3ft.) 
 
5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
(30ft.) in length while the width between side rails in rung ladder shall in no case be less 
than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For longer 
ladders, this width should be increased at least ¼" for each additional 30 cm. (1 foot) of 
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person. 
 
6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely held by timber bracing, 
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so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench 
whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done. 
 
(b)  Safety Measures for digging bore holes:- 
 
(i)  If the bore well is successful, it should be safely capped to avoid caving and 
collapse  of the bore well. The failed and the abandoned ones should be completely 
 refilled to avoid caving and collapse; 
 
(ii)  During drilling, Sign boards should be erected near the site with the address of the 
 drilling contractor and the Engineer in-charge of the work; 
 
(iii)  Suitable fencing should be erected around the well during the drilling and after the 
 installation of the rig on the point of drilling, flags shall be put 50m around the point 
of drilling to avoid entry of people; 
 
(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above 
 ground level and 0.60m below ground level should be constructed around the well 
 casing. 
 
 (v) After the completion of the bore well, the contractor should cap the bore well  
 properly by welding steel Plate, cover the bore well with the drilled wet soil and fix 
 thorny shrubs over the soil. This should be done even while repairing the pump 
 
(vi) After the bore well is drilled the entire site should be brought to the ground level. 
 
7. Demolition - Before any demolition work is commenced and also during the progress 
of the work, 
 
(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 
 
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned:- 
 

The following safety equipment shall invariably be provided. 
 
(i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 
 
(ii)  Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles. 
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(i) Those engaged in welding works shall be provided with welder's protective eye 
shields. 

(iv)  Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
(v)  When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at least for 
an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals or 
boards to prevent accident to the public. In addition, the contractor shall ensure that 
the following safety measure are adhered to :- 
(a) Entry for workers into the line shall not be allowed except under supervision of the JE 

or any other higher officer. 
(b)  At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for working 
inside. 
(c)  Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which Changes colour in the presence of such gases and gives 
indication of their presence. 
(d)  Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent only 
with Oxygen kit. 
(e)  Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to 
be pulled out during emergency. 
(f)  The area should be barricaded or cordoned of by suitable means to avoid mishaps 
of any kind. Proper warning signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 
(g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery nature of 
the malba. 
(i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge shall decide the time 
up to which a worker may be allowed to work continuously inside the manhole. 
 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 
called for, portable air blowers are recommended for ventilating the manholes. The 
Motors for these shall be vapour proof and of totally enclosed type. Non sparking gas 
engines also could be used but they should be placed at least 2 metres away from the 
opening and on the leeward side protected from wind so that they will not be a source 
of friction on any inflammable gas that might be present. 
(l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing working in the manhole. 
(m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 
and gloves non sparking tools safety lights and gas masks and portable air blowers 
(when necessary). They must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines. 
(n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 
(o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 
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(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be taken in 
this regard in an individual case will be final. 
(vi) The Contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken. 
(a) No paint containing lead or lead products shall be used except in the form of paste 
or readymade paint. 
(b) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint is dry rubbed and scrapped. 
(c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on the 
cessation of work. 
(vii) Workmen executing work on scaffolds or other structures above specified height 
shall be provided with full body harness and fall arresters. 
9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 
Contractor shall not employ women and men below the age of 18 on the work of 
painting with product containing lead in any form, wherever men above the age of 18 
are employed on the work of lead painting, the following principles must be observed 
for such use : 
(i) White lead, sulphate of lead or product containing these pigment, shall not be used 
in painting operation except in the form of pastes or paint ready for use. 
(ii) Measures shall be taken, wherever required in order to prevent danger arising from 
the application of paint in the form of spray. 
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 
from dust caused by dry rubbing down and scraping. 
(iv) Adequate facilities shall be provided to enable working painters to wash during and 
on cessation of work. 
(v) Overall shall be worn by working painters during the whole of working period. 
(vi) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled13 by painting materials. 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 
be subsequently verified by medical man appointed by competent authority of 
C.P.W.D & PWO (DA). 
(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers. 
(ix) Instructions with regard to special hygienic precautions to be taken in the painting 
trade shall be distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all necessary 
equipment’s should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made 
for prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 
11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions:- 
(i) (a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 
(ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to Operator. 
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to 
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above shall be plainly marked with the safe working load. In case of a hoisting machine 
having a variable safe working load each safe working load and the condition under 
which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 
(iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor's machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 
14. These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. 
15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge of the department or their representatives. 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 

42. ADDITIONAL SPECIFICATIONS FOR CIVIL WORKS: 
(i) All materials required to be used on works shall be got approved from the DIG GC 

CRPF Sonipat HR-131301/Officer Commanding of Building in advance. In case of 
doubt on any material, DIG GC CRPF Sonipat HR-131301 wears the right to get the 
material test from Govt. approved labs/NABL  

(ii) The quoted rate should be inclusive of all taxes, levies, works contract taxes, duties 
etc. 

(iii) All items to be used in this work should be branded and ISI. In this case CPWD 
approved list of material for similar work may be followed. 

 

43. Labour Laws to be complied by the Contractor 
 

 44.1  The contractor shall comply with the provisions of the Contract Labour (Regulation 
 and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central 
 Rules, 1971.  
 44.2  The contractor shall also obtain a valid license under the said Act before the 
 commencement of the work, and continue to have a valid license until its completion. 

44.3  The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. 
44.4  The contractor shall also abide by the provisions of the Child Labour and 
Adolescent Labour (Prohibition and Regulation) Act, 1986. 
44.5  The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and 
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the building and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil 
these requirements shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the work. 
44.6  No Running Account Bill shall be paid for the work till the applicable labour licenses, 
 registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted   
by the contractor to the Engineer-in-Charge. 

44. Minimum Wages Act and EPFO & ESIC 
45.1  The contractor shall comply with the provisions of Minimum Wages Act, 1948 and 

Contract Labour (Regulation and abolition) Act, 1970 amended from time to time and 
rule framed there under and other labour laws affecting contract labour that may be 
brought into force time to time. The contractor should also pay wages to his engaged 
labours against the contract as per existing notification of Ministry of Labour & 
Employment, G.O.I. including revision which takes place during the contractual period. 
Probable inflation of minimum wages during contractual period should be considered 
and taken into account while submitting bid. At the time of claim of bill it is required to 
produce documentary evidences (i.e. bank statement of employees) to the concerned 
authority, violation of which even can end with termination of contract.  

45.2   The contractor shall have registration with EPFO and ESIC. The E.P.F & E.S.I 
 contributions on the part of employer in respect of the contract shall be paid by the 
 contractor to concerned department well in time. These contributions on the part of the 
 employer, paid by the contractor shall be reimbursed by this department on actual basis 
 and on producing receipt of the concerned department as per the applicable EPF & 
 ESIC.  
 
45. Termination of agreement 

 
46.1   If the services of the contractor are not found to be satisfactory, the contractor will 
be  given a notice, with a notice period of 6 days, to improve his work. If the contractor fails 
to  improve his work within the Notice period, User/CLIENT shall have the discretion to 
terminate  the contract either in part or in whole, on any day after the expiry of the said 
notice period.  Also the contract may be terminated if :- 

a) the contractor commits a breach of any terms and conditions of this agreement and/or 
b) the contractor is adjudged an insolvent or a compromise is entered by him with his 

creditors or if distress or execution or other process is levied upon or receiver is appointed 
for any part of the assets or property of contractor and/or 

c) for any reason whatsoever, the contractor becomes disentitled in law to perform his 
obligations under this agreement and/or 

d) There is any variation in the ownership/partnership or management of the contractor or 
his business without the prior approval in writing of the User/CLIENT to such variation. 

e) In case of fraud committed by the contractor, the client holds the right to terminate the 
contract and also forfeit the PG/EMD. 

46.2   In the event of termination of this agreement for any reason whatsoever, the 
contractor/or persons employed by him or his agents shall not be entitled for any sum or sums 
whatsoever from the User/CLIENT by way of compensation, damages or otherwise.  

46. Escalation of Cost  
 

  Claims regarding escalation in cost of material & labour in any circumstance will 
not be entertained. The intending bidders before participating in the Tender must ensure the 
same. 

47. Compensation for Delay  
If the firm fails to complete the work within prescribed completion period the 

User/Client may recover from the Contractor liquidated damages including administrative 
expenses etc. A sum equivalent to 2% of the price of work which contractor fails to execute 
within prescribed completion period fixed for each month or part of month. Delay so claimed 
shall not exceed 10% of the total contract. 

48. Other terms & condition  
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49.1   The contractor/firm shall employ the required workmen [Skilled/Un-Skilled] as per 

 terms and conditions of the tender enquiry. Immediately after award of contract, the 
 contractor/firm should intimate name of workmen to whom the firm has employed for the 
 tendered work along with complete details in firm’s letter head and supporting papers of 
 technical capabilities of the workmen where ever applicable against the contract. The 
 workmen so engaged against the contract should maintain discipline inside of the  campus. 

49.2   All works, complaints / instructions given by the respective authorities covered under 
the Annual Maintenance Contract are to be attended on the same day. In case of delay in 
attending the work in time, User/CLIENT will be at liberty to get the work done through any 
other agency and the cost therefore shall be recovered from the Contractor at the discretion 
of User/CLIENT. 

49.3 Personnel employed for operation of STP/Water treatment plant/ESS should have 
 experience of Operation, maintenance & services of respective services and equipment and 
 all personal records should be maintained by the contractor. 
49.4   The workmen engaged by the contractor/agency shall be at their own risk and in 
 case of any untoward, incident, mishap the contractor/agency will be liable for such risks 
 and the department will not be held responsible in any way for such mishap and untoward 
 incidents. 
49.5   Technical manpower should be provided by successful bidder to execute the 
 specialized work. 
49.6   User/CLIENT shall not be responsible for the release of benefits, such as salary, leave, 

Provident Fund, ESI, Pensioner benefits or allowances to the staff employed by the contractor. 
 User/Client will not be held responsible for any Accident/injury / carrying out default 
work  and any statutory levied by the govt./ state government. etc. Excess payment due to 
any changes in the Minimum Wages Act or in any other labour legislation/provisions or other 
statutory obligations during the validity period of the contract shall be the responsibility of the 
contractor. 

49.7  The contractor will be responsible and ensure timely payment to its personnel deployed in the 
premises and compliance of all statutory provisions relating to minimum wages, Provident 
Fund and Employees State Insurance, etc. in respect of the persons deployed by them in 
User/CLIENT and under intimation/in the presence of User/CLIENT officer. The Contractor shall 
be responsible to fulfill all the obligations in connection with the workers employed by it for 
the purpose of the Contract and all the Statutory and other liabilities if any including minimum 
wages of Central/ State Govt. (whichever is higher shall be applicable) , leave, salary, 
uniform, identity cards, ex-gratia, ESI, Provident Fund, Workman Compensation, if any, etc. (as 
applicable) in connection therewith shall be on the Contractor account and payable by the 
concerned Contractor. The contractor shall liaise with Labor Deptt. of State Govt. / Central 
Govt. and comply with all necessary regulations/instructions in this regard. 

49.8  The Contractor shall be fully responsible and shall indemnify User/CLIENT with suitable 
Insurance cover in the event of any damage to men or material, injury / damage or death as 
the case may be, caused directly or indirectly due to the negligence of the Contractor or his 
agents and / or his employees or workmen. The decision of User/CLIENT in this regard shall be 
final and binding. 

49.9  The contractor's personnel shall not claim any benefit/ compensation / absorption  / 
regularization of services under the provision of the Industrial Disputes Act, 1947 or Contract 
Labour (Regulation & Abolition) Act,1970. 

49.10  In case of any default or failure on Contractor's part to comply with all / any one of the Terms 
/ Conditions, User/CLIENT reserves the right to take necessary steps to remedy the situation 
including, inter-alia, the deduction of appropriate amount/s from dues otherwise payable to 
Contractor and/or by taking recourse to appropriate recovery proceedings. The contractor 
shall keep User/CLIENT indemnified against all claims whatsoever in respect of the manpower 
deployed by it in User/CLIENT. In case any employee of the contractor so deployed enters in 
dispute of any nature whatsoever, it will be the primary responsibility of the contractor to 
contest the same. In case User/CLIENT or its employee is made party and is supposed to 
contest the case, User/CLIENT will be reimbursed for the actual expenses incurred towards 
Counsel Fee and other expenses which shall be paid in advance by the contractor to 
User/CLIENT or any person authorized by User/CLIENT, on demand. Further, the contractor will 
ensure that no financial or any other liability comes to User/CLIENT or its employee in this 
respect of any nature whatsoever and shall keep User/CLIENT or any employee of 
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User/CLIENT indemnified in this respect. 
49.11    For any dispute, the decision of User/CLIENT shall be final and binding upon the 

contractor. However, any dispute or difference whatsoever arising on any matter concerning 
this contract between the parties out of or relating to the services, meaning, scope, 
operation or effect of this contract or the validity or the breach thereof shall be settled 
through court of law. 

49.12    On site storage space will be provided to the Contractor subject to availability. 
However, the Contractor may erect temporary sheds for storage purposes at his cost with the 
permission of the User/CLIENT. User/CLIENT will not be responsible for Contractor's materials. 
The Contractor may be required to vacate the storage space and sheds as per exigency 
without any extra cost to User/CLIENT. If any statutory charges are required to be paid for 
erection of sheds, the same should be borne by the Contractor. 

49.13    The Contractor shall provide all necessary Tools & Plants materials or any other 
equipment, materials, labour, etc. and no payment in this regard will be made by 
User/CLIENT. The Contractor shall supply, fix and maintain all the scaffoldings, jhulla, safety 
belt, extra labour to hold ladders/jhoolas, T&P, etc., at his cost during the execution of any 
work and remove them as soon as the work is completed, without causing any damage to 
User/CLIENT's property. 

49.14    The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part of it, without written permission of User/CLIENT. But he can engage 
various licensed agencies/agencies for carrying out different works. 

  49.15    It is the contractor’s responsibility to coordinate with other service providers  No other 
charges for such works shall be payable.  

                
                SD/ 19-11-2025 

                     (Col. Vinit Kumar Tiwary) 
Comdt (Engr) J&k Zone HQR CRPF Jammu 

                   For and on behalf of President of India 
 
[____________________] 
   Signature of Bidder 
       (with seal) 
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IMPORTANT INSTRUCTIONS AND GUIDELINES 

1. The intending Bidders must read all the terms and condition carefully and submit their 
tender through online (e-procurement web site in CPP Portal) before due date & time if they 
consider themselves eligible and are in possession of all the required documents. Bidders are also 
advised to go through the Earnest Money, Payment terms and other clauses, terms and 
conditions of this tender enquiry carefully before participating in bidding process. The Bids 
(Technical Bids only) against tender enquiry will be opened on the given date & time in the 
CONTRACT CELL, JAMMU AND KASHMIR ZONE HQR, CRPF, JAMMU PIN - 181123. However date of 
opening of financial bids will be intimated to the eligible Bidders only after technical bid 
evaluation. 
2. Bidders are requested to submit their bid/tender documents online through e-
procurement website in CPP Portal duly filled and completed in all respect as per norms. Only 
original copy of EMD & Tender Acceptance letter are required to be sent/submitted in a sealed 
envelope superscripted with full address of the firm, tender enquiry/notice number & date, 
name of work, date and time of opening etc. physically dropping it in the Tender Box at Office 
of the Contract Cell J&K Zone HQR CRPF Jammu so as to reach before the scheduled time and 
date as mentioned in the schedule to the tender enquiry. Department is not responsible for any 
delay. In case date of opening of tender happens to be a closed holiday, the tender will be 
opened on next working day at the stipulated time. Late/Delay/Non-submission of original 
documents manually in a sealed envelope to CONTRACT CELL, JAMMU AND KASHMIR ZONE HQR, 
CRPF, JAMMU PIN - 181123 would result in rejection of bid during online bid opening. 
3. All Tender documents attached with this invitation to tender including specifications are 
sacrosanct for considering any offer as complete offer. It is therefore important that Tender 
Acceptance Letter (As per Appendix-‘F’ of Tender Enquiry) which is a “Written Undertaking” that 
all the terms and conditions of the tender are understood and accepted, should be ink signed 
and submitted along with all documents as required with the bid. 
4. Name and status of the person signing the tender documents should clearly be 
mentioned in the tender documents. 
5. While opening the tenders, the technical bid will be opened first instance and evaluated 
by the competent committee or authority. If the firm fails to full fill at the conditions specified in 
the tender notice and fails to attach the documents as asked above, the tender will be rejected 
immediately, however the bidders can represent physically or through email in writing to the 
tendering authority, decision of Accepting Officer on representation will be final and binding . At 
the second stage, financial bids of technically qualified firms will be opened for further 
evaluation and ranking before awarding the contract. The contract will be awarded to overall L-
1 firm. 

6. Invitation for E- tender does not constitutes any guarantee for consideration validation of 
‘T’ bid and subsequent opening of finance bid of any applicant/bidder, even of enlisted 
contractors of appropriate class, merely by virtue of enclosing DD. Accepting officer reserves the 
right to reject the ‘T’ bid and not open the finance bid of any applicant /bidder. ‘T’ bid 
validation shall be decided by the Accepting Officer based on inter alia, capability of the firm as 
per criteria given in this NIT. The applicant/contractor/bidder will be informed regarding non-
validation of his ‘T’ bid assigning reasons thereof through the 
“https://eprocure.gov.in/eprocure/app (CPPP)” website. The applicant/contractor if he so 
desires, may appeal to the Accepting Officer on email coengjkz@crpf.gov.in before the 
schedule date of opening of finance bid. The decision of the next higher authority (NHEA) shall 
be final and binding. No applicant/ contractor shall be entitled for any compensation 
whatsoever for rejection of his bid 

7. The works required shall be executed on credit basis and no interest will be payable on 
the delayed payment. The payment will be made direct to the Firm/ Contractor bank account 
through ECS on recoupment of bill. Payment in advance or immediately cannot be made. GST 
number of the firm should be clearly shown / quoted in the tender. 
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8. In tending, Bidder is eligible to submit the bid provided he has definite proof from the 
appropriate authority, which shall be to the satisfaction of the competent authority of having 
satisfactorily completed similar works/services of magnitude specified. 

9. The contractor submitting the tenders against the subject tender enquiry are informed 
that all relevant details with reference to the tender enquiry stipulations are clearly responded to. 
In case any of the tender enquiry stipulation are not clearly stated to or replied to by any of the 
contractor, no repeat no clarifications will be sought from the concerned firm and its offer will be 
rejected out rightly. 

10. The Contractor shall comply with the orders issued by the CONTRACT CELL, JAMMU AND 
KASHMIR ZONE HQR, CRPF, JAMMU PIN - 181123 from time to time during the contractual period. 
If he fails to do so, his failure will be a breach of contract and the COMMANDANT (ENGINEER), 
JAMMU AND KASHMIR ZONE, CRPF in his discretion without prejudice to any other right or remedy 
available in law can cancel the contract. The contractor shall be liable for any pecuniary liability 
arising on account of any violation by him. 

11. Agreement shall be drawn/work order will be issued to the successful Bidder. Bidders shall 
quote their rates as per terms and conditions which will form part of the agreement/contract. 

12. The Accepting Officer reserves the right to accept a tender submitted by a Public 
Undertaking/Small & Medium Enterprises (SMEs), giving a price preference/purchase preference 
over other tender(s)/bids which may be lower, as are admissible under the Government Policy. 
No claim for any compensation or otherwise shall be admissible for such tenderer/bidder whose 
tender/bid is rejected. 

13. Tenderers must be very careful to deliver & upload a bonafide tender, failing which the 
Accepting Officer may at his absolute discretion, reserve the right of forfeiting a portion of 
Earnest Money, Security Deposit or Security Bond amount (not exceeding amount of cost of 
tender) deposited by the tenderer. A bonafide tender must satisfy each & every conditions laid 
down in this office. 

14. Accepting officer does not bind himself to accept the lowest or any tender/bid or to give 
any reason for not doing so. 

15. EMPLOYER PROVIDENT FUND AND MISCELLANEOUS (EPF & MP) ACT 1952:- 

15.1  In terms of GOI Ministry of labour & employment letter No S-35025/2/2014- SS II dated 15 
Jul 2015, all the bidders participating in tendering for the work will ensure that they have 
“Provident Fund Code Number” for their construction workers and same has to be uploaded with 
Cover-I (Technical Bid) failing which their Technical bid shall be rejected and Financial bid shall 
not be opened. The Contractors shall also ensure that all agencies engaged should also have 
provident fund code.  

15.2  All the workers deployed by the Contractors or sub-contractors should be enrolled as 
members of provident fund and should be given the universal Account Number (UAN). 

15.3  At the time of submitting the final bills of the works, the contractors have to give a 
certificate on his letter head that all workers employed directly or indirectly by him in the work 
are registered for EPF and the due contribution have been credited into their account.  

 

16. GST ON WORKS CONTRACT  

16.1  In terms of GOI Ministry of Finance, GST has been liveable on works contracts. The liability 
of GST rests with the contractor and accordingly rates quoted are deemed to be included this 
aspect. The contractors are advised to take this fact in mind while quoting tender. Nothing extra 
whatsoever on this account is admissible.  
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16.2  The rate quoted by contractor shall also include all taxes/duties i.e. trade tax on works 
Contracts, GST, custom duty, octroi duty & any other taxes/duties as applicable. This is an express 
condition of this contract no claim of the contractor shall be entertained by CRPF on this 
account.  

16.3 It is mandatory for the contractors to upload their GST registration number along-with the ‘T’ 
bid. This will be the one of the criteria for qualifying in ‘T’ bid. The contractors, who do not upload 
GST registration number, shall be disqualified in ‘T’ bid evaluation and his finance bid shall not be 
opened.  

17. The rates quoted by the Contractor should be inclusive of all taxes. 

18. Intending bidders shall inspect and examine the site and its surrounding and satisfy 
themselves before submitting their bids as to the nature of the ground and sub soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it or 
not and no extra charges consequent on any misunderstanding or otherwise specifically 
provided for in the contract documents. Submission of a bid by a bidder implies that he has read 
this notice with terms & conditions mentioned there in, all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and of conditions 
and rates at which stores, tools and plant etc. will be issued to him by the government and 
location conditions and other factors having a bearing on the execution of the work.  

19. The bid for the work shall remain open for acceptance for a period of 90 days from the 
date of opening of the bid and rate of accepted bid shall remain valid during the proposed 
contractual period including extension period if any. If any bidder withdraws his bid before the 
said period or issue of letter of acceptance whichever is earlier or makes any notifications in the 
terms and conditions of the bid which are not acceptable to the department, then the 
government shall, without prejudice to any other right or remedy, is at liberty to forfeit the said 
earnest money (bid security) as aforesaid. Further the bidder shall not be allowed to participate 
in the re-bidding process of the work. 

20. The officer inviting bid or his duly authorized assistant will open bid in the presence of 
intending contractors who may be present at the time of opening and will enter the amounts of 
the several bids in a comparative statement in a suitable form, in the event of a bid being 
accepted, a receipt for the earnest money forwarded therewith shall there upon be given to the 
contractor who shall thereupon for the purpose of identification sign copies of the specification 
and other documents. In the event of a bid being rejected, the earnest money forwarded which 
such unaccepted bid shall thereupon be returned to the contractors remitting the same, without 
any interest. 

21. If there is any clarification, this may be obtained through the site, or during the pre-bid 
meeting, if any. Bidder should take into account the corrigendum published from time to time 
before submitting the online bids. 
 
22. The officer inviting bids shall have the right of rejecting all or any of the bids and will not be 
bound to accept the lowest or any other bid. 

23. All bids in which any of the prescribed conditions are not fulfilled or any condition 
including that of conditional rebate is put forth by the bidder shall be summarily rejected. 

24. The competent authority on behalf of President of India reserves to himself the right or 
accepting the whole or any part of the bid and the bidder shall be bound to perform/provide 
the same at the rate quoted by him/accepted by the department. 
25. Canvassing whether by bidders directly or indirectly in connection with bids is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will be liable to 
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rejection. 
26. All the Standard Conditions of the Contract shall be binding on the parties as per Indian 
Contract Act and prevailing Rules. The Contractor shall comply with all the applicable Acts, 
Rules, Regulations and Law (s) for entering into Contract and the User/CLIENT will not in any way 
be liable or responsible for any default / irregularities / penalties on the Contractor's part. 
27. The Contractor or his authorized representative should visit the site as per requirement and 
meet Estate officer with prior appointment for any clarifications and to receive instructions, etc. 
at the site. 
28. The contractor shall promptly and timely obtain all such consents, permissions, approvals, 
licenses etc., as may be necessary or required, in accordance with this Tender. The Contractor 
should obtain approvals, if any, necessary for the work from the Statutory Bodies on behalf of the 
USER/CLIENT. The Contractor shall assist the User/CLIENT fully in respect of any liaison with the 
Municipal or any other Authority for necessary approval / permission with regard to the 
maintenance works. The fees and other statutory charges, if any, will be reimbursed to the 
Contractor based on the original receipts produced to the User/CLIENT. 

29. The Competent Authority has the right to accept or reject/cancel/scrap the tender as 
whole or part of it and no claims what so ever will be entertained on this account. The 
competent authority has also reserves the right to increase/decrease/alter the place of work/ 
quantity of work etc. and no claims what so ever will also be entertained. 

30. If the Bidder want to mention any specific condition, it should be mentioned on the 
covering/forwarding letter in firm’s letter head only which will be placed on the first page of the 
bid. Such condition mentioned in any other document shall not be given any consideration. 
 
 

      SD/ 19-11-2025 
                         (Col. Vinit Kumar Tiwary) 

               Comdt (Engr) J&k Zone HQR CRPF Jammu 
         For and on behalf of President of India 

 
[____________________] 
   Signature of Bidder 
         (with seal) 
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SCHEDULES (A TO F)  
 

SCHEDULE -“A” 
Name of work: - Repairing of CGI Tin sheet of Parade Ground and MT Park at GC CRPF Sonipat (HR). 
Schedule of quantities: - As per BOQ 
 

 

SCHEDULE - “B” :-  
 

Schedule of materials to be issued to the contractor. 
_____________________________________________________________________________________________ 
S.No.  Description of item.        Quantity. Rate in figures & words  Place of at which the material will issue  

                              be charged to the contractor  
_____________________________________________________________________________________________ 
(1)   (2)                 (3)                 (4)           (5) 
_____________________________________________________________________________________________ 
 

----------------------------- NIL --------------------------------- 
_____________________________________________________________________________________________ 
 
SCHEDULE - “C” :-  
 

Tools and plants to be hired by the contractor  
_____________________________________________________________________________________________ 
S. NO.   DESCRIPTION.   HIRE CHARGES   PLACE OF ISSUE  

PER DAY   
_____________________________________________________________________________________________ 

 
Note :-ALL THE TOOLS & PLANTS REQUIRED  FOR CARRYING OUT THE SUBJECT WORK SHOULD BE 
OWNED/REGISTERED/LEASED  EITHER IN THE NAME OF THE SOLE PROPRIETOR OF THE FIRM OR THE NAME OF 
FIRM i.e HOT MIX PLANT, ROAD ROLLER , JCB etc.  

 

Further the contractor shall also meet the minimum requirement of tools & plants such as Vibratory rollers, 
Pneumatic wheeled roller, Fully automatic concrete batching plant, Concrete paver finisher ,Continues 
type hot mix plant, Paver finisher ( Hydraulically controlled sensors operated electrically for the pave 
finisher (Hydraulically controlled), Bull dozers, Road rollers, Drilling machines, Concrete mobile weigh 
batchers, Transit mixers One bag capacity concrete mixer(diesel), Vibrators (needle and plate type), 
Trucks/ tippers, Total stations, Concrete cube testing machine(Hydraulically operated), Fully automatic 
concrete batching plant whichever applicable 

_____________________________________________________________________________________________ 
 

SCHEDULE - “D”:-  
 

Extra schedule for specific requirements/ documents for the work, if any   - NIL  
 

SCHEDULE- “E”:-  
 

Reference to General Conditions of  
Contract:-  General Conditions of Contract for CPWD Works 2023 

with upto-date amendments.  
 

1.1 Name of Work:  Repairing of CGI Tin sheet of Parade Ground and MT Park at GC CRPF Sonipat (HR).                                                                                   
1.2         Estimated Cost of work: -  Rs. 10,83,113.00/- 
1.3  Earnest Money: -   Rs. 21,700/-(The EMD will be returned post receipt of Performance Guarantee) 
 

1.4  Performance Guarantee     5% of tendered value (It shall be valid up to the 
        stipulated date of completion Plus 60 days  
        beyond that) 

 
1.5  Security Deposit     2.5 % 
 
 
SCHEDULE- “F”:-  
 

General Rules & Directions:-  
Officer Inviting Tender: -                      Commandant (Engr.) J&KZ, CRPF, Jammu.  

 

Maximum percentage for quantity of items  
of work to be executed beyond which rates  
are to be determined in accordance with  
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Clauses 12.2 & 12.3      See below 
 

Definitions:- 
   

 

2(i) Accepting Authority  Commandant (Engr.) J&KZ, CRPF, Jammu.  
 

 2(ii)  Percentage on cost of  
   Materials and labour to  
   Cover all overheads and  
   Profits      15% 
 
 2(iii)   Standard Schedule of Rates   DSR  
 
 2(iv)  Department     CRPF 
 
 9(v)   Standard CPWD contract Form    
   CPWD form 8 & General Conditions of Contract for CPWD Works-2023 with upto-

date correction slips.  
Clause-1 :-  
(i)  Time allowed for submission of  
 Performance guarantee Programme Chart     07 days 
 (Time & Progress) and from the date  

of issue of letter of acceptance. 
 
 

(ii)  Maximum allowable extension  
 Beyond the period as provided in (i) above     Nil.  
 

Clause-1A :- Recovery of Security Deposit of GCC :-    Applicable 
Clause-2 :- Authority for fixing compensation under clause 2.   Commandant (Engr.) J&KZ, 
CRPF, JAMMU 
 
Clause-2A:- Whether Clause 2A shall be applicable    No 
 
Clause- 3 :- Applicable  
 
Clause 3A:- Applicable 
Clause 4   :- Applicable 

 
Clause-5:-  Applicable  
 
Time allowed for execution of work       90 days 
 
 
Authority to decide  

i) Extension of time        Commandant (Engr.) 
ii) Rescheduling of mile stones       Commandant (Engr.) 
iii) Shifting of date of start in case of delay in handing over of site Commandant (Engr.) 

 

Clause-7A :-  Whether Clause 7A shall be applicable     Applicable 
 

Clause 8 :- Completion Certificate and Completion Plans   Applicable   
 

Clause-8A :-   Completion Plans to be Submitted by the Contractor  Applicable. 
 

Clause-9 :-  Payment of Final Bill                   Applicable. 
 

Clause 9A :-  Payment of Contractor's Bills to Banks      Applicable. 
 

Clause-10A:-  Materials to be provided by the Contractor     Applicable 
 

Clause-10-B  
(i) Secured Advance on Materials        YES 
(ii) Whether Mobilization advance will be paid      YES 

 

Clause-10C:-  
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Payment on Account of Increase in Prices/ Wages due to Statutory Order(s)  Not applicable. 

 

Clause-10 CA:-  
Payment due to variation in prices of materials after receipt of tender   Not applicable. 
 

Clause-10-CC:-  
Payment due to Increase / Decrease in Prices/ Wages (excluding materials covered under clause 10 CA) 
after Receipt of Tender for Works        Not applicable  
 

Clause 10 D:- Dismantled Material Govt. Property  
The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for 
a work, etc. as Government's property and such materials shall be disposed off to the best advantage of 
Government according to the instructions in writing issued by the Engineer-in-Charge.   
  
 

Clause-11:- Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most substantial and workmanlike 
manner both as regards materials and otherwise in every respect in strict accordance with the 
specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings and 
instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor shall be 
furnished free of charge one copy of the contract documents together with specifications, designs, 
drawings and instructions as are not included in the standard specifications of Central Public Works 
Department specified in Schedule 'F' or in any Bureau of Indian Standard or any other, published standard 
or code or, Schedule of Rates or any other printed publication referred to elsewhere in the contract. The 
contractor shall comply with the provisions of the contract and with the care and diligence execute and 
maintain the works and provide all labour and materials, tools and plants including for measurements and 
supervision of all works, structural plans and other things of temporary or permanent nature required for 
such execution and maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 
 

Clause-12:-  
Authority to decide deviation        Commandant (Engr.) 
 
 

Clause-16:-  Competent Authority for  
deciding reduced rates.      Commandant (Engr.) 

 
Clause17: Contractor Liable for Damages, defects during defect liability period 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building 
in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, 
drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part is being executed, or if any damage shall happen to the work 
while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work 
within twelve months (six months in the case of work costing Rs. Ten lacs and below except road work) 
after a certificate final or otherwise of its completion shall have been given by the Engineer in- Charge as 
aforesaid arising out of defect or improper materials or workmanship the contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in default the Engineer-in-
Charge cause the same to be made good by other workmen and deduct the expense from any sums that 
may be due or at any time thereafter may become due to the contractor, or from his security deposit or 
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall 
not be refunded before the expiry of twelve months (six months in the case of work costing Rs. Ten lacs and 
below except road work) after the issue of the certificate final or otherwise, of completion of work, or till 
the final bill has been prepared and passed whichever is later. Provided that in the case of road work, if in 
the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the 
contractor under this contract, half of the security deposit will be refundable after six months and the 
remaining half after twelve months of the issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later. In case of Maintenance and Operation works of E&M 
services, the security deposit deducted from contractors shall be refunded within one month from the date 
of final payment or within one month from the date of completion of the maintenance contract 
whichever is earlier.  
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Clause-18:-  Tools & Plants etc. 

The contractor shall provide at his own cost all materials machinery, tools & plants as 
specified in schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, whether original, altered or 
substituted and whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or in-Charge as to any matter as to which under these conditions he 
is entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the 
work. The contractor shall also supply without charge the requisite number of persons with the means and 
materials, examination at any time and from time to time of the work or materials. Failing his so doing, the 
same may be provided by the Engineer-in-Charge at the expense of the contractor and the expenses 
may be deducted, from any money due to the contractor, under this contract or otherwise and/or from 
his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.  
  

Clause-19 :- Labour Laws to be complied      Applicable.  
  by the contractor  
 

Clause-19A :- No labour below the age of eighteen                                      Applicable. 
  years shall be employed on the work.  
 

Clause-19C :- In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor's part of this contract, the contractor shall at his own expense arrange for the safety provisions 
as per C.P.W.D. Safety Code framed from time to time and shall at his own expense provide for all facilities 
in connection therewith. In case the contractor fails to make arrangement and provide necessary facilities 
as aforesaid, he shall be liable to pay a penalty as decided by the authority mentioned in Schedule F for 
each default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.  
          Applicable. 
 
Clause -19D :- The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 
a true statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively:-  
(1) The number of labourers employed by him on the work,  
(2) Their working hours,  
(3) The wages paid to them,  
(4) The accidents that occurred during the said for night showing the circumstances under which they 
happened and the extent of damage and injury caused by them, and  
(5) The number of female workers who have been allowed maternity benefit according to Clause 19F and 
the amount paid to them. Failing which the contractor shall be liable to pay to Government, a sum as 
decided by the authority mentioned in Schedule F for each default or materially incorrect statement. The 
decision of the Divisional Officer shall be final in deducting from any bill due to the contractor, the amount 
levied as fine and be binding on the contractor.        
          Applicable. 
 

Clause -19K :- Employment of skilled/semi-skilled workers 

  The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial Training Institute/ 
National Institute of construction Management and Research (NICMAR)/ National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed/ certified by State/Central 
Government. The number of such qualified tradesmen. The contractor shall submit number of man days 
required in respect of each trade, its scheduling and the list of qualified tradesmen along with requisite 
certificate from recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if 
the tradesmen are found to have inadequate skill to execute the work of respective trade, the contractor 
shall substitute such tradesmen within two days of written notice from Engineer in- Charge. Failure on the 
part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 
attract a compensation to be paid by contractor at the rate specified in schedule 'F' per such tradesman 
per day. Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case of default shall be final and binding. Provided always, that the provisions 
of this clause, shall not be applicable for works with estimated cost put to tender being less than Rs. 5 
crores. For work costing more than Rs. 10 Crores, and uptoRs. 50 Crores, the contractor shall arrange on site 
training as per National Skill Development Corporation (NSDC) norms for at least 20% of the unskilled 
workers engaged in the project in co-ordination with the CPWD Regional Training Institute& National Skill 
Development Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen. For works 
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costing more than Rs. 50 Crores, the contractor shall arrange on site training as per National Skill 
Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged in the project in 
co-ordination with the CPWD Regional Training Institute & National Skill Development Corporation (NSDC) 
for certification at the level of skilled/semi-skilled tradesmen. The cost of such training as stated above shall 
be born by the Government. The necessary space and workers shall be provided by the contractor and 
no claim what so ever shall be entertained. 
 

Clause-19L :- Contribution of EPF & ESI     Applicable. 
 
Clause-20 :- Minimum wages act to      Applicable.  

be complied with. 
 
Clause 21 :-  Work not to be sublet. Action in case of in solvency 
  The contract shall not be assigned or sublet without the written approval of the Engineer-in 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent 
or commence any insolvency proceedings or make any composition with his creditors or attempt to do so, 
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any 
public officer or person in the employ of Government in any way relating to his office or employment, or if 
any such officer or person shall become in any way directly or indirectly interested in the contract, the 
Engineer-in-Charge on behalf of the President of India shall have power to adopt the course specified in 
Clause 3 hereof in the interest of Government and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 

Clause 25                           Settlement of Dispute by Conciliation and Arbitration 
(i)  Conciliator IG (Works) 
(ii) Arbitrator Appointing Authority IG (Works) 
(iii)  Place of Arbitration Sonipat/New Delhi 

 
Clause 28 Action where no Specifications are specified 
  In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work shall be 
carried out as per manufacturers' specifications, if not available then as per state/ District Specifications. In 
case there are no such specifications as required above, the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-Charge. 
 

Clause 30 Water for Works 
  The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  
(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-Charge.  
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion of 
the Engineer-in- Charge, unsatisfactory. 
 
Clause 31 Hire of Plant & Machinery 
The contractor should be the owner of all the machinery and plants being used in the SUBJECT WORK FOR 
WHICH TENDER HAS BEEN CALLED FOR 
 

Clause 32, 33, 34& 35         Applicable  
 
Clause-32 Requirement of technical representative(s) and recovery rate  
 
Sl. 
No.  

Minimum 
qualification 
of technical 
representative  

Discipline  Designation 
(Principal 
technical / 
technical 
representative)  

Minimum 
experience  

Nos.  Rate at which recovery shall be 
made from the contractor in 
the event of not fulfilling 
provision of Clause 32 

Figure Words 
1. Graduate / 

diploma 
Engineer  

Civil  Site Engineer As Per 
CPWD 

As Per 
CPWD 

As Per 
CPWD 

As Per CPWD 
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Assistant Engineers retired from Govt. Services who are holding Diploma will be treated at par with 
Graduate Engineers.  
 
Clause 37:-  No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as a contractor 
or employee of a contractor for a period of one year after his retirement from government service without 
the previous permission of Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who had not obtained the 
permission of Government of India as aforesaid, before submission of the tender or engagement in the 
contractor's service, as the case may be. 
  

SPECIAL TERMS & CONDITIONS OF THE CONTRACT 
Objective 

The Contractor is required to use the Line Plan provided by the Employer and then fully 
develop detailed, final and through plans, design, specifications and all other documents 
needed to successfully execute the works. In this regard the Employer shall provide the 
following in concept form: 

(a) Brief scope of Work (Refer Items of BOQ) 

The contractor isnot required to strictly confirm to concepts provided by the employer, but, on 
the contrary, is encouraged to improve on concepts with the goal to provide the final solution 
which best meets the Employer’s goals and objectives. The contractor shall use a certain degree 
of liberty and flexibility in producing solutions which best meet established goals and 
objectives. The contractor will be required to adopt the general concepts, as provided, and 
expand and develop the same to produce complete, thorough, comprehensive and high 
quality designs, working drawings, and specifications for review and approval by the Employer. 
While developing the complete and final designs and specifications, the contractor shall review 
the concept designs and planning for betterments or improvements which may be incorporated 
to better achieve the Employer’s goals and objectives and which may result in overall 
improvement or functionality. These betterments, if any, shall be submitted by the contractor to 
the employer for review and approval before the final design is completed. A brief summary of 
the Employer’s key goals and objectives in executing works under this  Contract are as 
follows:- 

(a) High quality construction 

(b) Maximize sustainability concepts. 

(c) Minimize long term facilities maintenance and upkeep costs. 

(d) Employee latest/modern construction technologies and best practices. 

(e) Maximize the natural surroundings and attributes to the extent possible. 

(f)          Complete interim project priority milestones and overall schedule objectives on time. 

(g) Complete project within established budget. 
Reference Standards 

The Work covered by this specification shall comply with the latest editions and revision of 
Indian standards & CPWD Specifications and as may be specified elsewhere in the Contract 
documents. 

The latest editions and revision of Indian standards & CPWD Specifications applicable as on 
15 days (Fifteen days) before the final date of submission of the tender, shall be adopted. The 
contractor shall maintain at site a copy of the latest editions‟, laws, CPWD Specifications and 
codes applicable to the work to be undertaken on site. 

The Contract Documents reference a number of Codes, standards and guidelines. In some 
cases, these documents any be in disagreement or conflict. Where conflicts or omissions are 
identified, the Contractor shall notify the EIC who shall make a determination will generally 
adopt the most conservative or stringent requirement. 
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Brief Scope of Work Covered Under of BOQ 

The scope of work includes submission of architectural drawing and approval of the 
architectural drawings by Client Department, the contractor shall aslo submit the Structural 
drawing duly vetted by Govt Engg. College for approval by the Client Department. 
 
1.1 Contractor’s warranty of Design. 
 

a) The Contractor shall be fully responsible, for the suitability, adequacy, integrity, 
durability and practicality of the Contractor’s proposal in respect of design of building. 
 
b) The Contractor warrants that the works have been or will be designed, 
manufactured, installed and otherwise constructed and to the highest standards available 
using proven up-to-date good practice. By submitting the Drawings for review to the 
Engineer, the Contractor shall be deemed to have represented that it has determined and 
verified that thedesign and engineering, including field construction criteria related thereto, 
are in conformity with the Scope of the Project, the CPWD Specifications and IS Standards 
and the Applicable Laws. 
 
c) The Contractor warrants that the Contractor’s Proposals meet the requirements and is 
fit for the purpose thereof. Where there is any inadequacy, insufficiency, impracticality or 
unsuitability in or of the Requirements or any part thereof, the Contractor’s proposal shall take 
into account, address or rectify such inadequacy, insufficiency, impracticality or unsuitability at 
Contractor’s own cost. 
 
d) The Contractor warrants that the Works will, when completed, comply with enactments 
andregulations relevant to the Works. 
 
e) The Contractor have to get the structural design vetted and approved from any 
Govt Engineering collage and shallalso provide a structural stability certificate dully vetted from 
the designer for the design for suitability, adequacy, and practicality of design for Employer’s 
Requirements. 
 
f) The Contractor shall indemnify the Employer against any damage, expense, liability, 
loss orclaim, which the Employer might incur, sustain or be subject to arising from any breach 
of the Contractor’s design responsibility and/or warranty set out in this Clause. 
 
g) Notwithstanding that such design may be or have been prepared, developed or 
issued by the Employer, any of Contractor’s consultants, his sub-contractors and/or his 
qualified personnel/persons or cause to be prepare, developed or issued by others. 
 
i) Notwithstanding any warranties, guaranties and/or indemnities that may be or 
mayhave been submitted by any other person. 
 
ii) Notwithstanding that the same have been accepted by the Engineer-in-
charge. 
 
The Contractor shall be fully responsible for the Plants, Materials, goods, workmanship, 
preparing, developing and coordinating all design Works to enable that part of the Works to be 
constructed and/or to be fully operational in accordance with the Contract’s requirements. 
 
No claim for additional payment or extension of time shall be entertained and/or no review 
and/or observation of the Engineer and/or its failure to review and/or convey its observations 
on any   Drawings shall relieve the Contractor of its obligations and liabilities under this 
Agreement in any    manner  nor  shall  the Engineer or the Employer be liable for the 
same in any manner; and if errors, omissions, ambiguities, inconsistencies, inadequacies 
or other Defects are found in the Drawings, they and the construction works shall be 
corrected at the 
Contractor’s cost, notwithstanding any review under this section. 
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2.2 If any modification in Architectural/Structural/Service design/drawing or any 
other change is needed as per site conditions or as per client’s requirement, the contractor 
shall do/redo the design and then execution without any extra cost. The decision of the 
Department shall be final and binding. No claim whatsoever will be entertained in this 
regard. 
 
2.3 All drawings/specifications/makes and construction methodology etc. are to be 
got approved from Client Departmentally prior to execution/procurement. However, it does not 
imply that contractor absolves themselves from codal provisions/statutory requirements. 
 
2.4 The various design mix of concrete required for project shall be got done by the 
contractor from any Govt Engineering college or NABL at their own cost. The same is to be got 
approved from Engineer-in-charge before execution of work. 
 
 
2.5 In case of any discrepancies between Specifications due to DBR, Scope of 
Work, Technical Specification, CPWD specification, IS Codes etc. Stringent of all will be 
applicable. 
 
2.6 The contractor is required to submit all its submittals like Drawings, Documents, 
reports,Schedules, invoice copies, etc. (whether original or revised) in 3 (three) Hard & 3 
(three) soft (CD/DVD) copies. This clause applies to every submittal of contractor under this 
contract. 
 
2.7 As-Built drawings and Documents 
Prior to issue of any taking over certificate, the Contractor shall furnish to the Engineer-in-
charge a complete set of as-built Drawings in 3(three) sets of hard copies reflecting the 
Project as actually designed, engineered and constructed, including an as-built survey 
illustrating the layout of the Project and setback lines, if any, of the buildings and structures 
forming part of Project Facilities. The works shall not be considered to be completed for the 
purpose of taking over until such documents have been submitted to the Engineer. 

 
Disposal of surplus excavated earth/Spoils 
 
The Contractor shall be deemed to have taken into account the quantum of excavation 
involved and that the surplus excavated earth remaining after use in operations such as 
Horticulture/Landscaping, Gardening, backfilling etc. and to be disposed-off by him; shall 
become his property free of cost. 

It will be the responsibility of the Contractor to get the permission for yard for dumping the 
surplus excavated earth from EIC if required. If any royalty/fee is payable to local authority, 
such royalty/fee shall also be borne by the Contractor. Disposal shall be carried out strictly as 
per the regulations of local authority. The contractor shall store the excavated earth 
required for operations such as Horticulture/Landscaping, Gardening, back filling etc., at 
suitable place at project site under his safe custody at his own cost. Thereafter, the earth so 
stored shall be back filled at site at the appropriate time. The cost of storage, transportation 
(to & from site), handling etc. shall be borne by the contractor. 
 

The contractor shall also be deemed to have taken into account the credit to be given to 
Employer in his quoted price for such surplus earth obtained free of cost. 

The contractor shall also make his own arrangement for the disposal of the spoils from the 
works to such place where the same shall not cause nuisance and should be acceptable 
to the authorities concerned without any cost to Employer. 

Unforeseeable Difficulties 
Except as otherwise specifically stated elsewhere in the Contract: 
The Contractor shall be deemed to have obtained all necessary information as to risks, 
contingencies and other circumstances which may influence or affect the Works; 

By signing the Contract, the Contractor accepts total responsibility for having foreseen all 
difficulties and costs of successfully completing the Works; and 
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The Contract Price shall include all the works mentioned Scope of work, Design basis reports 
(DBR), External Finishes, Internal Finishes, technical specifications, Concept 
/ tender Drawings, tender documents etc. covering the entire area in all respect to make 
the buildings & complex fit for its intended purpose i.e. handing over for functional use as office 
building and not be adjusted to take account of any unforeseen difficulties or costs. Employer 
shall not provide any material either on chargeable or on free issue basis to the contractor 
for execution of the project. 

WATER SUPPLY AND ELECTRICITY 
Arrangement of water for drinking purpose in addition to the water required for construction 
work is also to be arranged by the contractor at his own cost. The contractor shall also make his 
own arrangement for obtaining electric connection (s) during construction phase and make 
necessary payment directly to the department concerned. Employer will however make all 
reasonable recommendations to the authority concerned in this regard. 

The above scope of work is not exhaustive however; contractor is required to execute all the 
items as per Scope of work, and Design basis reports (DBR)/specifications, Technical 
Specifications, Drawing etc. Any other item not covered under scope of work but seems 
necessary for proper operation shall be executed by the contractor with in the cost of work. 

 
STRUCTURAL WORKS 

The Scope of work of the Contractor shall be as under:- 

(I) Detail design/preparation of drawings based on DBR; 
Shop drawing and approval of Structural Design along with RCC design – Proof checking 
from any Govt Engineering college for Supply, fabrication, Construction, Installation and 
Commissioning of Structural Member. 

(II) Further, details (in brief) are as under: - 
(a) The detailed Civil/Structural Design/preparation of Drawings for above 
mentioned buildings/spaces are within the Scope of the Contractor. 

(b) The concept design (Architectural), Structural Design Philosophy of above 
building/spaces, structural framing is   provided in tender documents based on which the 
contractor has to prepare detailed Civil/Structural drawings of each and every aspect of the 
project required for construction of buildings in all respect. The Structural Design &
 Drawings shall be got vetted from Govt Engineering college. 

(c) The contractor shall not be absolved of their responsibility of structural 
stability and correctness of  structural design. The contractor shall bear all the losses if arises 
out of the failure of any part of the project. 

(d) Based on the DBR & the architectural drawings, the agency shall submit 
the structural design and drawings based on the Design Philosophy given in the Technical 
Specification, within the time as stipulated in Table of Milestone in this SCC. Every 
Civil/Structural drawing/ detail shall be prepared conforming to detailed Technical 
specification, CPWD specifications and relevant IS code. All dimensions of various 
structural members / slabs / 
columns / elements shall be gotten approved by Employer. 

(III) The Civil/Structural Design & Drawings (whether RCC or Structural Steel or 
composite) expressly (but not limited to) includes the following:- 

(a) Studying the Architectural Concept Design, Structural Design Philosophy, 
submitting proposed structural design framework of each building/floor/area and obtaining 
approval of Employer. Due care to be taken for integrating the structural drawing with the 
Architectural Drawings & with all MEP Services, Landscape features & Elevation features etc. 

(b) Design on appropriate software like Staad-Pro and drawing on a software 
like Auto CAD including fabrication drawings, shop drawings, bar bending schedule etc. 
of each and every component of buildings/spaces within Scope of work on suitable 
scale (6 no. of sets of each drawings), including 
but not limited to :- 

1) Diaphragm wall with soil anchors for bulk excavation. 
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2) Sheet piling if required to safeguard existing trees 

3) Foundation Drawings/Details & Schedule, whether raft or strip 
footing and/or combination of footings/Pile footing (if required). 

4) Column Drawings/Schedule with capital and flat slabs. 

5) Suspended floors, roofs, landings, balconies and access platform. 

6) Shelves (Cast in situ/pre-cast); 

7) Lintels, beams, plinth beams, girders, bressumers and cantilevers; 

8) Columns, Pillars, Piers, Abutments, Posts and Struts; 

9) Stairs (including landings) 

10) Curved floor plates in plan 

11) Shafts; 

12) Vertical and horizontal fins individually or forming box louvers 
band, facias and eaves boards. 

13) All steel structures in landscape/building such as projection, 
pergolas, trellis, porch etc. 

14) Centering & shuttering using aluminum form work / 34 kg ply/new 
metal shuttering with all due fitments as necessary. 

15) All steel structure including 2 hr fire protection using fire paint. 

IV. Execution of complete work as per detail scope of work, Technical 
specification and drawings. 
 

The Structural system of the project shall be designed by the contractor in accordance with the 
Indian Code IS:456 for concrete and IS 800 for steel structure with latest amendments, 
which is considered for concrete/steel structures respectively in the country. 

Water proofing of HDPE membrane with crystalline admixture for waterproofing treatment to 
RCC should be done in raft footing, retaining walls. 

Water proofing of EPDM Rubber Guard Membrane with crystalline admixture for 
waterproofing treatment to RCC should be done in deck slab and roof top. Water proofing of 
cement tape grit for waterproofing treatment to RCC should be done in sunken area like toilets, 
kitchen. 

Design Life 

Materials and construction systems has been selected to be consistent with the requirements of 
a “life of the building” as defined in Table 1 of IS 875: “Code of practice for design loads of 
building and construction”. This category relates to “Important buildings and structures and 
recommends a specified design life of 50 years. 

 
SAMPLE OF MATERIALS 

1. Materials provided by the contractor for incorporation in the work shall be of 
makes as given in Particular Specifications. 

2. The contractor shall not procure materials unless the samples are first got approved 
by the EIC. 
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3. The order of precedence for acceptance of materials shall be as under :- 

(a) Materials of makes as given in Sch 

(b) Materials of makes given in Particular Specifications. 

(c) Materials whose makes are not given in Schedule, Particular 
Specifications, then such material shall be ISI marking. IS means Indian Standards as issued 
by the Bureau of Indian Standards. 

Wherever in the specifications IS is referred to, it means the edition with all amendments, 
current on the due date of receipt of the tender documents. In case of non-manufacture of 
ISI marked materials, materials shall confirm to relevant ISI. 

(d) In case of non-availability of materials at (a), (b) & (c) above, best available 
materials in the market as desired in clause and approved by Engr-in-charge. 

 
DAMAGE TO EXISTING STRUCTURES 

1. Any damage done to the existing pavement and structure. etc., during the execution of 
the work shall be made good by the contractor at his own expenses and site of works left 
clean and tidy on completion. Rectification, reinstatement, replacement, making good and 
touching up etc., shall be carried out to conform to the materials and workmanship originally 
as provided and to the satisfaction of the Engineer-in-Charge. In case of any dispute on this 
account, the decision of the Commander Contract shall be final and binding. 
 

PARTICULAR SPECIFICATION GENERAL 

(a) Work under this contract shall be carried out in accordance with Scope of work, 
particular specifications, drawings and General Specifications and other provisions in CPWD 
Specification read in conjunctions with each other. 

(b) General Rules, specifications, Special Conditions and all preambles in the GCC-2023 
be deemed to be applicable to the work under this contract. 

(c) Where specifications for any item of work are not given in CPWD specifications & in 
particular specifications, specification as given in relevant Indian Standard or code of 
practice shall be followed. 
(d) The lump sum quoted by the tenderer shall be deemed to include for any minor 
details/items of work and/or constructions which are obviously and fairly intended and 
which may not have been included in these documents but which are essential for the 
execution and entire completion of the work. 

EXCAVATION AND EARTH WORK 

 
If rock/boulder is met at site, Contractor shall immediately notify the fact to the EIC in writing. 
The rock/boulder so obtained shall be sorted out and neatly stacked as directed by the 
Engineer-in-Charge, without any extra cost to Government. This rock/boulder should be 
neatly stacked at site and shall be entered in the measurement book duly signed by the 
contractor and Engineer-in-Charge. This rock/boulder shall become the property of the 
contractor, The rock thus obtained may be permitted to be used for hard core/WBM, if 
conformed to the specification and other requirements. 

 
(c) Timbering to excavation if required and specifically ordered by the EIC shall be provided. 
 
(d) Bailing/pumping out of water where required shall be carried out as described. The cost 
of such work as may be necessary shall be deemed to be included in the quoted by the 
Contractor’s lump sum. 

PREPARATORY WORK 
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Before setting out the buildings/structures and commencing the construction, the contractor 
shall carry out the preparatory work, such as removal of grass, vegetation and small trees 
having a girth not exceeding 30cms etc., trimming surface dressing of the „area‟ except 
building portion extending upto edge of plinth protection to the entire satisfaction of 
Engineer-in-Charge. 

FILLING IN TRENCHES/UNDER FLOORS 

The approved earth obtained from excavation of foundations shall be used for filling in 
trenches, under floors and any other situations after removing big stones, grass, roots and 
vegetables and other organic matter. Earth mixed with small stones/pebbles (if approved by 
EIC) is permitted for use in filling under floors and foundations. The fillings around pipes after 
the pipes are laid and tested shall, however be with earth free from pebbles/stones. Any 
additional earth required for the purpose of filling shall be arranged by Contractor at no extra 
cost to the Department from outside the Defence land. For purpose of lump sum the entire 
earth obtained from excavation except surface dressing and surface excavation shall be 
deemed to be fit for reuse. Lump sum price shall include for any extra soil, if required, for 
filling even after reusing all the useful excavated soil obtained by the contractor from his own 
source without any extra cost to the department. 
Filling under floors/sides of trenches shall be in layers not exceeding 250 mm and each layer 
shall be compacted by rammers of 7 to 10 Kg weight. Earth filling shall be adequately watered 
for achieving maximum compaction. Filling shall be carried out to the entire satisfaction of 
Engineer-in-Charge. 

Surplus soil shall be removed and spread at places as directed by the Engineer-in- Charge, 
at a distance not exceeding 50m. 

TRENCHES FOR FOUNDATION AND PIPES 

The excavation shall be restricted to dimensions shown on the drawings and as specified  
Excavation made, if any, in excess of required depth/width shall be made good by the 
Contractor with cement concrete 1:7:12 type F2 without extra cost to the Government. 

The beds of the trenches shall be watered and well rammed and any depressions thus formed 
shall be filled with approved earth as required to the level and slopes as directed by Engineer-in-
Charge. 

DRESSING AROUND BUILDINGS 

After construction of buildings/structures before handing over, the area all round the 
buildings/sheds upto 3m from the edge of building/plinth protection shall be dressed and 
spoil obtained from such dressing shall be removed to a distance not exceeding 50m, spread 
and levelled as directed by Engineer-in-Charge. 

FOUNDATION AND PLINTH 

Plinth height shall be 45 cm in general. However, if any building is sited in comparatively 
low lying area Plinth height shall be 60 cm.For the purpose of reckoning the depth of the 
foundation the average level of the ground after preparatory work shall be considered. 

HARD CORE 

The material for hard core shall be locally available best quality. Hard Core shall be of 
stones/boulders (broken of gauge) not exceeding 63mm. Hard core shall be deposited spread 
and levelled in layers not exceeding 15 cm thick and well watered, rammed to a true surface 
and compacted 

ANTI-TERMITE PRECONSTRUCTION SOIL TREATMENT IN FOUNDATION AND 
GROUND FLOORS 
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Preconstruction anti-termite chemical treatment shall be carried out for all buildings. 
Anti-termite treatment shall be got done through approved specialist agency which is a 
member of Indian pest Control Association holding valid license as per Clause 13 of 
Insecticides Act 1968. Persons employed to do the anti-termite treatment shall be qualified 
as per Rule 10 of the rules framed under the Inspections Rules 1971. The specialist agency 
may be one who is located and active in the area with prior approval of EIC. 
Anti-termite treatment shall be carried out with emulsion of the chemical Chlorophyriphos 
(20%EC) purchased direct from the manufacturers or his authorized agents. Purchase 
vouchers shall be produced before the EIC for verification and defacement against this 
contract. Contractors will not be allowed to use the chemical “aldrin”, “Heptachlor”, and 
“chlordane” in view of ban imposed by the Government”. 

The defects liability period of anti-termite treatment shall be 10 years and the contractor shall be 
responsible to keep the entire buildings free from termite infestation for a period of 10 years 
after the certified date of completion. The contractor may obtain a similar guarantee from the 
specialist firm engaged by him for the purpose. 

(b) Chemical brought to site in sealed containers bearing ISI certification marks shall only be 
permitted to be used. 

(c) Chemicals shall be stored carefully at site, seals of the containers shall be broken only in 
the presence of the Engineer-in-Charge. Empty containers should be got removed off the 
site promptly. If on any particular day the contents of full containers could not be used in the 
work, the containers should be got sealed at the end of the day in the presence of the 
Engineer-in- Charge and opened when required, also in the presence of the Engineer-in- 
Charge. 

(d) The Engineer-in-Charge should ensure that paid vouchers are produced by the 
agency executing the work for the full quantity of chemicals required and brought to site 
and record of such vouchers should be kept by the Engineer-in-Charge. 

CEMENT: Cement required for the work under the contract shall be procured, supplied and 
incorporated in the works by the contractor under his own arrangement. Cement shall be of 
tested quality and shall comply with the requirements mentioned in the drawings, IS 
Specifications as amended and particular specifications given hereinafter. 

Type of cement for the subject work shall be ordinary Portland cement grade 43 (forty three) in 
accordance with IS 8112-1989 or Portland pozzalana cement in accordance with IS-1489. 
Contractor may be permitted to use ordinary Portland cement grade 53 (Fifty three) 
also without any extra cost to the Govt as approved by EIC. 
 

 
SOURCES OF PROCUREMENT 

Cement shall be procured by the contractor from any of main producers/ manufactures 
of cement listed in Annexure here-in-after 

The contractor shall furnish the particulars of the manufacturer of cement along with the 
date of manufacturing of cement to the EIC for every lot of cement separately. 

For each lot of cement brought by the contractor, before acceptance of the cement 
the following actions will be taken by the EIC :- 

(a) Inspect the lot and verify the general conditions of the cement. 

(b) Obtain the vouchers (IN ORIGINAL) of the manufacture of cement for each lot containing 
the date of manufacturing, from the contractor. 

(c) Obtain from the contractor for each lot of cement the manufacturer’s Test Certificate 
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(IN ORIGINAL) along with Test Sheets giving the result of each physical test and chemical 
composition of cement or authenticated copy thereof duly signed by manufacturer. The Test 
Sheet should include the results of the following mandatory test :- 

(i) Specific surface by Blains air Permeability method. 

(ii) Soundness Test by Le” Chatlier method. 

(iii) Initial setting time. 

(iv) Final Setting time. 

(v) Compressive strength test at 3, 7 & 28 days as specified in the relevant IS code. 

(vi) The test report should also show the chemical properties of the cement as per 
relevant ISCodes. 

The cement so brought shall be fresh and in no case older than 60 days from the date 
of manufacture. The EIC accordingly in consultation with the contractor will work out the 
Schedule of procurement and ensure that the same is adhered to. The document in support 
of the purchases of cement shall be verified by the Engineer-in-Charge. Before placing the 
order for supply of cement by the contractor, he shall obtain written approval from the EIC 
regarding name of manufacturer, quantity of cement etc. Cement shall be procured for 
minimum requirement of one month and not procured for minimum requirement of more 
than two months at a time and should match with the physical progress of the work. The 
cement shall be consumed in the work within three months after receipt. Cement shall 
conform to the requirement of Indian Standard Specification and each bag of cement shall 
bear relevant ISI mark. The content of cement shall be checked at random to verify the 
actual weight of cement per bag. However, the content of cement per bag shall be 50 Kg 
only subject to tolerance given in relevant IS code. 

TESTING OF CEMENT 

The contractor shall submit the manufacturer’s test certificate in original or attested true 
copy along with test sheets giving the results of each physical test as applicable in 
accordance with relevant IS provision and the chemical composition of cement or 
authenticated copy there of duly signed by the manufacture with each consignment, as 
per the following IS provision :- 

(a) Method of sampling hydraulic cement as per IS-3535. 

(b) Method of physical test for hydraulic cements as per IS-4031. 

(c) Methods of chemical analysis of hydraulic cement as per IS-4032. 

The test certificate and test sheet shall be furnished with each batch of manufacture. 
The Engineer-in-Charge shall record these details 

The contractor shall submit test report of  compressive strength test of cement through 
designated approved laboratory on samples collected from the lot brought at site before 
incorporation in work. The contractor will be allowed to use the cement only after satisfactory 
compressive strength test results of three days & seven days. To meet this requirement contractor 
is required to keep minimum 10 days stock before any new lot brought at site which can be 
used in the work. The contractor shall be required to remove the cement not meeting the 
requirement from site within 24 hours. Seven days strength test will be relied upon to accept 
the lot of cement to commence the work. 28 days compressive strength test will be the final 
criteria to accept/reject the lot. 
 



Contract Cell, JKZ                                                                                 Page 42 of 80  
 
INDEPENDENT TESTING OF CEMENT 

The EIC may carry out independent random samples of cement drawn from various lots. 
The testing shall be carried out through any Govt Engg College or NABL labs as per IS- 3535 
(method of sampling hydraulic cement), IS-4031 (method of physical test for hydraulic 
cement) and IS-4032 (Method of chemical analysis of hydraulic cement) referred to above. 
In case the cement is not of requisite standard despite manufacturer’s test certificate, the 
contractor shall remove the total consignment from the site within 24 hours athis own cost 
after written rejection order of the consignment by the EIC . The cost of testing, 
transportation and of material used in testing etc. shall be borne by the contractor 
irrespective of the results of testing and no extra claim whatsoever shall be admissible. 

Cost of transportation of samples to the approved laboratory/test house and all testing 
chargesincluding cost of sample shall be borne by the contractor. 

The contractor shall submit original purchase vouchers for the total quantity of cement 
supplied under each consignment to be incorporated in the work. All consignments 
received at the work site shall be inspected by the EIC alongwith . The original purchase 
vouchers and the test certificates shall be verified for subject contract and defaced by the 
Engineer-in- Charge and kept on record in the office 

STORAGE/ACCOUNTING/PRESERVATION OF CEMENT 

Cement shall be stored in covered sheds over dry platform at least 20cm high in such a 
manner as to prevent deterioration due to moisture or intrusion of foreign matter. In case of 
store room, the stack should be at least 60cm away from floors and walls. Different lots of 
cement received will be stacked separately  The stacking of cement shall be done as specified 
in relevant IS .The storage accounting and preservation of cement supplied by the contractor 
shall be done as per standard engineer practice till the same is incorporated in the work 
and the cost of the same shall be deemed to be included in the unit rate/amount quoted by 
the tenderer. 

Stacking of cement shall be done as per relevant IS and as under :- 

(a) Each cement consignment shall be stacked separately and shall be issued to 
work on thebasis of “First come First go”. 

(b) Adequate top cover will be provided. 

(c) Stacks in no case shall be higher than 12 bags. The maximum width of each 
stack shall be 3.00 m. If the stack is to be more than 7 or 8 bags high, the bags shall be 
arranged in header and stretcher fashion, i.e., alternatively lengthwise and crosswise so as to 
tie the piles together and avoid danger of toppling over. 

(d) Adequate space shall be kept between two stacks. 

 
FINE AGGREGATE 

Fine aggregate for concrete work shall conform to materials specifications and grading as per 
indian standard and CPWD Specification 

COARSE AGGREGATE 
 

Coarse aggregate for all cement concrete work shall be graded crushed/broken hard 
granite stone obtained from approved quarries. 

GRADING OF COARSE AGGREGATE 

Graded aggregate of nominal sizes given here under, shall be used, unless specified 
otherwise, in the specifications here in after:- 
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(a) All reinforced cement concrete:  -  Unless otherwise shown on drawing, the size 
of aggregate shall be as per IS-456, but in no case more than 20mm graded aggregate. 

(b) Plain cement concrete :- 
(i) Upto and incl 30 mm thicknesses : 12.5 mm. 
(ii) Over 30 and upto and incl 75mm thickness : 20 mm. 
(iii) Exceeding 75mm thickness : 40 mm. 
Water : Water shall conform to the requirement stipulated in IS 456. 

Mix of concrete: Unless otherwise specified, mix of cement concrete in various situations shall 
be as under:- 
 
 

Sl.No SITUATIONS TYPE OF CONCRETE 

(a) Cement concrete in foundation and 
bedding concrete for RCC column. 

As per Design basis report. 

(b) Cement concrete in copings and bed 
blocks and plinth protection. 

PCC (1:3:6) (by volume) Type C1. 

(c) Cement concrete in sub-floors 
(base concrete) for floors of all 
buildings. 

PCC (1:3:6) (by volume) Type C1. 

(d) All RCC works RMC grade M-25(Design 
Mix)/GradeM-25 (Design Mix) mixed at site 
in automatic concrete weigh batching 
plantas per IS 456- 2000 and IS 10262- 2009 
& SP 23 
latest edition. 

(e) Cement concrete in flooring PCC (1:2:4) (by volume) Type B1. 

(f) Cement concrete in any other 
situationsnot mentioned above. 

PCC (1:2:4) Type B1 

(g) Lime concrete in surround to floor and 
WC 

40 Parts of lime mortar mixed with 
108 parts of 40mm graded stone 
aggregate. 

 
Note: Mix of Two types of concrete i.e RMC and concrete mixed in weigh batching plant shall 
not be permitted for the same element of structure. 
 

 
IMPORTANT REQUIREMENT OF REINFORCED CEMENT CONCRETE/PLAIN CEMENT CONCRETE 
(i) All the materials, workmanship inspection and testing for the cement concrete 

shall be as per requirements given in IS-456-2000. 

(ii) The contractor shall provide all facilities for casting, curing and conveyance 
of test cubes of cement concrete to authorized laboratory as approved by the EIC for 
testing as laid down in IS-456-2000 at no extra cost to Government. 
(iii) Engineer-in-Charge shall maintain a record of actual consumption of cement in 
proper register (other than the cement register mentioned in special condition) for all design 
mix and initial the entry for every change in quality of cement bag. 
 
All concrete for RCC work shall be consolidated/compacted by mechanical vibrator of 
approved type (plate type for slab and needle type in other location). Plain cement concrete 
may however be rammed and consolidated by tampering and Roding as specified 

All plain cement concrete shall be mixed in mechanical mixer of Hopper type. However, in case 
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of small quantity (i.e) the quantity of concrete required being less than one batch of mix, 
the contractor may, after obtaining written permission of the Engineer-in-charge, be allowed 
hand mixing without any price adjustment. Where hand mixing is permitted, it shall be carried 
out on a water tight platform and care shall be taken to ensure that mixing is continued until 
the concrete is uniform in colour and consistency. However, all design mix concrete shall be 
weigh batched and volumetric conversion will not be permitted. 

COMPACTION 

Concrete should be thoroughly compacted and fully worked around the reinforcement, 
embedded fixtures and into corner of the form work. Internal vibrators (needle vibrator) shall be 
used for compaction of RCC beams, columns and the slabs of thickness more than 150mm. 
For slab of thickness upto 150mm, screed vibrator (surface vibrator) shall be used for 
effective compaction. 

BATCHING AND MIXING OF CONCRETE BATCHING 

(a) The mixing of cement and aggregate for cement concrete for all grades and type of 
RCC work shall be done by Hopper concrete mixer 

(b) The batching shall be as per clause 10.2 of IS 456: 2000 

 
All concrete for RCC work shall be consolidated / compacted by mechanical vibrators of 
approved type (plate type for slabs and needle type in other locations). Plain cement concrete 
may however, be rammed and consolidated by tamping and rodding. 

DESIGN MIX CONCRETE 

Wherever design mix concrete is specified/shown on drawing, the same shall be provided 
as per the following :- 

(a) Design mix concrete shall have requisite workability and 28 days characteristic 
compressive strength not less than 25/30N/Sqmm and the acceptance criteria shall be all as 
per IS 456-2000. The mix shall be designed as per recommended guide lines for concrete 
design mix as per IS. The concrete mix shall be got designed from any NABL accredited lab 
or NIT or any Govt Engineering College so as to produce the grade of concrete having the 
required workability and characteristic strength not less than that specified. The initial mix 
design particulars along with all the connected documents shall be submitted to the EIC for 
approval. The work on ground shall not be progressed until approval of design mix by the 
EIC. However work may be commenced if the results of 7 days test are satisfactory and the 
contractor undertake to redo the work at “No extra cost to Government” in the event of 
unsatisfactory results after 28 days test. Subsequent design mix due to change in aggregate 
or for any other reasons shall however be approved by the EIC. 

Minimum quantity of cement shall be as per provision of IS: 456-2000 meeting the requirements 
from durability point of view. However if extra quantity of cement is used for whatever reasons, 
the same shall be at no extra cost basis to Government. 

TESTING 

Tests of concrete cubes shall be carried out as laid down in IS-456-2000. The cost of all 
materials and labour for casting and curing the requisite number of cubes, cost of testing in 
laboratory approved by the EIC including transportation of cubes to approved laboratory, 
testing fees and other expenses etc. shall be borne by the contractor. 

READY MIX CONCRETE (RMC) 

RCC Ready Mix Concrete alternatively may be used for design mix concrete without any 
extra cost to GOVT as specified here in after. Specification for RMC shall be as given below 
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and contractor’s quoted rates shall be deemed to include above provisions. 

(a) Supply of RMC shall be conforming to IS-4926-2003. RMC shall be manufactured by firms 
listed in Annexure here-in-after. The agency of „RMC‟ shall be got approved prior to 
commencement of „RMC‟ work. 
 
(b) The agency of RMC shall be got approved from EIC prior to commencement of RCC work. 
However the responsibility of maintaining quality and grade of concrete fully rests with 
contractor. 
 
(c) RMC Plant  shall be supplied with the following information by the EIC :- 
 
(i) The type of cement to be used. 
 

(ii) Time of delivery in accordance with the requirement of IS 456-2000 (4th 

Revision). 
 
(iii) The slump or compacting factor or other requirement of consistency or workability. 
 
(iv) The ages at which the test cubes or beams are to be tested and number of tests 
to be made. 
(v) Any other requirement. 
 
(vi) Use of Admixture (if any) to be used. 
 
Concrete mix design shall be carried out preferably by RMC manufacturer complying with 
the relevant IS specifications. for all the ingredients as listed below :- 

Material BIS Specification 

 
(i) Coarse Aggregates IS  :  383-1970 

(ii) Fine Aggregates         IS  : 383-1970 
(iii) Cement IS : 8112-1989 IS : 12269-1989 

 
Admixtures IS : 9103-99(Rev) Only ISI marked admixtures shall be used. 

FORM WORK 

Form works to be provided under this contract shall be of steel only as specified here- in-after 
in lieu of timber formwork. Props shall be of only steel and bottom plates and side shuttering 
shall also be of  steel only. For supporting small heights, wooden support may be used in lieu 
of steel support at the discretion of EIC Similarly in small locations where steel shuttering is 
practically not possible, plywood shuttering may be used in lieu of steel shuttering at the 
discretion of EIC without price. 

Deformed steel sheet shall not be permitted for use as form work. 

EXPOSED SURFACE OF CONCRETE 

The soffit of slabs, sides and soffits of beams, soffit of staircase slab, RCC parapet and RCC 
drop and soffits of chajjas etc. which are not covered under schedule of finishes shall be 
plastered with cement mortar (1:3) 5mm thick finished fair and even in addition to finishing 
the surface as specified. 

However, exposed surfaces of lintels, beams, columns etc which are continuous with plastered 
surfaces of walls shall be plastered, in the manner specified for the walls. 

PRECAST CONCRETE ARTICLES 
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Cement concrete lintels with or without integrally cast chajjas upto 1.5M clear span, bed 
blocks/plates, manhole cover slabs and jalli and the like may either be pre-cast or cast-in-
situat the contractor’s option unless otherwise shown on drawings. If pre-cast, these shall be 
set in cement mortar (1:4). 

RCC CHAJJAS 

The top surface of chajjas shall be finished with 10mm thick cement plaster in cement mortar 
1:4 with mixture of approved water proofing liquid of makes as specified here-in after at the 
rate of 0.4% by weight of cement or as per manufacturer’s instructions. The junction of wall 
with chajjas shall be provided with a coving of girth not less than 7.5 cm in cement mortar 
(1:4). 

The water proofing cement plaster as specified here-in-before shall be returned on the wall 
fora minimum height of 30 cm above the top of covings. 

THROATING/WEATHERING 

 
Throating to projections of RCC/PCC beyond external faces of the walls where shown on 
drawings and where RCC Chajjas are not provided with downward facia, shall be formed in 
the concrete while casting by planting fillets/bar of 12mm diameter in the form work and finished 
smooth. PCC fillet of size 50mm x 50mm in same mix shall be provided in downward drops. 

BEARING OF RCC STRUCTURAL MEMBERS 
 

Bearing to roof slabs on masonry walls comprises of 20mm thick bearing plaster in CM (1:4) 
finished even and smooth and two layers of water proofing building paper type-I conforming to 
IS-1300 weighing not less than 100 gms/sqm each layer shall be laid over it. However, in case 
floor/roof slab rests on RCC beams/bands, this provision does not apply. 

All RCC beams having bearing on masonry work shall be provided with PCC bed blocks 
cast in situ PCC (1:2:4) type B1. Bed blocks shall be 500mm in length, covering the entire 
thickness of wall and of depth 150 mm. 

The bearing of lintel shall comprise of a full wall thickness with vertical joints in stone masonry work 
staggered. RCC bands shall be provided on all load bearing masonry walls where roof slabs 
with slope are directly supported all as shown on drawing. 

PLINTH PROTECTION 

 
Plinth protection in all situations shall be provided with 75 mm thick PCC (1:3:6) type C-1 
over75mm thick consolidated bed of hard core of broken granite aggregate not exceeding 63 
mm gauge over rammed earth. The width of the plinth protection shall be 60 cm. PCC 
shall be laid in alternate bays (not exceeding 2 Sqm) and finished even and smooth on top 
without using extra cement. 6mm wide joints shall be provided throughout the thickness of plinth 
protection, in concrete bays, at corners and turning points and also in between walling and 
plinth protection. All joints in plinth protection shall be filled with mastic filling comprising 1 Part of 
heated bitumen 85/25 grade and 3 parts of sand (all by weight). Plinth protection shall not be 
provided in the area which is covered by steps/ramps. Saucer drain shall be provided wherever 
required. 

CONCRETE PADDING 

Where the required height of walls/opening is not obtained with adequate size of stone/brick, 
the same shall be obtained by providing PCC 1:3:6 type C1 padding to make up height. 
Stone chips/cut bricks shall not be used. 

MASONARY 
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Masonry in Building walls, Compound wall, Manholes etc shall be of Precast PCC Block. 

STONE MASONRY 

Stone for masonry work shall be granite stone. 

The stone masonry shall be random rubble masonry un coursed as specified. 

Unless otherwise specified, all stone masonry wok in foundation, plinth, shall be built in 
CM (1:6). Sand for mortar shall be natural and conforming to IS-2116 as stated in 

BOND OR THROUGH STONES 

When bond stones of required size are not available the contractor may provide pre- cast PCC 
1:3:6 type C-1 bond stone of size 20cm x 20cm x thickness of wall in lieu of stone bond stone 
without price adjustment. For wall less than 60 cm PCC bond stone shall be provided in full 
width of stone wall in single piece. Where the thickness of wall exceeds 60 cm stone bond 
stones can be provided in more than one piece with a minimum overlap of 15cm between 
the bond stone and each stone shall not be less than 45cm length. Bond stones shall be 
provided all as specified. 

 
DRESSING 

All surfaces of stone masonry other than the portion hidden by earth filling shall be hammer 
dressed as specified in CPWD Specification. Maximum depression on surfaces shall not exceed 
20 mm and 40 mm for masonry surface to be plastered and pointed respectively. 

Holes in PCC block masonry /stone masonry /concrete shall be left or made for water supply, 
plumbing, sanitation, electrification etc., where shown on drawings or as ordered by the 
Engineer-in-Charge. These holes on completion be made in PCC 1:3:6 type C1 match with 
the adjoining surfaces as specified. The cost of making leaving the holes and making good shall 
be deemed to be included in the lump sum quoted. 

CURING 

Masonry work shall be kept constantly moist on all the faces for a minimum period of 7days. 

 
PRECAST CEMENT CONCRETE BLOCKS 

The solid PCC blocks shall be of nominal size 400 x 200 x 200mm (for 200mm thick walls) or 
400 x 100 x 200mm (for 100mm thick walls). Half blocks, if required, shall be manufactured in 
half lengths of 200mm. The tolerance on length of individual block shall be + 5 mm, and 
tolerance on height and width of block shall be + 3mm. The faces of the blocks shall be flat 
and rectangular, opposite faces shall be parallel and all arises shall be square. The bedding 
surface shall be at right angles to the faces of blocks. All blocks shall be sound and free of 
cracks or other defects which interfere with the proper placing of blocks. 

Solid concrete block shall have solid material not less than 75% of the total volume of the 
block calculated from the overall dimensions. PCC block masonry of 200mm or more 
thickness shall be in cement sand mortar 1:6. PCC block masonry of 100mm thickness shall 
be in cement sand mortar 1:4. Cement and sand shall be as specified here-in-before. 

FACTORY MADE FLUSH DOOR SHUTTERS 

(a) Flush door shutters shall be provided at locations as indicated in Sch of finishes of 
Buildings. 

(b) Flush door shutters shall be of solid core type with block board core with commercial 
veneer facing on both sides. The thickness of door shutters shall be 35mm.Factory made flush 
shutters shall be obtained from any one of the manufacturers specified here-in-after. 
Samples of shutters along with test certificates shall be produced to the EIC for inspection 
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and approval. Sample shutters shall be got approved from EIC before placing bulk order. 

Factory made shutters shall be brought to site before applying the primer and the shutters 
shall be got passed by the Engineer-in-Charge before application of primer. 

FACTORY MADE SKELETON SHUTTERS FOR MOSQUITO PROOF DOORS 

(a) Mosquito proof shutters where indicated in Sch of finishes of Buildings shall be of factory 
made skeleton shutters conforming to IS : 1003 (Part – I) with second class hard wood 
styles and rails. of species specified here-in-before and wire gauge. The dimensions of shutters 
shall be as specified CPWD specification 

(b) Timber shall be of kiln seasoned and chemically treated by pressure process as 
specified in Para 5.5 of IS: 401. 

(c) Other treatments to timber surfaces such as tarring, painting etc., shall be carried 
out in addition. 

Factory made skeleton shutters shall be obtained from any one of the manufacturers 
specified here-in-after. Samples of shutters along with test certificates shall be produced to 
the EIC for inspection and approval. Sample shutters shall be got approved from EIC before 
placing bulk order. 

Factory made shutters shall be brought to site before applying the primer and the shutters 
shall be got passed by the Engineer-in-Charge before application of primer. 

 
WORKMANSHIP 

Joinery shall be wrought all over. Timber surface exposed to view shall be wrought and 
surface not exposed to view shall be clean sawn. The workmanship and fixing of joinery shall be 
as specified in CPWD Specification. 

The dimensions of various components of joinery shown on drawings, wherever at variance, 
shall supersede the standard dimensions mentioned in the CPWD Specification 

Timber member’s upto 3 meter length shall be in one piece. 

Plugging to walls shall be done with wooden plugs. The spacing of plugs shall not be 
exceeding 30 cms centre to centre. 

PARTICLE BOARD 

Particle board shall be commercial veneered on both sides bonded with BWR grade synthetic 
resin adhesive and shall conform to exterior grade conforming to IS: 3097. 

PLY WOOD 

All ply wood where indicated on drawing shall be BWP grade conforming to IS: 303. 

STAINLESS STEEL WIRE CLOTH 

Wire mesh to be used for wire gauzed shutters of fly proof doors and louvered ventilators 
shall be of stainless steel mesh with average width of aperture of size 1.18 mm x 1.18 mm 
and of 26 gauge. The wire cloth shall be provided for mosquito proof doors / windows/ventilators. 

ALUMINIUM DOORS 

Aluminium doors and fixed glazing shall be powder coated. 

The shutters shall be made out of specially extruded tubular sections with provision for 
weather stripping made in the vertical jambs.  The cleats for mechanical horizontal 
/vertical joints of the fixed frame and shutters shall be specially extruded aluminum sections so 
as to avoid any play between jointed members. 

 
The aluminium door shutters shall be fixed with brass floor spring single action type provided 
with floor springs. 

The active leaf shall have unity lock. The active leaf shall also have one concealed sheet bolt 
which can be operated from inside. 

For fixing glazing, the glass shall be encased in EPDM gaskets so as to avoid direct contact 
between metal and glass. 
 



Contract Cell, JKZ                                                                                 Page 49 of 80  
 
The aluminium sections shall be coated with epoxy polyester powder coating. Thickness of 
coating shall be 45 microns (+ or- 5). Colour of coating shall be as approved by EIC. Chemical 
and mechanical properties of sections shall comply with requirements given in IS 733-1983. 

Glazing shall be provided of thickness of glazing 5mm thick. 

All aluminium doors shall have hydraulic door closer and all aluminium doors shall have EPD 
Mgaskets. 

 
STEEL WINDOWS AND VENTILATORS 

Steel windows/ventilators shall be provided at locations all as indicated in Schedule of 
finishes of Buildings and shall be procured from any one of the manufacturer mentioned in 
the list of manufacturers given. Fabrication, specifications and fixing of windows and ventilators 
shall be as specified in CPWD specification 

 
The voids of steel frame shall be filled with PCC 1:3:6, type CO. using 12.5mm graded stone 
aggregate. 
 
The process of welding adopted may be flash-butt welding or any other suitable method 
which gives a continuous and solid joint all along the place of meeting the members. Welds 
shall be properly ground with no protrusions of welding material at the joint. 

Standard fittings shall be provided. 

Machine screws as specified in IS 1038 shall only be used for fixing. Provide glazing as specified 

here-in-before. 

ALUMINIUM GRILLS 

Aluminium guard bar shall be to all Aluminium windows. 
 
STEEL WINDOWS WITH FLY PROOF 

 
Steel windows with fly proof shall be provided at indicated in Schedule of finishes of 
Buildings. Exposed surface of steel frames shall be given two coats of synthetic enamel paint 
over a coat of primer and surface in contact with masonry/concrete shall be sanded over two 
coats of tarring. Wire mesh for fly proof shutters shall be galvanized mild steel wire cloth of 
0.63mm nominal dia of wire and average width of aperture 1.40mm. The wire cloth shall be 
provided for mosquito proof shutters wherever shown on drawings. The sample of wire mesh shall 
be got approved from the EIC before incorporating in the work. 

 
PVC DOOR FRAMES AND DOORS 

 
Doors and frames for toilet/WC/bath and toilet blocks shall be factory made PVC moulded 
doors. However shutters shall be of wood free EPS core shutter. PVC moulded door shall be 
procured from any one of the firms mentioned in the list of manufacturers here in after. 

BUILDERS HARDWARE 

All articles of builder’s hardware shall bear ISI marking. In case any item/fitting with ISI mark is 
not manufactured, it shall conform to the relevant IS specifications. 

 Screws used for fixing items of builder’s hardware shall be ISI mark is not manufactured, it 
shall conform to the relevant IS specifications 

ARTICLES. All the builders‟ hardware except butt hinges shall be of aluminium anodized 
unless otherwise specified. 

BUTT HINGES 

Butt hinges shall be of cold rolled mild steel of medium weight all as specified 
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TOWER BOLTS 

Tower bolts shall conform to specifications 
The dia of shoot shall be 10 mm for length upto 125mm and 12mm dia for length 150 mm 
and above. 

SLIDING DOOR BOLTS 

Sliding door bolts shall be all shall be 300 mm long with 16 mm dia bolt. 

HANDLES 

Handles shall be of aluminium alloy fabricated of required size 

RUBBER STOPPER AND CHOKE 

Standard rubber stopper and choke shall be provided as approved by EIC. 

KNOBS 
 
Chromium plated aluminum Knob shall be conforming to IS 
 
MORTICE LOCK 
 
Chromium plated brass mortice lock, 4 lever 
 
PIANO HINGES 
 
Chromium plated piano hinges shall be provided 
 
PRESSED STEEL FRAMES FOR DOORS/WINDOWS/VENTILATORS 
 
All door/window/ventilator frames except PVC and aluminum shall be of pressed steel 
frames. Pressed steel frames shall be made out of 1.25 mm thick MS Sheet and conforming to 
the specifications shall conform to IS-4351. 
 
The void of the steel frames shall be filled with PCC 1:3:6 type CO (using 12.5mm graded stone 
aggregate). 
 
MS tie bar of 10mm dia round bars shall be provided at the bottom of frames by welding to the 
frame and tie bar shall be embedded and left in door. 
 
MS conduit not less than 19mm dia of 16 gauge closed at one end shall be welded toner 
face of frame for receiving shoot of bolt. MS Socket for housing shoots of tower bolt shall also 
be provided as directed by Engineer-in-Charge. 

 
Exposed surface of steel door frames shall be given two coats of synthetic enamel paintover a 
coat of primer and surface in contact with masonry/concrete shall be sanded over two 
coats of tarring. 

 
STEEL AND IRON WORK:- 
 

 
GENERAL 
 
All steel required for the work under the contract shall be procured, supplied and 
incorporated in the works by the contractor under his own arrangements. The reinforcement 
steel as well as the structural steel like angles, I Sections channels etc shall be of tested 
quality and shall comply with the requirement. The contractor shall submit test certificate 
from the manufacturers. 
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TYPES OF STEEL 
Steel supplied by the contractor shall conform to the following grades and quality:- 
 

STEEL FOR CONCRETE REINFORCEMENT 
 
(i) High strength deformed steel bars produced by Thermo Mechanical Treatment process TMT 
bars/TMT HCR/CRS Steel Bars of grade Fe-500D meeting all other requirements of IS: 1786. In 
case drawings indicate steel of grade 415, same shall be provided with  Fe- 500D without 
any price adjustment on plus side. Please note that Fe-415 grade stands discontinued for use. 
 
(ii) Mild steel bars shall conform to IS-432 (Part I) and grade I. 
 
(iii) Fabric Reinforcement for concrete shall conform to IS: 1566. 
 
STRUCTURAL STEEL 
 
(i) Definition of structural steel as given. Standard quality steel of grade E-250 (Fe -410 W 
quality A ) conforming to IS: 2062 for all types of steel structures including those subject 

(iii) Galvanized steel sheets (plain and corrugated) shall conform to IS -277. Grade of zinc 
coating to be used. Minimum coating of zinc shall be 
to dynamic loading shall be used. 
 
(ii) Ordinary quality structural steel wherever mentioned shall be conforming to IS-1977 of 
grade E-165 (Fe-290) 
450 g/sqm. 

 
SOURCE OF PROCUREMENT 

 
TMT STEEL/TMT HCR/CRS 
 
(a) TMT steel bars and TMT HCR/CRS bars of all sizes supplied by the contractor shall be 
procured directly from the approved manufacturers in Annexure here-in-after. 

 
(b) STRUCTURAL STEEL: The contractor shall procure Structural steel sections from the 
approved manufacturers/authorised dealers listed in Annexure here-in-after. 

 
(c) Galvanized steel sheets and Fabric Reinforcement for concrete shall be procured from 
approved manufacturer/authorised dealers duly conforming to BIS/ISI specification. 

 
(d) Steel section for railing, gates, fencing, guard bars, grills, steel chowkats, hold fasts etc, 
which do not constitute structural members, can be procured from main producers / 
secondary producers /BIS marked manufacturers or their authorized dealers at the option of 
Contractor without any minus price adjustment. Tests for such steel sections shall not be 
insisted by EIC. 
 

All finished steel shall be well and clearly rolled to the dimensions, sections and weights 
specified. The finished material shall be reasonably free from cracks, surface flaws, laminations, 
rough jagged and imperfect edges and any other harmful defects and shall be finished in a 
proper manner. Tolerance on size and weight of reinforcement bars shall not be more than 
as specified  in IS-1786 and IS-2062 and as per relevant IS codes. 
 

 
Contractor will give to EIC, manufacturer’s test certificate (IN ORIGINAL) along with the test 
sheet giving result of each mechanical test and the chemical composition of steel (as per IS 
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1786) for reinforcement steel or authenticated copy thereof duly signed by manufacturer 
with each consignment. The documents such as original purchase vouchers and test 
certificates in support of the purchases of steel shall be produced by the contractor to the site 
staff & EIC for verification and record. 
 

 
APPROVAL OF STEEL BROUGHT BY THE CONTRACTOR 

Following action shall be taken by EIC before incorporating steel procured by the contractor for 
the work :- 

a) Physical verification of steel received to confirm the actual quantity of steel as well 

as to verify aspects brought out in foregoing. 

 
b) EIC will obtain original machine numbered purchase vouchers of manufacturer from 
contractor. 
 
(c ) Verify the documents listed in Ser (b) & foregoing given by the contractor from the 
manufacturer. 

(d) No consignment or part thereof will be allowed to be incorporated in the work until 
andunless the test results of independent testing are obtained and the consignment is passed 
by EIC Schedule of procurement will be prepared keeping in view the time lost for testing etc. 

(e) Three samples of pieces (3.00m long) of each section of each consignment will be 
retained at the project site till completion of the work. These samples will be suitably marked and 
properly preserved. 
 

TESTING OF STEEL 

 
(a) The manufacturers of steel are to carry out inspection and testing of steel in 
accordance with the relevant BIS provisions. The contractor shall submit manufacturer’s test 
certificate in original along with the test sheet giving the result of each mechanical test as 
applicable in accordance with relevant IS provision and the chemical composition of the 
steel or authenticated copy thereof with each consignment duly signed by manufacturer 
with each consignment. The Engineer-in- Charge shall record these details & send a 
certified true copy of test sheet to EIC for his records. 

 
(b) For independent testing ,random samples of steel drawn from various lots and shall be got 
tested from any Govt Engg college or NABL approved Labs, etc ). Samples from each lot 
shall be also tested for quality and elongation. The elongation shall not be less than 18%. 

(c) Ultimate tensile strength elongation, bend and rebend test for reinforcement steel bars shall 
be carried out as per Clause 9 and test specimen shall be as per Clause 11 and delivery 
inspection shall be as per Clause 12 of IS-1786. Bend tests and tensile tests for structural steel shall 
be carried out as per IS-2062. All original vouchers will be kept in a file serially numbered and to 
be kept in EIC office. Test certificates of each steel consignment will be kept in a file, serially 
numbered and kept in EIC office. In all cases mentioned above contractor at his cost shall 
provide all facilities required for the testing. Cost of materials consumed in tests including 
transportation & testing shall also be borne by contractor. The records of such checks shall be 
maintained 
 
STORAGE ACCEPTANCE/PRESERVATION  OF STEEL 
 
The steel procured by the contractor shall be stored in the site of work as directed by 
Engineer- in-Charge neatly in separate stacks at least 15 cm above GL for various 
grades/quality / sizes / consignments with distinct paint marks for identification. 
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Steel will be stored in a manner so as to prevent distortion and corrosion till it is consumed 
in the work. Any section that has deteriorated and corroded or if considered defective for any 
other reason, the same shall be removed from site by contractor at his cost. 
 
SAFETY OF STEEL 
 
It will be responsibility of contractor to make sure that all possible arrangement is made for safe 
custody of the steel. In case of any loss of steel, only contractor will be responsible and the 
loss will be made good by contractor without any delay or claim what so ever. 
 
WELDING 
 
Welding wherever shown on drawing shall be by metal arc process in accordance with IS 
816 and IS 822 unless specifically indicated otherwise on drawings. 
 
 
BINDING WIRE 
 

Binding wire for reinforcement shall be mild steel wire annealed not less than 0.9mm dia. 
 
COVER BLOCKS 
  
Cover blocks shall be precast factory made all as specified in IS- 456 
 
 
 

SD/ 19-11-2025                                                                                                                             
                                (Col Vinit Kumar Tiwary) 

Comdt (Engr) J&k Zone HQR CRPF Jammu 
For and on behalf of President of India 
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Appendix ‘A’ 

PROFORMA OF BANK GUARANTEE FOR SUBMITTING EARNEST MONEY 

                                                          (On banks letter head with adhesive stamp) 
To, 
 
The DIG GC CRPF  
Sonipat HR -131301 
 
Dear Sir, 

In accordance with your invitation to Tender No------------------------------------ 

M/s. (here in after 
called “The tenderer”) With the following Directors on 
their Board of Directors/Partners of the firm. 

1. 2. 

3. 4. 

Wish to participate in the said tender enquiry for the supply/work of Repairing of CGI Tin sheet of Parade 
Ground and MT Park at GC CRPF Sonipat (HR) to you (here in after called “The purchaser”). Whereas a 
bank guarantee against Earnest Money for a sum of Rs.                    (in words)                   Valid for 60 
days from the date of tender opening viz. up to is required to be submitted by “the tenderer” as a 
precondition for the participation, this bank hereby guarantees and undertakes to pay the purchaser up 
to the above amount upon receipt of its first written demand, without the purchaser/contractor having to 
substantiate its demand, provided that in its demand the purchaser/contractor will note that the amount 
claimed by it is due to it owing to the occurrence of any one of the three conditions mentioned below, 
specifying the occurred condition or conditions during the above said period of 60 days without any 
reservation and recourse. 

1. If the tenderer withdraws or amends, impairs or derogates from the tender in any respect 
within the period of its validity. 

2. If the tenderer after submitting his tender, modifies the rates or any of the terms and 
conditions thereof, except with the previous written consent of the purchaser. 

3. If the tenderer having been notified of the acceptance of this tender by the purchaser during 
the period its validity and 

If the tenderer fails to furnish the performance security for the due performance of the contract. 
If the tenderer fails or refuses to accept and or execute the contract as provided in the general 
conditions of     contract. 
The guarantee shall be irrevocable and shall remain valid up to 90 days from the date of 
opening of tender. If further extension to this guarantee is required, the same shall be extended 
to such period on receiving instructions from the tenderer on whose behalf this guarantee is 
issued and any demand in respect thereof should reach the Bank not later than the above date. 

Date.  Signature of authorized officer of the bank 

Place                                             Name. 

Designation 

Name and address of the bank 

Banker’s Common Seal
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Appendix-B” 

PROFORMA OF BANK GUARANTEE FOR FURNISHING PERFORMANCE SECURITY DEPOSIT 

To 
The President of India, 

Whereas M/s - - 
(Name and address of the supplier) (here in after called “the supplier”) has undertaken, in 
pursuance of contract no……………….dated…………... to supply/work  of Repairing of CGI 
Tin sheet of Parade Ground and MT Park at GC CRPF Sonipat (HR) and whereas it has been 
stipulated by you in the said contract that the supplier shall furnish you with a bank 
guarantee by a nationalized or scheduled commercial bank of good repute and record 
recognized by you for the sum specified therein as security for compliance with its obligations 
in accordance with the contract: 

And whereas we have agreed to give the contractor such a bank guarantee: 
 

Now therefore we hereby affirm that we are the guarantors and responsible to you, on 
behalf of the supplier/contractor, up to a total of 
……………………………………………………………………………………………… 
(amount of the guarantee in words and figures), and we undertake to pay you, upon your 
first written demand declaring the supplier to be in default under the contract and without 
cavil or argument, any sum or sums within the limits of (amount of guarantee) as aforesaid, 
without your needing to prove or to show grounds or reasons for your demand or the sum 
specified therein. 

We hereby waive the necessity of your demanding the said debt from the supplier 
before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of 
the contract to be performed there under or of any of the contract documents which may be 
made between you and the supplier/contractor shall in any way release us from any liability 
under this guarantee and we hereby waive notice of any such change, addition or 
modification. 

This guarantee shall be valid until the………….. day of ............ 2025 

     (Sig. of the authorized officer of the Bank)                                                 

Name and designation of the officer …………………………… 

Name and address of the Bank ...…..………………………… 

Banker’s common seal 



Contract Cell, JKZ                                                                                 Page 56 of 80  
 
                                                                                    Appendix-C 

PERFORMANCE STATEMENT 

(Duly filled) 
 

1 Name & Location of work  
2 Cost of work  
3 Name of Client  
4 Full address of the firm  
5 Contact No. of the contact person of the 

Client for whom works was executed 
 

6 E-mail id of the contact person (Mandatory)  
       7 Completion period Stipulated (Date of 

work started) 
 

Actual (Date of 
Completion 
work) 

8 Whether the work was left incomplete 
(reason if any for delay in completion of 
work) or contract was 
terminated from either side (give full details) 

 

9 Any other relevant information  
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   Appendix-D 

LIST NO-1 

(Must be filled in all respect) 

TENDERERS SHOULD FURNISH SPECIFIC ANSWERS TO ALL THE QUESTIONS GIVEN BELOW. TENDERERS 
MAY PLEASE NOTE THAT IF THE ANSWER SO FURNISHED ARE NOT CLEAR AND / OR ARE EVASIVE, 
THE TENDER WILL BE LIABLE TO BE IGNORED. 

 

1. Tender No.  
 

2. Name and address of firm/contractor : 
 
 

3. What is your permanent Income Tax A/C NO. : 
 

4. Status. 
 

a) Indicate whether you are Govt. registered or not : 
 

b) GST No. : 
 

5. Please indicate name & full address of your banker in the following format - 
 

a) Bank Name, Branch and Bank Account No. (Core bank account) 
 

b)        IFSC Code : 
 

c) Whether bank branch is NEFT/RTGS enables or not: 
 
 

6. State whether your firm with you have been 
                   Banned by any Govt. /CPWD authority? : 
 

7. Please confirm that you have read all the instructions carefully and have 
complied with accordingly. : 

 
 
 

Signature of Witness 
  
 

(Full Name and address of witness 
in Block letters) 

Signature of Tenderer with seal 
  
 

(Full Name and address of the persons 
signing in Block letters) 

Whether signing as Proprietor/ Partner/
Constituted Attorney/ duly authorized by the
Company 
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Appendix-E 

Questionnaire/Check List (must be filled in all respect) 

01 Whether firm/Contractor is registered for the 
tendered work or not 

 

02 Registration No. and Date  

03 Registration issued by  

04 Registration valid up to  

05 Copy of Registration submitted or not  

06 GST registration No  

07 Whether Copy of GST registration certificate 
submitted or not with tender 

 

08 PAN No.  

09 Whether Copy of PAN No submitted or not with 
tender 

 

10 Whether Copy of replacement Warranty period of 
new fittings enclosed or not 

 

11 Whether EMD enclosed, if yes details of EMD  

12 Whether offer is valid up to 90 days or otherwise.  

13 Whether your firm Worked with CRPF during last 02 
years. (YES/NO) 
i) Please apprise whether any EOT (Extension of 

time) granted by CEA. 
ii) In case any LD charges imposed against any 

work (Kindly mention name of work with 
location) 
 

 
 

i) ………………………….. 
 

ii) ………………………….. 

14 Complete details of Banker with IFSC code, Account 
No. Name of Bank, Name of Branch, Bank Code, 
Swift code etc. 

 

15 Whether past performance Performa submitted 
along with copies of award of contracts or not 

 

16 Whether tender specification / work scope 
accepted by the firm/contractor or not 

 

17 Whether all pages of tender has been signed by the 
authorized signatory or not and returned with offer of 
not. 

 

18 Whether all the terms and condition of the Tender 
Enquiry including payment terms are acceptable or 
not 

 

19 Any other specific condition of the firm/contractor  

 
Signature  
(Name of the firm/ 
Contractor) with seal/stamp 
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Date: 

To, 

 
 

TENDER ACCEPTANCE LETTER 
(The bidder must submit on Company Letter Head.) 
 
 

Appendix-F 

 
 
 

Sub: Acceptance of Terms & Conditions of Tender. 
Tender Reference No: Name of Tender / Work:- 

 
 

 

Dear Sir, 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 

 

 

as per your advertisement, given in the above mentioned website(s). 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No.____to ___ (including all documents like annexure(s), schedule(s), 
etc.,), which form part of the contract agreement and I / we shall abide hereby by the terms / 
conditions / clauses contained therein. 
 

3. The corrigendum(s) issued from time to time by your department/ organizations too 
have also been taken into consideration, while submitting this acceptance letter. 
 
4. I / We hereby unconditionally accept the tender conditions of above 
mentioned tender document(s) / Corrigendum in its totality /entirety. 

 
5. In case any provisions of this tender are found violated , then your department/ 
organization shall without prejudice to any other right or remedy be at liberty to reject this 
tender/bid including the forfeiture of the full said earnest money deposit absolutely. 

 
                                                                                                                                        
                                                                                                                                            
Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 
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Appendix-“G” 

Index of documents 
(Must be filled in all respect.) 

 

Sl. No. Requirement (Firm Should correctly 
fill following column.) 

(Indicate page number of tender 
documents where related 
information is shown/available it 
can be verified columns should be 
highlighted 

1 Whether Regd. with CPWD/ 
PWD etc. 

  

Validity of registration   

2 Bid Security declaration   
Whether specification of   
work confirmed or not 

  

3 Terms of work start and finish 
(Our requirement is start 
within 07 Days and finished 
within 90 days) 

  

4 Validity of offer (Our 
requirement is 90 days from 
the date of opening) 

  

5 Past performance 
(attached or not) 

  

6 Arbitration   Clause   
(agreed   or not) 

  

7 Warranty Clause (agreed or 
not) 

  

8 GSTIN NO. (attached or not)   

9 Liquidated damage clause 
(agreed or not) 

  

10 Partnership agreement 
(attached or not) 

  

11 Name & Add. Of Bankers.   

12 Whether business dealing 
banned or not 

  

13 Whether tender signed 
properly 

  

14 Pan Card Details   
15 GSTIN   

 

   Signature of Tenderer 

Date………………… 

               Name of Tenderer. 
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Appendix-“H” 

To 
DIG GC CRPF  
Sonipat HR -131301. 
 

Sub: Submission of Tender for the work of…………………………………………. 
 

Dear Sir, 
I/We acknowledge that DEPARTMENT/CRPF is committed to follow the 
principles thereof as enumerated in the Integrity Agreement enclosed with 
the tender/bid document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/We will sign the enclosed integrity Agreement, which is an integral 
part of tender documents, failing which I/We will stand disqualified from the tendering 
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and 
spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 
tender/bid is finally accepted by CRPF. I/We acknowledge and accept the duration 
of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 
Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, CRPF shall have unqualified, absolute 
and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is 
accordance with terms and conditions of the tender/ bid. 

 
Yours faithfully 
(Duly authorized signatory of the Bidder) 

 
To be signed by the bidder and same signatory competent / authorized to sign 
the relevant contract on behalf of CRPF 

 
INTEGRITY AGREEMENT 

This Integrity Agreement is made at ................ on this ............ day of ....... 2025 
 

BETWEEN 
 

President of India represented through DIG GC CRPF Sonipat HR-131301 
‘Principal/Owner’, which expression shall unless repugnant to the meaning 
or context here of include its successors and permitted assigns) 

 
AND 

 
...................................................................................................................................................... 

 

 

(Name and Address of the Individual/firm/Company) 
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Through ............................................................................................................... (Herein after 
referred to as the (Details of duly authorized signatory) 

 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No) (hereinafter referred 
to as “Tender/Bid”) and intends to award, under laid down organizational procedure, 
contract for 
.................................................................................................................................................. 
 
(Name of work) 
Here in after referred to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as "Integrity Pact" or "Pact"), the 
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under 

 
 
 
 
 

Signature of Tenderer  

 Date………………… 

        

  Name of Tenderer 

 
DIG GC CRPF  

Sonipat HR -131301 
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OFFICE OF THE SPECIAL DIRECTOR GENERAL OF POLICE, J&K ZONE HQR, CRPF, JAMMU (J&K)- 

PIN- 181123.  CONTACT  NO.  OF THE TENDER  INVITING AUTHORITY :- 0191-2957920 
 
 

Tender Reference No. B.V-7/2025-26-JKZ-C-CELL(MT Park)(GC SPT)      Dated      19/11/2025 

// SCHEDULE OF QUANTITY // 
 

Online tenders are invited from registered firms/contractors for work of Repairing of CGI Tin 
sheet of Parade Ground and MT Park at GC CRPF Sonipat (HR). As per details given 
below:- 
 

S.No. Description of works Qty. Unit 

1.  

Providing corrugated G.S. sheet roofing including vertical / curved 
surface fixed with polymer coated J or L hooks, bolts and nuts 8 mm 
diameter with bitumen and G.I. limpet washers or with G.I. limpet 
washers filled with white lead, including a coat of approved steel 
primer and two coats of approved paint on overlapping of sheets 
complete (up to any pitch in horizontal/ vertical or curved 
surfaces), excluding the cost of purlins, rafters and trusses and 
including cutting to size and shape wherever required. 0.63 mm 
thick with zinc coating not less than 275 gm/ m² 

748.17 SQM 

2.  

Providing and fixing double scaffolding system (cup lock type) on 
the exterior side, up to seven story height made with 40 mm dia 
M.S. tube 1.5 m centre to centre, horizontal & vertical tubes joining 
with cup & lock system with M.S. tubes, M.S. tube challies, M.S. 
clamps and M.S. staircase system in the scaffolding for working 
platform etc. and maintaining it in a serviceable condition for the 
required duration as approved and removing it there after. The 
scaffolding system shall be stiffened with bracings, runners, 
connection with the building etc wherever required for inspection 
of work at required locations with essential safety features for the 
workmen etc. complete as per directions and approval of 
Engineer-in-charge. The elevational area of the scaffolding shall be 
measured for payment purpose. The payment will be made once 
irrespective of duration of scaffolding. 

705.31 SQM 

Note:- 
i)  The lowest bidder will be decided on overall rate of entire work instead of item (category) 

wise. Rates quoted by the bidder must be inclusive of applicable G.S.T (Goods and 
Services Tax) and all other charges if any but exclusive of EPF & ESI Contributions on the 
part of Employer as applicable with F.O.R (Site of work) at O/O DIG GC CRPF Sonipat HR-
131301. 

ii) The E.P.F & E.S.I contributions on the part of employer in respect of the contract shall be 
paid by the contractor to concerned department well in time. These contributions on the 
part of the employer paid by the contractor shall reimbursable by this department on 
actual basis and on production of receipt of the concerned department. 

 
        SD/ 19-11-2025 

     (Col. Vinit Kumar Tiwary) 
Comdt (Engr) J&k Zone HQR CRPF Jammu 

                              For and on behalf of President of India 
[____________________] 
   Signature of Bidder 
        (With seal) 
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Annexure-II 
FORMAT OF SOLVENCY CERTIFICATE 

Format1 

Reference No.……………….                                               Date……………… 

To 
…………………………….…..(Name of Firm) 
…………………………….…..(Address) 
…………………………….….. 

 
This is to state that to the best of our knowledge and information, 

Mr./Ms./M/s…………..a customer of our Bank is respectable and can be treated as 
good upto a sum of Rs…….. (Rupees in words   ………………………………….). It 
Is clarified that this information is furnished without any risk and responsibility on our 
part in any respect what so ever more particularly either as guarantor or 
otherwise.This certificate isissued at the specific request of the customer. 

 
Place: 

 
Date:                                                                                         Branch Manager 

(with bank seal) 

 

OR 

Format2 
Reference No.…………………………                                     Date……………… 

To 
…………………………….…..(Name of Firm) 
…………………………….…..(Address) 
…………………………….….. 

 

This is to certify that as per information available, Shri/Smt./Ms……..……, is solvent
 up to Rs.…………………(Rupees ……………………………).  This certificate is valid 
for the period from …..…..to………………This certificate isissued without any 
guarantee or responsibility on the part of the Bank or any of its employees. 

 

Place: 
Branch Manager 

Date:                                                                                                (with bank seal) 

 
*For the purpose of guidance. 
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RAWMATERIALSI.ECEMENT,DISTEMPER,PRIMER,PUTTY, VITRIFIEDTILE, SYNTHETIC ENAMEL PAINT& 

EUROPEAN WC ETC. ARE OF AS PER FOLLOWING APPROVED BRANDS SHOULD BE USED FOR 
WORKS. 

The following are approved brand makes/manufacture’s makes listed below, in use it is 
established that material as listed below is not available in the market. Approved 
equivalent material and finished of any other specialized brand names/manufacture’s 
makes may be used as per approval of client/Architect. 

LIST OF APPROVED MANUFACTURES/SUPPLIERS (GENERAL) 

S.NO MATERIAL APPROVED PRODUCT / MAKE 

1 CEMENT (OPC/PPC) ULTRATECH, ACC , DALMIA, NUVOCO, AMBUJA, SHREE, 
STAR, OR AS DIRECTED BY ENGINEER-IN- CHARGE 

2 STRUCTURAL STEEL SECTIONS AND 
REINFORCEMENT 

TATA(TISCON), SAIL, RINL, JINDAL STEEL & POWER LTD., 
JSW STEEL LTD 

3 DAMP PROOF MATERIAL/ POLY SULIPHIDE 
SEALENT/ ADMIXTURES/ WATER PROOFING 
COMPOUND/ INJECTION GROUTING 

DR. FIXIT, FOSROC, BASF, IMPERMO, CICO, ZYDEX, DOW, 
CORNING, CHOKSEY, TUFFSHEAL, SIKKA, 

4 WHITE CEMENT J.K. WHITE, BIRLA WHITE 

5 LOCKS/ LATCH GODREJ, HARRISON, YALE, LINK. 

6 SS WIRE MESH STERLING ENTERPRISES, TRIMURTY WELDED, SPC 
(SELECTED PRODUCTS CO). 

7 ADHESIVE PIDILITE, FOSROC, SIKA, CICO, 

8 EPOXY MORTAR FOSROC, SIKA, DR. FIXIT, CICO. 

9 DASH FASTENER HILTI, FISHER, BOSCH, CANON 

10 FLUSH DOOR SHUTTERS (DOOR SHUTTERS 
(DECORATIVE/ NON DECORATIVE)/ 
LAMINATES/ PRELAMINATED PARTICLE 
BOARD/ BOARD & PLYWOOD 

GREENPLY, CENTURY, NATIONAL, DURO, JAYNA (JAIN 
WOOD INDUSTRIES), MERINO, ACTION TESA, NOVOPAN, 
KITLAM, ARCHID, PLY, ACTION TESA (ISI MARKED) 

11 HYDRAULIC DOOR CLOSE R/ FLOOR GODREJ, DORMA, HEFFLE, KICH, HETTICK, HARDWYN 

12 WOODEN DOOR FITTINGS OF BRUSHED 
STEEL 

B & R, GODREJ, DORMA, HEFFLE, KICH, HETTICK.(ISI 
MARKED) 

13 S.S. STAIRCASE RAILING/ ACCESSORIES KICH, D-LINE, JINDAL STAINLEES STEEL LTD.(ISI MARKED) 

14 FIRE CHECK DOOR PROMAT, KUTTY DOOR, NAVAIR, SAINT GOBAIN, SIGNUM 
FIRE PROTECTION INDIA PVT. LTD.) 

15 FIRE CHECK ACCESSORIES CALCIUM/ 
SMOKE SEAL STRIP/ DOOR, CLOSER LOCK 

PROMAT, NAVAIR, ASTRO FLAME. 

16 PREMIUM ACRYLIC EXTERIOR PAINT WITH 
LOW VOC / INTERIOR ACRYLIC PAINT 
AND PRIMER WITH LOW VOC/ 

ASIAN, BERGER, NEROLAC, DULUX 

17 ANODISED ALUMINIUM HARDWARE 
(HEAVY DUTY) 

CLASSIC HARDIMA, EVERITE, SIGMA (ISI MARKED) 

18 HARDWARE FITTINGS GODREJ, HFFLE, HETTICH, KICH, DORMA, POLYTUF (R.S. 
INDUSTRIES). 

19 TEMPERED GLASS MODL SAINT GOBAIN, ASAHl, MODI 

20 POLYSTER POWDER COATING NEROLAC, BERGER, J & N 

21 ALUMINIUM SECTIONS HINDALCO, INDALCO, JINDAL 

22 FRICTION STAY HINGES EARL-BIHARl, HETTICK, DORMA, 
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23 NUTS, BOLTS AND SCREWS HETTCK, HEFFLE, KICH, DORMA 

24 EPDM GASKET HANU, ANAND 

25 STRUCTURAL SILICON/WEATHER SILICON DOW CORNING, WACKER, 3M 

26 ADHESIVE TAPE NORTON, 3M (ISI MARKED) 

27 GLAZED CERAMIC TILES / VITRIFIED TILES KAJARIA, SOMANY, NITCO, ORIENT, CERA, JOHNSON 

28 CEMENT CONCRETE TILES/ HARDONITE 
TILES 

NITCO, HINDUSTAN, PODDAR, ULTRA TILES, NTC 

29 TILE ADHESIVE CICO, PIDILITE, FERROUS, BALENDURA, LETECRETE. 

30 CHEQUERED TERRAZO TILES NITCO, BHARAT, PODDAR, ULTRA TILES, NTC, CERA, 
SOMANY. 

31 CLAY TILES ON ROOF KENJAI, JOHNSON. 

32 CC PAVERS NITCO-{ROCKARD), PODDAR. 

33 GRASS PAVER UNISTONE, ULTRA 

34 WATER-PROOF CEMENT PAINT/ SYNTHETIC 
ENAMEL PAINT/ PLASTIC EMULSION PAINT 

SNOWCEM, ASIAN, BERGER, NERQLAC, DULUX 

35 VITREOUS CHINA SANITARY WARE PARRYWARE, HINDWARE, ESSCO, KOHLER SOMANY, 
CERA. 

36 FIRECLY SINK & DRAIN BOARDS PARRY, SUNFIRE 

37 S.S. KITCHEN SINKS NILKANTH, AMC, COBRA, SPC (SELECTED PRODUCTS 
CO.), CERA, M/S PRAYAG POLYMERS (P) LTD, KINGSTON 
(PLASTO CRAFT SANITARY INDIA PVT. LTD.) 

38 C P BRASS BATH FITTINGS JAQUAR, HlND WARE, KOHLER, SOMANY, PRIMA CERA, 
KINGSTON, PRAYAG, ESSCO (JAQUAR) 

39 SOIL, WASTE & VENT PIPES & FITTING (A) 
CENTTIFUGAL CAST IRON 

NECO, SKF, HE1'C0, BIC RPMF (RAJ PATIERN MAKERS & 
FOUNDERS PVT. LTD.) (ISI MARKED) 

40 LA (CI) PIPES NECO, RIF 

41 G.I. PIPES TATA, JINDAL (HISSAR), BANSAL, SURYA PRAKASH, 
SYNTEX. 

42 GI FITTINGS (MALLEABLE CAST UNIK, ZOLOTO 

43 GUNMETAL VALVES LEADER, SANT, ZOLOTO 

44 STONEWARE PIPE & GULLY TRAPS PERFECT, PARRY 

45 R.C.C. PIPES (NP-2) LAKSHMI, SOOD & SOOD, JAIN & Co. 

46 MS PIPES TATA, SAIL, JINDAL, ELECTRO 

47 C.I. DOUBLE FLANGED SLUICE KIRLOSKAR, IVC, BURN 

48 C.I. DOUBLE FLANGED NON- RETURN 
VALVE 

KIRLOSKAR, LEADER 

49 C.I. MANHOLES COVERS BIC, RIF,SPC (SLELECTED 

50 UPVC PIPE SUPPEREME, PRINCE, FINOLEX, AKG, KISHAN (ISI 
MARKED) 

51 BALL VALVES ZOLOTO, IBP, ARCO 

52 UNGLAZED VITRIFED TILES JHONSON (ENDURA), SOMANY (DURASTONE) 

53 SPIDER FITTINGS DORMA, HEFELE,KICH,HETTICK 

54 MINERAL FIBRE FALSE CEILING ARMSTRONG, ANUTONE 

55 LIGHT WEIGHT CALCIUM SILICATE FALSE 
CEILING TILES 

AEROLITE, HILUX 

56 ACOUSTICAL PANELS ARMSTRONG, ANUTONE 

57 6MM THICK TOUGHENED HEAT REFLECTIVE 
GLASS 

SAINT GOBAIN, ASAHI, MODIGUARD 
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58 GLASS REINFORCED CONCRETE UNISTONE, ULTRA, GYPROC. 

59 UPVC WINDOW, VENTILATION AND 
DOORS 

FENESTA, REHAU, NCL-VEKA 

60 MULTI LATERED POLYCARBONATE PANEL/ 
FAÇADE SYSTEM 

GE PLASTICS, DANPLAN 

61 STAINLESS STEEL HARDWARE FITTINGS DORMA, GODREJ, KICH, HAFFLE, HETTICK 

62 HUBLESS PIPES & FITTINGS NECO, SKF, RPMF, (RAJ PATTERN MAKERS & FOUNDERS 
PVT LTD.) 

63 FRP DOOR SHUTTER AND FRAME SPC (SELECTED PRODUCTS CO.) JAIN DOORS PVT. LTD, 
JAYNA (JAIN WOOD INDUSTRIES) 

64 SOLID PVC CUPBOARD SOLID KITCHEN 
CABINET AND SOLID PVC DOORS. 

RAJSHREE, SINTEX 

65 PVC DOORS & FRAMES RAJSHREE, SINTEX 

66 ISI MARKED FLUSHING CISTERNS HlND WARE, JINDAL, CERA, PARRYWARE, PRAYAG 

67 MANUFACTURER OF MS STEEL SECTION 
WINDOWS, MS TUBLER SECTION 

WINDOWS & MS PRESSED STEEL DOOR 
FRAMES 

SAN HARVIC, AGUE JANGID ENGINEERING WORKS 

68 PTMT BATHROOM FITTINGS M/S PRAYAG POLYMERS (P) LTD, POLYTUF (R.S. 
INDUSTRIES) KINGSTON (PLASTOCRAFT SANITARY INDIA 
LTD.) 

69 SUPER PLASTICIZER PIDILITE, FOSROC, SIKA, CICO, 

70 FRP SHUTTER FIBER GLASS ENGINEERS, ASHOO 

71 CURTAIN CARRIER VISTA LEVLOR OR EQUIVALNET 

72 DRAPERY ROD VISTA LEVLOR OR EQUIVALNET 

73 TUBLAR SECTION WINDOW M/S CLASSIC ENGINEERS & FABRICATOR, RAIPUR, M/S 
MULWIN INDUSTRIAL CORPORATION, KOLKATA 

74 HARDNER HARDCRETE OF SNOWCEM INDIA,MC DERITOP, DR FIXIT 

75 EPOXY PRIMER & PAINTS BERGER, PIDILITE, ASIAN, NEROLAC 

76 PRIMER ASIAN, ICI, BERGER, NEROLAC 

77 PVC RAIN WATER PIPE & FITTING FINOLAX, CLASSIC OF KISAN, ASTRAL,SUPREME, PRINCE 

78 BIO TOILET SINTEX OR EQUIVALENT AS PER SPECIFICATION 

79 ALL SANITARY FITTING PTMT PRAYAG, PRINCE, KLASSIC, SUPREME, ASTRAL 

80 PP-R PRPE & FITTING SINTEX, FINOLEX, ASTRAL, 

81 SYNTHETIC POLYMERIC RUBBER COMPUND ARMSTRONG, SUPERLON, VIDOFLEX 

82 TEXTURE EXTERIOR WALL BERGER. NEROLAC, ASIAN, ICI- 

83 OIL BOUND DISTEMPER BERGER. NEROLAC, ASIAN, ICI- 

84 VIRTUOSOS CHINA WASH BASIN HINDWARE / PERRYWARE /CERA 

85 VITREOUS CHINA PEDESTAL FOR PEDSTAL OF PERRYWARE / 

86 VITREOUS CHINA FLOOR MOUNTED 
EUROPEAN W.C. WITHOUT/WITH CISTERN/ 
VITREOUS CHINA WALL HUNG W.C. WITH 
VITREOUS CISTERN (COMPONENT)/ 
ORISSA PAN/ VITREOUS CHINA HALF STALL 
URINAL/ VITREOUS CHINA WASH BASIN 

PERRYWARE / HINDWARE /CERA 

87 LOW LEVEL PVC CISTERN SINGLE 
FLUSH 

SLEEK MODEL CISTERN OF PVC OF 
HINDWARE OR SLIMLINE DELUXE MODEL OF PERRYWARE, 
CERA JINDAL. 

88 DUAL FLUSH FLUSHING CISTERN SLEEK DUAL FLUSH PVC CISTERN OF HINDWARE OR 
SLIMLINE DUAL OF PERRYWARE, CEAR 
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LIST OF MATERIALS OF APPROVED MAKE (ELECTRICAL) 

 

The materials of first/standard quality from the following approved makes are to be used. In 
case it is established that the brands specified below are not available in the market, 
contractor shall submit alternative proposal for the approval of Engineer-in-Charge. 

 

A. General Materials:- 

 
List of approved makes to be in corporated in tender documents (E&M Works) 

S. No. 
 

Details of material/equipment Manufacturer’s name/make 

I.E.I.,MCB DB& MCB, cable &Wires 

1 MCB, Isolator, Industrial  Plug Socket, 
RCCB, RCBO`s 

Schneider Electric ACTI-9(N)/ Legrand (DX3)/ Hager 
/L&T(Exora)/ABB(S200M)/Seimens(Betaguard)/Havells/I
ndoasian(optipro)/ Anchor by Panasonic 
/Polycab/HPL/C&S 

2 MCBDB &Loose wire Box Schneider Electric / Legrand/ Hager/ L&T/ 
ABB(Elegance) / Seimens/Havells /Indoasian 
(optipro)/AnchorbyPanasonic/Polycab/HPL/C&S 

3 Change Over Switch L&T/Havells/HPL/Hager/Indoasian/Anchorby 
Panasonic 

4 Automatic Transfer switch(ATS) Asco/Russel/Socomac/Hager/ABB/ L&T/Havells/HPL 

5 FRLSPV Cins. Copper cond. Single core 
cable for wiring (ISI marked) 

Finolex/ RR Kabel/ KEI/ Havells/ Polycab/ 
Paragon(Electron)/ Lapp/Grandlay/Bonton/V- 
Marc/Anchor/Plaza cables/ Paramount 
cables/Svarn/NEC/KVVS/HPL/Harson/JMW 
KABEL/Gloster/AKG 

6 Armoured/Unarmoured d telephone 
cable, coaxiall cable 

Delton/Finolex/RRKabel/Havells/Bonton/Anchor/Plaza 
cables/Svarn/NEC/ KVVS/ HPL/AKG 

7 MS Conduit (ISI marked) with heavy duty 
MS Conduit pipe accessories. 

BEC/ NIC/ AKG/ RMCON/JPC/Steel Kraft ( Note:- the 
make of accessories shall be same that of conduit 
pipe & will comply to IS/14768 part2 2003) 

8 PVC Conduit (ISI marked) with heavy 
duty PVC Conduit pipe accessories. 

AKG/norpack/BEC/Polypack/Precision/Anchor/ 
Polycab/Harson 

9 Modular Switch, Socket/Telephone 
socket/ cable TV Socket/Data outlet 
socket/ Fan Regulator/ G I Boxes Etc 
(Wiring Accessories). 

Legrand(Arteor)/SchneiderElectric(Zencilo)/ 
Wipro(NorthWest-Platia/Hager(Insyta)/MK (blenze) 
/Havells(Murano)/Indoasian(Elvira)/ Anchor by 
Panasonic /Polycab/HPL 

10 Selector Switch & Toggle switch Salzer(L&T)/Siemens/ Kaycee/Rishabh/ABB 

11 PVC Trunking MK/Schneider Electric/Legrand. 

12 GI pipe Tata/Jindal(Hissar)/Prakash Surya/Consoul. 
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13 Paints ICI/Asian/Berger 

14 Terminal Block& Connectors Elmex/Wago/Hensel/ Connectwell 

15 Phenoli claminated sheet/ Bakelite sheet Hylem/Formica(P-Igrade)/Mylam/Greenlam. 

16 Cat-6/Cat-6Acable,Wires & Fiber optic 
cable 

Amp, Avaya/Beldon/Legrand/Molex/ Schneider/ 
Bonton/Anchor/KVVS/HPL/AKG 

Fans & Fittings 

1 Fluorescent fittings Wipro/ Phillips/ Crompton Greaves/ Havells /Surya 
/ Bajaj 

2 LED Fittings Wipro/ Phillips/ Crompton Greaves/ Havells /Surya 
/ Bajaj 

3 Exhaust Fan Havells/CromptonGreaves/Usha/Almonard/ Orient/ 
Bajaj/Polycab//Orient Electric/RR 

4 Ceiling Fan Havells/CromptonGreaves/Usha/Orient/ Anchorby 
Panasonic / Bajaj/ Polycab//Orient Electric/RR 

5 Wall Bracket fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya 
/ Bajaj 

6 Lamps/Fluorescent Tubes/ 
T5FluorescentTubes/LED Lamp 

Wipro/Phillips/CromptonGreaves/ Havells/Osram 
/Jaquar/ Surya/Panasonic/Halonix/Syska/ Bajaj 
/Polycab/HPL/Orient Electric/RR 

7 Geysers Racold/CG/Havells/ Usha/Venus/ AO 
Smith/Jaquqr/AnchorbyPanasonic/Bajaj/RR 

Street Lighting 

1 LED Post Top fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya 
/ Bajaj 

2 LED Street Light fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya 
/ Bajaj 

3 LED Street light with inbuilt solar panel & 
controller 

Wipro/ Phillips/ Crompton Greaves/ 
Havells/Osram/Jaquar/Surya/Lighting Technology/ 
Panasonic/Halonix/Bajaj/HPL/Insta Power 

4 Ornamental MS&CI Pole (Factory Finish) Keselac Schreder-Ecopole3m ATG in GI with 
baseplate/Valmont/Wipro/Phillips/Crompton 
Greaves/Bajaj/ Paruthi Engineers Pvt. 
Ltd./Luster/ twinkle/Bajaj/Consoul. 

5 Hot Dipped Galvanized 
Octogonal Pole (Factory Finish) 

Utkarsh/ Wipro/ Phillips/ Crompton Greaves/Bajaj/ 
Transrail/Surya 

6 Poly carbon ate Junction box/ Enclosure Hensel/Spelsberg/Neptune-bals 

7 XLPE insulated PVC Sheathed Alum. / 
Copper conductor Armored cable of 1.1 
KV 
grade 

Havells/ Finolex/KEI/ Polycab 

Sub -Station Equipments 
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1 LT Panel / Meter panel board/Out door 

Feeder Pillar/A PFC Panels / Bus Ducts . 
Tricolite Electrical Industries/ Control & 
SwitchgearsPvt.Ltd./Sterling&Wilson/ Milestone/ Adlec 
control systems Pvt. Ltd./Advance Panels & 
Switchgears Pvt. Ltd./Allied Engineers Lucknow 
/Havells/Indoasian/Engineers&Engineers/ LS Power 
control/Consoul/Dynamic/NEC/SPC Electrotech/ 
R.P.Control/Coronet(CoronetEngineers Pvt. 
Limited)/Amit Engineering company(on trial basis) 

a) LT Panel / Meter panel board/Outdoor 
Feeder Phillar/ APFC Panels/Bus 
Ducts(PTTA Manufacturers) 

SHALABH(U.K)/HPL/Expert/Zeniya/Application control 

2 Air Insulated Rising Main C&S/L&T/Schneider/Legrand/Godrej/LSPower 
control./NEC/R.P.Control 

3 Sandwich type Bus Trunking C&S/L&T/Schneider/Legrand/Godrej/LSPower 
control./R.P.Control 

4 Moulded Case Circuit Breaker(MCCB) 
Thermal release/ Microprocessor 
Based (Ics=Icu=100%) 

Schneider Electric NSX series/ Legrand(DPX3)/ L&T(D-
Sine)/ABB(TMax)/Seimens(VLseries)/ C&S(Winbreak-
1/2)/Havells/ Indoasian (Optium) 
/Standard 

5 Power/Aux.contactor3/4 pole SchneiderElectric/Legrand/Hager/L&T/ABB/ 
Seimens/ C&S/BCH/Havells /Indoasian Opticon)/HPL 

6 Potential transformer/Current Transformer AutomaticElectric/Gilbert&Maxwell/Matrix/ Precise/ 
L&T/ Kappa 

7 LED type indicating lamp/ Push Button Havells/Standard/SchneiderElectric/L&T/Seimens/ 
C&S/Indoasian 

8 Overload Relays SchneiderElectric/L&T/Seimens/ C&S/ABB/Havells 

9 Conventional/Electronic Digital Meters 
(A/V/PF/Hz/KW/KWH) 

Conzerv/L&T/Secure/ AE/ C&S/HPL 

10 Timer SchneiderElectric/Legrand/Hager/L&T/ABB/ Seimens / 
C&S 

11 Fastners/GI Clamp Hilti/Fisher/Chilli/ GMGR 

12 D.W. Corrugated HDPE pipe(ISI marked) Rex/Duraplast/ Triputi/Duraline/ CPE 

13 Transformer(oil/Dry type) Crompton/ABB/Schneider/ Voltamp 

14 HT panel/ Ring Main unit Crompton/Seimens/ABB/L&T/Schneider/LS Power 
control/Consoul/Coronet(Coronet Engineers Pvt. 
Limited) 

15 HT Cable(ISI marked) CCI/KEI/Havells/Polycab/ Universal/Nicco/Paramount 
cables/Gloster. 

16 HT End Termination/Cable jointing Kit Reychem/Denson/CapSeal/Safekei/ 3M 

17 ACBs with Display Schneider Electric(MasterpactNW6.0A) / Legrand 
(DMX3MP4)/ L&T(U-PowerOMEGA)/ABB(Emax)PR122 
/Seimens(3WL ETU45B)/C&S(WinMaster2.4.1)/Havells 
/HPL 

18 Rubber Mat Jyoti/Deep Jyoti/Premier(duly ISI marked) 
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19 Ammeter Rishabh/ L&T/AE/C&S/ HPL 

20 Voltmeter Rishabh/L&T/AE/C&S/ HPL 

21 Fire Extinguishers( ISI marked) Minimax/Safex/Lifeguard/ Kanex/ Omex/Ceasefire/ 
Andex/Kalpex/Atasee 

22 Capacitor & Reactors/APFC Relay Epcos/L&T/ Ducati/ ABB/ Siemens/Schneider/Havells 

23 XPLE insulated PVC sheathed Alum. / 
Copper conductor Armored/ Unarmored 

cable of 1.1 KV grade 

Finolex /KEI/Havells/Polycab 

24 Cable Glands double compression with 
Earthing links 

Baligalighting/Comet/Cosmos/Dowells/ Gripwell 

25 Bimetallic Cable Lugs Comet/ Dowells( Biller India)/Hax 
Brass(CopperAlloyIndia)/Jainson/Action. 

26 MS /GICable tray, Raceways Pilco/ Slotco/Pasco/ MEM/BEC/Steelways/Legrand 
/Trueleader/LS Powercontrol/ R.P. Control/RMCON 
/AKG. 

27 Programmable logic controller (PLC) Seimens/Allen Bradley/L&T/ ABB 

DG Set 

1 Diesel operated generating engine Cummins India/Mahindra/Tata /KOEL 

2 Alternator Stamford/LerroySommer/Kirlosker Electric/Caterpillar/ 
Crompton 

3 DG set Canopy/Enclosure &AM Fpanel AsperOEM/OEAofrespective DG setmanufacturer 

4 Alarm Annunciator AdvaniOralikon/L&T/ Minilec 

Fire Fighting Equipment 

1 MS Pipe Tata/Jindal(Hissar)/Prakash Surya 

2 GI pipe Tata/Jindal(Hissar)/Prakash Surya 

3 Forged steel fittings/ Flanges JohnsonIndustries/VSForge/JKForging/ True forge 

4 Forged steel fittings & Flanges(F or 
Welding joints) 

VSForge/Rohini/KanwalForge/johnson/ True forge 

5 Pipe Hangers chilli/Hilti/ GMGR 

6 Gun Metal/Brass valve(ISI marked)/( Full 
way Globe valve/ Non return valve) 

Sant/Leader/Advance/Zoloto/ Kirloskar 

7 Butterfly/Sluice valve (ISI marked). Audco/Sant/Leader/Advance/Zoloto/ Kirloskar 

8 Check valve (ISI marked). Audco/Sant/Leader/Advance/Zoloto/ Kirloskar 

9 Foot Valve(castiron/ Gunmetal) Audco/Sant/Leader/Advance/Zoloto/ Kirloskar 

10 Y Type Strainer Audco/Sant/Leader/Zoloto/ Kirloskar 
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11 Fire/Sprinkler pump/Terrace Fire 

Pump 
Kirloskar/KSB/ Grundfos/Wilomather&platt 

12 Electric Motor pump KSB 

13 Diesel Engine for Fire Pump Cummins India/Ashok Lay land/ KOEL/Greaves 

14 Couplings(Type-Type) Lovejoy/Fenner/ Dunlop 

15 Anti-Vibration Mountings KanwalIndustries Corporation/Dunlop/ 
GERB/Resistoflex 

16 Pressure Switch(ISI marked) System Sensor/Infoss/Danfoss/Switzer/Honeywell& 
Siemens 

17 Pressure Gauge(ISI Marked) HGuru/ Fiebig/dwyer 

18 Double / Single Headed Landing 
Valve(ISI marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Andex/Atasee/Kalpex/Padmini 

19 Male Female fire Hose Coupling(SS304) 
(ISI 
marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Andex/Atasee//Kalpex/Padmini 

20 First Aid Hose Drum/Fire Hose Reels / Shut 
off Nozzle (Gunmetal / ABS)(ISI Marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 
Eversafe/Omex/Andex/Atasee//Kalpex/Padmini 

21 SS304/Gun metal Branch Pipe &Nozzle 
(ISI Maked) 

Minimax/NewAge/ Safeguard/ 
Lifeguard/ Omex/Andex/Atasee//Kalpex/Padmini 

22 Fireman Axe Minimax/NewAge/ Safeguard 

23 Water Flow Switch(FM/UL Listed) SystemSensor/Rapid Control/Potter/Switzer 

24 Rust Preventive polymeric 4mm thick 
tape for pipes directly buried in ground 
pipe protection pypko at 
(AW4)Wrapping(ISI Marked) 

Pypcoat/Marphalt/Rustech/ Safex 

25 Level Controller & Indicator (water) (ISI 
Marked) 

Auto pump/Cirrus Engineering/ Techtrol 

26 Fire Brigade Inlet Connecetion (ISI 
Marked) 

Minimax/NewAge/ Safeguard/ 
Lifeguard/ Omex/Eversafe/Kalpex/Padmini 

27 Thermoplastic pipe for first Aid Hose 
Reel(ISI Marked) 

New Age/ Safeguard/ Lifeguard/ 
Padmini/Omex/Eversafe/Atasee/Kalpex 

28 Fire Sealent Promat/Birla3M/ Hilti 

29 Overload Relays SchneiderElectric/L&T/Seimens/ C&S/ABB/Havells 

30 power/Aux. contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ ABB/Seimens/ 
C&S/BCH/Havells/HPL 

31 LED type indicating lamp/Push Button Schneider Electric/L&T/Seimens/ C&S/ABB 

32 LT jointing kit / Termination Reychem/Denson/CapSeal/Safekei/ 3M 
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33 RRL Hosepipe(ISI Marked) NewAge/Safeguard/Lifeguard/ 

Padmini/Omex/Atasee/Kalpex 

34 Dry Battery Exide/AmarRaja/HBL/Pulse/ Amco 

35 Battery Charger Statcon/AmarRaja/CDC/AE/Expofyn/ thyconIndia 

36 Epoxy Paint ICI/ Asian/Berger/Nerolac 

37 Air Release Valve Rb/Tbs/Cimbrio/ Zoloto 

38 Analogue/Digital Measuring Instruments 
(Voltmeer/ Ammeter/Enrgy meter/ 
KW/PE/ Multi Function meter) 

AE/Rishabh/L&T/C&S/ Conzerve/HPL 

39 Aluminium / Copper power 
cable/Control cable(Armoured/ 
Unarmoured) 

Finolex/RRKabel/KEI/Havells/Polycab/Paragon(Electro
n)/ Universal/Nicco/RPG cables/Grandlay/Plaza 
cables/Svarn/JMWKabel/Gloster 

40 Cable glands & Lugs Comet/Dowells/Hax Brass(copper Alloy India)/ 
Jainson / Action 

41 Solenoid Valve/ Spray Nozzle Perker/HD/Tyco/ Emersion 

42 Sprinkler HD/Tyco/Reliable/ Wormald/Viking/Atasee 

43 Sprinkler  Heads/Water Curtain Nozzle Tyco/Viking/Omex/Newage/ Lifeguard 

44 Steel Flexible Extension Omex/Newage/Tyco/ Lifeguard 

45 Vibration Eliminator Resistoflex/DWaren /Kanwal 

46 Welding Electrodes Advani/ESAB/ L&T 

47 Deluge Valve Tyco/Viking/ HD 

48 Cast Iron Valve Kirloskar/Kartar/Kalpana/Joloto/Audco/ Advance 

49 Fire extinguisher(Portable/Wheeled) Atasee/Kalpex 

50 Rubber hose for water suction and 
Discharge(ISI Marked) 

Padmini,Minimax/NewAge/Ceasefire/Padmini 
/Tyco/Superex 

Fire Alarm System 

1 Addressable Manual call box Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

2 Addressable type fault isolator Johnsoncontrol/Honeywell/Siemens/Bosch/ 
EST(Edward) 

3 Strobe lights cum hooter Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

4 Addressable control modules for hooter Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

5 Addressable monitor module for flow 
switch 

Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

6 Addressable type fire alarm control 
panel 

Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

7 Network repeater panel Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 
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8 Addressable multi sensing fire detector 

(Combination of optical type smoke 
detector and ROR type 
heat detector) 

Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

9 Cat-6cable,Wire&Fiberoptic cable Amp/Avaya/Beldon/Legrand/Molex/ Schneider. 

10 Response Indicator Agnidevices/Apollo/ Systemsensor/ Electroquip 

11 Addressable/conventional PA System Notifier/ Johnson control/ Honeywell/ 
Siemens/Bosch/ASES(AgniSuraksha) 

12 Fire supression system Notifier/Johnsoncontrol/Honeywell/ 
Siemens/Bosch/ASES(Agni Suraksha)/Kalpex 

 Water supply pump sets  

1 Mono submersible pump set KSB 

2 Submersible pump set KSB 

3 GI pipe Tata/JindalHissar/Prakash Surya 

4 Sluice Valve/Check Valve 
/Butterrfly Valve/Non Return Valve 

Kirloskar/sant/Leader/Joloto/Audco/ Advance 

5 Submersible Cable Finolex/KEI/Havells/ Polycab/ 

EPBAX System 

1 EPABX System Siemens/Cisco/ Alcatel/Coral/ Panasonic/ Avaya 

2 Master console phone Siemens/Cisco/Alcatel/ Coral/Panasonic/ Avaya 

3 Telephone instrument Beetal/Tata/ Panasonic/Coral 

4 18SWG Sheet(Crone box) Topaz/coral/ crown 

5 Constant Voltage transformer Topaz/Bhurji/Delta/ Servokon 

6 Unarmoured telephone wire Delton/Finolex/RRKabel/ Havells/HPL 

7 Cat-6cable,Wires&Fiber optic cable Amp/ Avaya/Beldon/Legrand/Molex/ 
Schneider./NEC/KVVS/HPL 

Air Conditioner & water purifier 

1 Split air conditioner(premier range) Mitshubshi Electric/ Mitshubshi Heavy 
Industries/Toshiba/Ogeneral/Daikin/Hitachi 

2 Split air conditioner(Normal range) Voltas/Carrier/Bluestar/LG/ Panasonic 

3 Window Type Air Conditioner (Premier 
Range) 

O General/Mitshubshi/Hitachi 
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4 Window Type Air Conditioner (Normal 

Range) 
Voltas/Bluestar/LG/ Panasonic/Carrier 

5 Voltage Stablizer VGuard/Bluebird/voltas/ Servokon/ Logicstate 

6 RO/ Water Purifier Kent/IonExchange/Aquaguard/ Venza/Atsin 

7 Drinking water cooler Voltas/Bluestar/ Usha/Atsin 

8 Water cooler with inbuilt RO IonExchange/Aquaguard/ Venza/Atsin 

Solar Water Heating system 

1 Solar Water Heating system Intersolar/Racold/Electrotherm/Rashmi/Photon/ 
Polycan 

CCTV System 

1 IP Based camera(Dome/PTZ/ Bullet / C-
Mount type) 

Bosch/Pelco/Axis/Avizolon/ Mobotix/Heinrich/IDIS 

2 Conventional Camera(Dome/ PTZ 
/Bullet/C-mount type 

Bosch/Pelco/Axis/Avizolon/ Mobotix/Heinrich/IDIS 

3 DVR/ NVR/ Server Bosch/Pelco/Axis/Avizolon/ Mobotix/IDIS 

4 Switch Cisco/Zyxel/Zuniper/ Brocade 

5 Data Network Cable Amp/ Avaya/Beldon/Legrand/Molex/ 
Schneider/NEC. 

6 Mounting/ Floor Rack Netrack/Beldon/Comrack/ valrack 

7 Media Convertor Cisco/Zyxel/Zuniper/ Brocade 

8 Fire wall Zyxel/Fourdinet/ Cisco 

9 Connector D-Link/Molex/Amp/ Beldon 

Uninterrupted Power Supply (UPS) 

1 Online/ offline UPS Numeric/Eaton/APC/Vertiv/Mitsubshi/ Toshiba 

Solar Power Generation System 

1 Solar Power Generation System REIL/BEL/CEL/REC/SOLON/VIKRAM/ABB/ MOSER 
BEAR/ WIPRO 

2 Junction Box VNT/SUNGARNER/ OEMof SPV Modules 

3 SPV Inverter Sun grow/Delta/SMA/ ABB 

4 Module Mounting Structure As per MNRE/Manufacturer's standard 
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5 XLPE Alumunium/Copper cable Finolex/RRKabel/KEI/Havells/Polycab/Paragon(Electro

n)/ 
Universal/Nicco/RPGcables/Grandlay/Bonton/Plaza 
cables 

6 Solar cable XLP OInsulated (DC) RR Kable / Polycab/ Havells/ Finolex/ Lapp/ 
Paragon(Electron)/Bonton/Svarn//NEC/KVVS/ HPL 

HVAC 

1 Split Air conditioner Mitshubshi Electric/Mitshubshi Heavy 
Industries/OGeneral/Daikin/Hitachi,Toshiba 

2 Window type Air Conditioner Mitshubshi Electric/O General//Hitachi 
Voltas/bluestar/LG/ Panasonic/Carrier 

3 Voltage Stabilizer VGuard/BlueBird/ Voltas Servokon/Logicstate 

4 VRV A.C (Outdoor/Indoor/Remote 
Control/Y Joint) 

Daikin/Hitachi/Mitshubishi Electric/O General/LG 
/Toshiba 

5 Copper Refrigerant Piping Rajco/Mandev/Totaline/KwalityTubes/Shree Shyam 

6 Nitrile Rubber Insulation(For Duct / Drain 
Pipe/Refrigerant Pipe Insulation) 

Armaflex/Aeroflex/K Flex/Eurobatex/Superlon 

7 UPVC drain pipe Supreme/Finolex/Astral/Ashirvad 

8 Multicore Copper flexible Cable Finolex/Polycab/RR Kabel/KEI 

9 Two way pressure independent 
balancing& control valve 

Siemens/Danfoss/Belimo 

10 Adhesive for insulation Pidilite/Superlon/Armacell 

11 GI/GSS Sheet for ducting Tata/SAIL/JindalHissar/Asawa insulation 

12 Auto air vent Zoloto/Rapid cool/Emerald/Cimberio 
13 Air Handling Unit with coil Zeco/Edgetech/Waves/Flaktwood/VTS/Systemair 

14 Air Washer Zeco/Edgetech/Waves/Flaktwood/ 
Humidin/Symphony 

15 Axial flow/Centrifugal Fan Kruger/Greenheck/Wolter/Nicotra/Systemair/ 
Comefri/Air flow 

16 Balancing Valve Advance/L&T/Honeywell/Danfoss/Belimo 

17 Dash Fasteners Canon/Fischer /Hilti 

18 Variable Pumping System Grundfos/Armstrong/Xylem ITT/wilo/Kirloskar 

19 Chilled/Hot water circulation and 
Condenser water pump 

Grundfos/Armstrong/Xylem ITT/wilo/Kirloskar 

20 Electric Motor ABB/Siemens/Kirloskar/Grundfos/NGEF/ Crompton 
Greaves 

21 CPRX Compound/Tar Felt Shalimar Tar Product/Asian/Pidilite 

Miscellaneous Item 

1 High mast pole Philips/Crompton/wipro/surya/Bajaj/Transrail 

2 GI/Copper Strip and Earthing material Bharti/Indiana/Slotco 

3 Chemical Earthing JMVLPS Ltd./PragatiElectrocom/Ecosafe/Duval 
Messien(Terec) 
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4 OccupancySensor/Lightin g Control 

System 
Philips/Schneider/Legrand/Siemens 

5 Other Item from make list Approve by Engineer-in-Charge 

Note:      1. only applicable items as per requirement of the tender. 

2. Department reserves the right to reject any material used without Prior approval from 
Engineer-in-Charge. No payment shall be made for such rejected material. Public 
Procurement (Preference to Make in India) order 2017 issued by competent authority of 
Government of India shall be implemented during selection of materials and execution of 
work accordingly. Any Manufacturer if not included in the approved make list, may be 
considered by the Engineer-in- Charge provided such manufacturers comply the above 
policy along with their product meeting the specifications and other details of the required 
item. 

3. For each item to be used at site, contractor shall submit model number for each item 
of minimum three different make for approval by Engineer-in- charge. 

 

 

 

    (Signature of the Bidder, with Official Seal) 
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Instructions for Online Bid Submission Instructions to the Bidders to submit the bids 
online through the Central Public Procurement Portal for e Procurement at 
http://eprocure.gov.in/eprocure/app. 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 
contractors/bidders on the e-procurement/e-tender portal is a prerequisite for e-
tendering. 

 
2) Bidder should do the enrollment in the e-Procurement site using the “Click here to Enroll” 

option available on the home page. Portal enrollment is generally free of charge. During 
enrollment/ registration, the bidders should provide the correct/true information 
including valid email_id. All the correspondence shall be made directly with the 
contractors/bidders through  email_id provided. 

 
3) Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 
 
4) Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying Authority recognized by 
CCA India on e- Token/Smartcard, should be registered. 

 
5) The DSC that is registered only should be used by the bidder and should ensure safety of 

the same. 
 
6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 
 
7) After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked, otherwise bid will be 
rejected. 

 
8) If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account the corrigendum published 
before submitting the bids online. 

 
9) Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the e-
Token/Smartcard to access DSC. 

 
10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the ‘my tenders’ folder. 
 
11) From my tender folder, he selects the tender to view all the details indicated. 
 
12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 
documents as asked; otherwise, their bid will be rejected. 

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the tender document/schedule and generally, they can be in PDF/xls/rar/zip/dwf 
formats. If there is more than one document, they can be clubbed together and can be 
provided in the requested format. Each document to be uploaded through online for 
the tenders should be less than 2 MB. If any document is more than 2MB, it can be 
reduced through zip/rar and the same can be uploaded, if permitted. Bidders Bid 
documents may be scanned with 100 dpi with black and white option. However if the 
file size is less than 1 MB the transaction uploading time will be very fast. 



 
          Contract Cell, JKZ    Page 79 of 80 
 
 

 
 
14) If there are any clarifications, this may be obtained through the site, or during the pre-

bid meeting if any. Bidder should take into account the corrigendum published from 
time to time before submitting the online bids. 

15) The Bidders can update well in advance, the documents such as certificates, annual 
report details etc., under My Space option and these can be selected as per tender 
requirements and then send along with bid documents during bid submission. This will 
facilitate the bid submission process faster by reducing upload time of bids. 

 
16) Bidder should submit the specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid 
submission due date & time for the tender. Scanned copy of the instrument should be 
uploaded as part of the offer. 

 
17) While submitting the bids online, the bidder reads the terms & conditions and accepts 

the same to proceed further to submit the bid packets. 
 
18) The bidder has to select the payment option as offline to pay the Tender Fee/ EMD as 

applicable and enter details of the instruments. 
 
19) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission 
time. Otherwise submitted bid will not be acceptable. 

 
20) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 
uploading their offers shall be deemed to be a confirmation that they have read all 
sections and pages of the bid document including General conditions of contract 
without any exception and have understood the entire document and are clear about 
the requirements of the tender requirements. 

 
21) The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 
 
22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 
relevant columns. The Price Bid/BOQ template must not be modified/replaced by the 
bidder, else the bid submitted is liable to be rejected for this tender. 

 
23) He bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority(TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

 
24) After the bid submission (ie after Clicking “Freeze Bid Submission” in the portal), the 

acknowledgement number, given by the system should be printed by the bidder and 
kept as a record of evidence for online submission of bid for the particular tender and 
will also act as an entry pass to participate in the bid opening date. 

 
25) The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 
system. The bidders should follow this time during bid submission. 
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26) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the time 
of bid opening. 

 
27) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/ bid Opener’s public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 
openers. 

 
28) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
 
29) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 
browser. 

 
30) For any queries regarding e-tendering process, the bidders are requested to contact as 

provided in the tender document. Parallely for any further queries, the bidders are asked 
to contact over phone: 1800-3070-2232 or send a mail over to – cppp-doe@nic.in, cppp-
nic@nic.in. 

 
 
 

       SD/ 19-11-2025 
                (Col Vinit Kumar Tiwary) 

Comdt (Engr) J&k Zone HQR CRPF Jammu 
            For and on behalf of President of India 

 

 

Signature of the tenderer with seal 

 

 


