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GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS

PN CENTRAL RESERVE POLICE FORCE PN
O/o THE SPL. DIRECTOR GENERAL, JAMMU AND
% KASHMIR ZONE HQR PIN-181123 %
e CONTACT NO. :- 0191-2957920 e
Tender Reference No. B.V-7/2025-26-JKZ -C-CELL (GC SPT) Dated 14/11/2025

NOTICE INVITING E-TENDER

Commandant (Engg),J&K Zone Hqgr, CRPF, Jammu, (J&K) for and on behalf of the
President of India invites online tenders under two bid system (Technical and Financial bid) from
registered firms/contractors for the work of Repairing of Profile sheet of Men’s Club at GC CRPF
Sonipat (HR).

2. Bids will be accepted online at CRPF website (http://crpf.nic.in/tender-notice.htm) and at
e-Procurement website http://eprocure.gov.in/eprocure/app (CPPP).

3. All relevant details, including specification, terms & conditions etc. are available on CRPF
website (http://crpf.nic.in/tender-notice.htm) and at e-Procurement website
http://eprocure.gov.in/eprocure/app (CPPP) and same may be downloaded by the bidders.

4, For any changes/amendment in Tender Enquiry/Specifications etc., tenderers are
requested to visit the CRPF /CPPP web sites / portals regularly.

5. Approximate Cost of Estimate is Rs. 6,19,314/-

6. The EMD is: Rs. 12,400/- in the favour of DIG GC CRPF Sonipat HR payble at SBl Bank Code

01532 GT Road Bahalgarh Sonipat. (Originol copy of EMD & Tender Acceptance letter are

required to be submitted offline (manually) in a sealed envelope superscripted with full address
of the firm, tender enquiry/notice number & date, name of work, date and time of opening efc.
physically dropping it in the Tender Box at Office of the Confract Cell J&K Zone HQR CRPF
Jammu.)

7. Date of availability of tender on CRPF website: As per CPP Portal

8. In case of any problem please contact on telephone numbers 0191-2957920

Sd/-14/11/2025
(Col. Vinit Kumar Tiwary)
Comdt (Engr) J&k Zone HQR CRPF Jammu
For and on behalf of President of India

Copy forwarded to the DIG (IT), Dte. General, CRPF, along with a soft copy of E-Tender Enquiry for
publication of the TE on CRPF website. (Through Selo).
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SCHEDULE TO TENDER

Schedule to Tender No.

Tender Reference No. B.V-7/2025-26-JKZ -C-CELL (GC SPT)

Last date and time of receipt of
on-line & Manual documents of
tender

Note:- Original copy of EMD & Tender Acceptance letter
are required to be submiited offline (manually) in a
sealed envelope superscripted with full address of the
firm, tender enquiry/notice number & date, name of
work, date and time of opening etc. physically dropping
it in the Tender Box at Office of the Contract Cell J&K
Zone HQR CRPF Jammu.

Time and date of on-line
opening e-tender

As per CPP Portal

Validity of offer

The tender shall remain open for acceptance fill 20 days
from the date of opening of Tender.
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(B) Terms and conditions are as under
1.Terms 1.1 Rates quoted by the Contractor should be in Indian Rupees both in figures
of as well as in words for complete units as per specifications any and every
Price alteratfion in the rates should be signed in ink otherwise the offers will not be
considered.
1.2 Contractor should clearly indicate different taxes and duties, which they
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propose to charge as extra along with the present rates thereof. Offers with such
stipulations like ‘as applicable’ will be treated as vague and are liable to be
ignored.

2.
Payment
terms

2.1Works are required to be executed on credit basis only and payment will be
made after drawl of amount from RPAO, CRPF
2.2 Payment in advance or immediately on delivery of material cannot be
considered and tender with such condition will be rejected.
2.3 The Payment action will be processed on production of the following
documents :-
a) Bill in Triplicate.
b) A Copy of award of work.
A copy of Certificate issued by the DIG GC CRPF Sonipat HR, 131301/Work
Committee of DIG GC CRPF Sonipat HR-131301 that contracted work for the
period for which payment has been claimed, has carried out by the contractor
satisfactory.
TDS, Labour Cess and other taxes will be deducted from the Bill of contractor by
RPAO as per norms.

Tenderers are requested to check physically the location where the work
Repairing of Profile sheet of Men’s Club at GC CRPF Sonipat (HR)-131301 is to be
carried out and other technical details before submitting the tender. TEC

detailed by the Commandant (Engineer) JK Zone CRPF Bantalab Jammu, will

check technical bid of only those firms which qualify in technical bid.

3.
Earnest
Money
Deposit

3.1 All the conftractors are required to deposit required earnest money Rs.
12,400/-only

Note:- Original copy of EMD & Tender Acceptance letter are required to be
submitted offline (manually) in a sealed envelope superscripted with full address
of the firm, tender enquiry/notice number & date, name of work, date and time of
opening etc. physically dropping it in the Tender Box at Office of the Contract
Cell J&K Zone HQR CRPF Jammu.

3.2 The earnest money can be deposited through any of the following alternative
forms:

(a) A DD/FDR drawn in the favour of DIG GC CRPF Sonipat HR payble at SBI Bank
Code 01532 GT Road Bahalgarh Sonipat. Cash EMD will not be accepted.

(b)  An irrevocable Bank Guarantee of any nationalized, scheduled bank or

reputed commercial bank in the attached format as at Appendix-A.

3.3 The earnest money shall remain valid and to be deposited with the purchaser
for a period of 90 days from the date of tender opening. If the validity of the
tfender is extended, the validity of the Bank Guarantee/or any other alternate
document submitted in lieu of earnest money will also be suitably extended by
the tenderer, failing which their tender after the expiry of the aforesaid period
shall not be considered by the purchaser.

3.4 No interest shall be payable on the earnest money deposited by the
tenderer.

3.5 The earnest money deposited is liable to be forfeited if the fenderer
withdrawn or amends impairs or derogates from the tender in any respect within
the period of validity of his tender.

3.6 The earnest money of the successful tenderer shall be returned after the
security deposit as required in terms of the contract is furnished by the tenderer.

3.7 If the successful tenderer fails to furnish the security deposit as required in the
contract within the stipulated period, the earnest money shall be treated as
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performance security deposit for all practical purposes.

3.8. Earnest money deposits of all the unsuccessful tenderers will be returned as
early as possible after the expiry of bid’s validity, but not later than 30 days after
placement of confract. Tenderers are advised to send a pre receipt challan
along with their bids so that refund of earnest money can be made in time.

3.9. Any tender, where the tenderer is required to deposit earnest money in terms
of conditions mentioned in preceding paras, not accompanied with earnest
money in any one of the approved forms acceptable to the competent
authority, shall be summarily rejected.

4.
Performa
nce
Security
Deposit

4.1. The successful contfractor shall have fto deposit a Performance Security
equivalent to 5% of the contract value of the work to be executed within 07 days
from the date of award of contract for due performance. Failure on the part of
the firm to Deposit the Performance Security Deposit within the stipulated time
empowers the competent authority to cancel the contract.

4.2. The Performance Security Deposit submitted by the contractor will remain
valid atf least for 60 days beyond the date of completion of work as well as all
contractual obligations of the supplier including guarantee/warrantee
obligations.

4.3. The performance security deposit can be deposited in any of the following
alternative forms :

(a) A FDR/DD/drawn in favour of DIG GC CRPF Sonipat HR payble at SBI Bank
Code 01532 GT Road Bahalgarh Sonipat.

(b)  An irrevocable Bank Guarantee of any nationalized/Scheduled Bank or
reputed commercial bank in any other form prescribed.

4.4. If the contractor fails to start the work within the stipulated period and places
and requests for extension of time, he shall submit an undertaking on Non
Judicial stamp paper of Rs.10/- duly attested by the Notary public stating that
the performance security deposit has already been extended for sixty days
beyond the guarantee/warrantee period.

4.5. The Performance Security Deposit shall be withheld or forfeited in full or part
in case the work order is not executed satisfactorily within the stipulated period or
requisite standard within the guarantee period is not undertaken to the best
satisfaction of the user.

5.
Eligibility
of
Contract
or

The Tenderer should be a Govt. registered like CPWD, MES, BRO, NBCC, State
PWO, Any other PSU participating.

1. The enlistment of the contractor should be valid on the last date of submission
of Bids.

2. In case the last date of submission of Bid is extended, the enlistment of the
contactor should be valid on the original date of submission of Bids.

3. Supply order as a experience certificate will not be considered, In case of
execution of work/ repair and renovation work.

4. Attested copy of registration in any Govt. deptt. as approved contractor
(Registration details showing appropriate class and category).

5. A copy of Registration Certificate as a “Contractor” issued by competent
authority of CPWD/MES/NBCC/BRO/Other Central Govt. Departments/ State PWO
or Equivalent is mandatory to be uploaded with the tender documents by the
Bidder (s). In case validity of enlistment/registration/trade license expired and the
concerned firm has applied for renewal to the concerned department or
ministry, the relevant documents of such renewal application along with
undertaking of the firm should be essentially submitted with their bid.

6. All Firms are required to submit Eligibility documents of executing similar works.
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(1) Experience of having successfully completed works during the last 5 years
ending previous day of last date of submission of tender’s three similar
completed works, each costing not less than the amount equal to 40% of
estimated cost put to tender.

OR
Two similar completed works, each costing not less than the amount
equal to 60% of the estimated cost put to tender.

OR
One similar completed work of aggregate cost not less than the amount
equal to 80% of the estimated cost

6. TWO
BID
SYSTEM :-

6.1. Since the work to be undertaken is of a complex and technical nature, bids
are required to be submitted in two parts as under :-

6.2. Bids wil be accepted only On-line at e-procurement web site
http://eprocure.gov.in/eprocure/app (CPPP).

6.3 Technical bid :- Following documents and information to be fulfiled and
submitted as part of technical bid:-

Original and offline to be dropped in the tender box in a sealed envelope before
bid submission closing date:-

SI. No. Name of documents Description of documents
01 Tender Acceptance Letter(To be | APPENDIX- F, duly signed by
given on Company Letter Head) | bidder.
02 EMD document to be deposited | To be submitted offline in
in original original.
Note:-

Original copy of EMD & Tender Acceptance letter are required to be submitted
offline (manually) in a sealed envelope superscripted with full address of the firm,
tender enquiry/notice number & date, name of work, date and time of opening
etc. physically dropping it in the Tender Box at Office of the Contract Cell J&K
Zone HQR CRPF Jammu.

No other documents other than original EMD and original tender
acceptance letter needs to be submitted Offline ( If the bidder fails to
submit the original EMD as well as Tender acceptance letter in offline as
specified then his tender will be liable to be rejected summairily)

On due date & fime, the technical bid will be opened and evaluated by the
appropriate committee. Bids which will be accepted in technical bid evaluation
stage will be considered for opening of financial bid. No financial bid will be
opened in respect of bids which are technically disqualified.

Failure on uploading/furnishing the requisite documents under Technical bid will
lead rejection of their technical bids in straight away. The rejected bidder in
Technical Bid can represent to the tender authority i.e. accepting Officer within
72 hours after technical evaluation is published on CPPP in writing physically or
through E-mail i.e. coengjkz@crpf.gov.in . The decision on the same by
accepting Officer will be the final and binding. The bidder shall have no right of
remedy hereafter.

Scanned copy of Documents to be submitted in tender web site
http://eprocure.gov.in/eprocure/cppp:-

S. Name of documents Description of documents
No
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1 Tender Notice All pages of tender notice
duly signed by authorized
person and seal of the firm
marked.

2 CPWD/MES/NBCC/BRO/Other

Central Govt. Departments/ State
PWO or Equivalent  (MSME
registration certificate  will  not
consider as firm  registration
certificate).

3 PAN card details

4 Scan copy of EMD

5 Scan copy of Tender Acceptance

Letter

6 GSTIN/ Firm registration certificate

7 Bank guarantee for furnishing | APPENDIX-B

performance security deposit

8 Performance statement of last Five | APPENDIX-C

years with work completion
certificate & Work order also. (As
per NIT Clause 5.6.1)

9 List No. 01 (Must be filled in all | APPENDIX-D

respect)

10 | Questionnaires/ Check list (Must | APPENDIX-E

be filled in all respect)

11 Tender acceptance letter (duly | APPENDIX-F

filled)

12 | Index of Documents (Indicate | APPENDIX-G

page number of tender
documents required). (Must be
filled in all respect)
13 | Infegrity pact (duly filled) APPENDIX-H
14 | Last three vyear income toax | [Bidder should have annual
return(2022-23, 2023-24, 2024-25) | average turnover during the
and last 03 Year annual average | last three years, ending 31st
turnover certificate copy attested | March  of the previous
by CA. financial year, should be at
least 30% of the estimated
cost.
[Note :- Any false and/or
inadequate information may
result in rejection of the
tender]
15 | EPF&ESI Registration certificate.
16 | Banker’s Certificate/ Solvency | From the authorized bank in
certificate India (The contract or must
have a solvency at least
25%of Estimated Cost put
to tender (ECT) duly
certified by the Banker.
Please note that the
solvency certificate should
not be more than 06
months old prior
tothedateofsubmissionoften
derorshouldhavevalidityaso
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nlastdateofsubbmissionoften
der.

[Note:-Format of solvency
certificate is given in
Annexure-Il for the
purpose of guidance]

17 | Any other Related document
6.5 Work completion certificate of similar nature of work with performance
statement submitted with documents.

6.6 Second Cover (Financial price bid) :- Details of documents required to be
furnished/submitted by all the bidders in Financial Bid for participating in the
bidding process are as under

Details of rates, taxes duties and discounts, if any, be quoted by the bidder in
BOQ which is an MS Excel sheet and should be downloaded from the e-
procurement site hitps.//eprocure.gov.in/eprocure/app .

Rates must be clearly written in figures as well as in words.

Name of bidder must be written in the appropriate filed of BOQ by each bidder.
The Financial Bid only be accepted through online in BOQ format and Offline
price bid will not be accepted.

6.7 Price should be quoted for each work as per enclosed BOQ format provided
along with the tender document at e-procurement site
https://eprocure.gov.in/eprocure/app .

6.8 Quoted rates should be workable, reasonable and should include incidental
and all overheads and profits. The tenderers will furnish rate analysis for scrutiny of
the rates by user /Client.

6.9 The technical bids are to be opened at the first instance and evaluated by
the competent authority. In the second stage, financial bids of only the
technically acceptable offers will be opened for further evaluation and ranking

before awarding the contract.

7. WORK SPECIFICATION

The work shall be carried out according to C.P.W.D. Specifications 2019Vol-I &ll including
up to date correction slip sand as per additional condition sand directions of Engineer-in-
charge.

8. SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the site, its surroundings to assess and
satisfy themselves about the local conditions such as the working and other constraints at
site, approach roads to the site, availability of water & power supply, application of taxes,
duties and levies as applicable, accommodations they may require etc. & any other
relevant information required by them to execute complete scope of work. The tenderer
may obtain all necessary information as to risks, weather conditions, confingencies &
other circumstances (insurgencies etc.) which may influence or affect their tender prices.
Tenderer shall be deemed to have considered site conditions whether he has inspected it
or not and to have satisfied himself in all respect before quoting his rates and no claim or
extra charges whatsoever in this regard shall be entertained / payable by the DIG GC
CRPF Sonipat HR-131301 at alter date.

9. VALIDITY OF TENDER

The bids for the work shall remain open for acceptance for a period of 90 days from the
date of opening of technical bids in case. Further,
(1) If any tenderer withdraws his tender or makes any modification in the terms &
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condifions of the tender which is not acceptable to the department within 7
days after last date of submission of bids, then the Government shall without
prejudice to any other right or remedy, be aft liberty to forfeit 50% of the earnest
money absolutely irespective of letter of acceptance for the work is issued or
not.

(i1) If any tenderer withdraws his tender or makes any modification in the terms
&conditions of the tender which is not acceptable to the department after
expiry of 7 days after last date of submission of bids, then the Government shall
without prejudice to any other right or remedy, be at liberty to forfeit 100% of
the earnest money absolutely irrespective of letter of acceptance for the work
is issued or not.

(iii) In case of for feature of earnest money as pre scribed in para (i) and(ii) above
.the bidders shall not be allowed to participate in there bidding process of the
same work.

REJECT/CANCEL/SCRAP
e Competent Authority has got the right to accept or reject/cancel/scrap the tender

as whole or part of it and no claims what so ever will be entertained on this account.

Th

e competent authority also reserves the right to increase/decrease/alter the scope of

work/quantity of work etc., and no claims what so ever will be entrained.

11.

Termination of agreement

11.1 If the services of the contractor are not found to be satisfactory, the contractor will be
given a notice, with a notice period of 6 days, to improve his work. If the contractor fails to
improve his work within the Noftice period, User/Client shall have the discretfion to terminate the
contract either in part or in whole, on any day after the expiry of the said nofice period. Also
the contract may be terminated if:-

11.2

a)
b)
c)
d)

e)

the contractor commits a breach of any terms and conditions of this agreement and/or
the contractor is adjudged an insolvent or a compromise is entered by him with his
creditors or if distress or execution or other process is levied upon or receiver is appointed
for any part of the assets or property of confractor and/or

for any reason whatsoever, the contractor becomes disentitled in law to perform his
obligations under this agreement and/or

There is any variation in the ownership/partnership or management of the contractor or
his business without the prior approval in writing of the User/Client to such variation.

In case of fraud committed by the contractor, the client holds the rights to
term in ate the contract and also forfeit the PG/EMD.

In the event of terminatfion of this agreement for any reason whatsoever, the

contractor/or persons employed by him or his agents shall not be entitled for any sum or
sums whatsoever from the User/Client by way of compensation, damages or otherwise.

12. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

W

ithout prejudice to any of the right or remedies under this contract if the contractor

dies, the Commandant (Engr.) J&K Zone HQr CRPF Bantalab, Jammu (J&K) shall have

th

e option of terminating the contract without compensation to the contractor. If the

contractor is an individual or proprietary concern and individual or the proprietor dies or
if the contractor is a partnership concern and one of the partner dies then unless, the
Commandant (Engr.) J&K Zone HQr CRPF Bantalab, Jammu (J&K) is satisfied that the
legal representative of the individual for the proprietary concern or the surviving
partners are capable of carrying out and completing contract, he (Commandant
(Engr.) J&K Zone HQr CRPF Bantalab Jammu) is entitled to cancel the contract for the
uncompleted part without being in any way liable for any compensation payment to
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the estate of deceased contractor or to the surviving partners of the contractor’s firm
on account of the cancellation of contract. The decision of the Commandant (Engr.)
J&K Zone HQr CRPF Bantalab Jammu (J&K) in such assessment shall be final and binding
on the parties. In the event of such cancellation the Commandant (Engr.) J&K Zone HQr
CRPF Bantalab, Jammu (J&K) shall not hold the state of deceased contractor and/or
the surviving partners of the contractor’s firm liable for any damages for non-completion
of contract.
13. Escalation of Cost
Claims regarding escalation in cost of material & labour in any circumstance will
not be entertained. The intending bidders before participating in the Tender
must ensure the same.

14. DIRECTION FOR WORKS

All works to be executed under the contract shall be executed under the
direction and subject to approval in all respect of the DIG GC CRPF Sonipat HR-
131301/Work Committee/Officer commanding of Building /Engineer-in-Charge of DIG
GC CRPF Sonipat HR-131301 who shall be entitled to direct at what point or points and in
what manner works are to be commenced and executed.

15. DEFECT LIABILITY PERIOD
i) 06 Months from the date of Completion as certified by the DIG GC CRPF Sonipat HR-
131301/0Officer commanding of Building Branch/Work Committee.
i) The contractor shall stand guarantee for materials and workmanship. During the defect

liability period, if any defect is observed due to workmanship or from any act or omission
of the contractor, the contractor shall execute all such work of rectification and making
good of defects, as maybe required of him by competent authority at his own cost and
within the time stipulated by competent authority. If the contractor shall fail to do any
such work as required by the competent authority, Security/ Retention money shall be
liable to be forfeited and the contfractor shall make him liable to be blacklisted.

16. EXTENSION OF TIME -As per GCC Maintenance Manual Clause No.-5/5 A

17. SECURITYDEPOSIT/ RETENTIONMONEY
The security deposit @ 2.5% of the gross amount of the bill shall be deducted from final bill
of the contractor. The contractor can also deposit the security deposit through FDR (FDR Should
be valid for one year) @ 2.5% of the tendered amount in favour of DIG GC CRPF Sonipat HR
payble at SBI Bank Code 01532 GT Road Bahalgarh Sonipat. Before submitting the final bill for
payment action. The security deposit or retention money shall be refunded to the contractor
after expiry of defects liability period (referred to Clause No.15) or on payment of the amount of
the final bill whichever is later. This is in addition to Performance Guarantee that the contractor is
required to deposit.
17.1 Such deductions will be made and held by Government by way of Security Deposit unless
he/they has/have deposited  the amount of Security at the rate mentioned above in cash or
in the form of Government Securities or fixed deposit receipts.
17.2 In case a fixed deposit receipt of any Bank is furnished by the contractor to the
Government as part of the security deposit and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the Government
to make good the deficit.

17.3 All compensations or the other sums of money payable by the confractor under
the terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising there from, or from any sums which may
be due to or may become due to the confractor by Government on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any
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such deductions or sale as aforesaid, the contractor shall within 10 days make good in
cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks
or Government Securities (if deposited for more than 12 months) endorsed in favour of
the Estate Officer at concerned location, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof.

18.

19.

20.

21.

22,

23.

24,

25.

Before starting the work the confractor shall chalk out a programme, in
consultation with the DIG GC CRPF Sonipat HR-131301 or his authorized
representative at least one week in advance. The contractor shall have to
adhere to this programme failing which he shall be held responsible for any
inconvenience caused to the occupants. In order to ensure that the work is
carried out according to the program me drawn, the contfractor shall ensure
adequate supply of the material and employer quired labour strength for
execution of work. The contractor shall put his authorized representatives daily at
the site of work /Enquiry Office for receiving instructions from DIG GC CRPF
Sonipat HR-131301 and other inspecting officials from the department. His name
and signature shall be attested by the contractor and kept on the record with
the department.
Payment shall be made to contractor only after giving certificate about
satisfactory completion of work. All measurement shall be recorded on standard
measurement sheets which will be submitted to the Commandant (Engr.) J&K
Zone HQr CRPF Bantalab, Jammu(J&K)for scrutiny and passing.
DIG GC CRPF Sonipat HR-131301/Works committee/Officer commanding of
Building/ Engineer-in charge shall scrutinize and check the measurement records
practically/on ground based on the measurement sheet provided by contractor
and final measurement sheet will be prepared by Engineer-in-charge of DIG GC
CRPF Sonipat HR-131301 and forwarded to Commandant(Engr.)J&K Zone for
verification and vetting.

While the tenderer and the purchaser shall make every effort to resolve any issue
amicably through direct informal negotiation, in the event of any disagreement
or dispute arising between the Tender or in connection with the contract shall be
seftled under court of law within its jurisdiction at state under. The resultant
confract will be interpreted as per the prevailing Indian laws and various
directions of the Govt. of India. Dispute in mode of measurement: In case of
dispute as to the mode of measurement not covered by the confract to be
adopted for any item of work, mode of measurements per latest Indian
specification shall be followed.

Intending tenderer is eligible to submit the bid provided he has definite proof from
the appropriate authority, which shall be to the satisfaction of the competent
authority, of having satisfactorily completed similar works of magnitude specified.

The time allowed for carrying out the work will be within 60 days from the date of work
order.

The site for the work is available or the site for the work shall be made available in
parts as specified above.

The confractor shall not be permitted to tender for works in the CRPF in which his
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near relative of CRPF is involved. If so, he shall also intimate the names of persons
who are working with him in any capacity or are subsequently employed by him
and who are near relatives to any CRPF officer/personnel.

26. Department will not be responsible for any kind of incident involving the labour
during or after the work. The contractor must insure the workers against all
contingencies and be responsible for their safety.

26.1 The contractor/firm shall employ the required workmen [Skilled/Un-Skilled] as per terms
and conditions of the tender enquiry. Immediately after award of contract, the
contractor/firm should intfimate name of workmen to whom the firm has employed for the
tendered work along with complete details in firm’'s letter head and supporting papers of
technical capabilities of the workmen where ever applicable against the contract. The
workmen so engaged against the contract should maintain discipline inside of the campus.
26.2  All works, complaints / instructions given by the respective authorities covered under
the Annual Maintenance Contract are to be aftended on the same day. In case of delay in
aftending the work in time, User/Client will be at liberty to get the work done through any
other agency and the cost therefore shall be recovered from the Contractor at the discretion
of User/Client.

26.3. Personnel employed for operation of STP/Water treatment plant/ESS should have
experience of Operation, maintenance & services of respective services and equipment and
all personal records should be maintained by the contractor.

26.4 The workmen engaged by the contractor/agency shall be at their own risk and in case
of any untoward, incident, mishap the contractor/agency will be liable for such risks and the
department will not be held responsible in any way for such mishap and untoward incidents.
26.5 Technical manpower should be provided by successful bidder to execute the
specialized work.

26.6 User/Client shall not be responsible for the release of benefits, such as salary, leave,
Provident Fund, ESI, Pensioner benefits or allowances to the staff employed by the contractor.
User/Client will not be held responsible for any Accident/injury/carrying out default work and
any statutory levied by the govt./ state government. etc. Excess payment due to any
changes in the Minimum Wages Act or in any other labour legislation/provisions or other
statutory obligations during the validity period of the contract shall be the responsibility of the
contractor.

26.7 The contractor will be responsible and ensure timely payment to its personnel deployed
in the premises and compliance of all statutory provisions relating to minimum wages,
Provident Fund and Employees State Insurance, etc. in respect of the persons deployed by
them in User/Client and under intimatfion/in the presence of User/Client officer. The
Contractor shall be responsible to fulfill all the obligations in connection with the workers
employed by it for the purpose of the Contract and all the Statutory and other liabilities if any
including minimum wages of Central/ State Govt. (whichever is higher shall be applicable) ,
leave, salary, uniform, identity cards, ex-gratia, ESI, Provident Fund, Workman Compensation,
if any, etc. (as applicable) in connection therewith shall be on the Contractor account and
payable by the concerned Contractor. The contractor shall licise with Labor Deptt. of State
Govt. / Central Govt. and comply with all necessary regulations/instructions in this regard.
26.8 The Confractor shall be fully responsible and shall indemnify User/Client with suitable
Insurance cover in the event of any damage to men or material, injury / damage or death as
the case may be, caused directly or indirectly due to the negligence of the Contractor or his
agents and / or his employees or workmen. The decision of User/Client in this regard shall be
final and binding.

26.9 The contractor's personnel shall not claim any benefit/ compensation /albsorption
/regularization of services under the provision of the Industrial Disputes Act, 1947 or Contract
Labour (Regulation & Abolition) Act,1970.

26.10 In case of any default or failure on Contractor's part to comply with all / any one of the
Terms / Conditions, User/Client reserves the right to take necessary steps to remedy the
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situation including, infer-alia, the deduction of appropriate amount/s from dues otherwise
payable to Contractor and/or by taking recourse to appropriate recovery proceedings. The
contractor shall keep User/Client indemnified against all claims whatsoever in respect of the
manpower deployed by it in User/Client. In case any employee of the contractor so
deployed enters in dispute of any nature whatsoever, it will be the primary responsibility of the
contractor to contest the same. In case User/Client or its employee is made party and is
supposed to contest the case, User/Client will be reimbursed for the actual expenses incurred
towards Counsel Fee and other expenses which shall be paid in advance by the contractor
to User/Client or any person authorized by User/Client, on demand. Further, the contractor
will ensure that no financial or any other liability comes to User/Client or its employee in this
respect of any nature whatsoever and shall keep User/Client or any employee of User/Client
indemnified in this respect.

26.11 For any dispute, the decision of User/Client shall be final and binding upon the
contractor. However, any dispute or difference whatsoever arising on any matter concerning
this contract between the parties out of or relating to the services, meaning, scope,
operation or effect of this contract or the validity or the breach thereof shall be settled
through court of law.

26.12 On site storage space will be provided to the Contractor subject to availability.
However, the Confractor may erect temporary sheds for storage purposes at his cost with the
permission of the User/Client. User/Client will not be responsible for Contractor's materials. The
Contractor may be required to vacate the storage space and sheds as per exigency without
any extra cost to User/Client. If any statutory charges are required to be paid for erection of
sheds, the same should be borne by the Confractor.

26.13 The Conftractor shall provide all necessary Tools & Plants materials or any other
equipment, materials, labour, etc. and no payment in this regard will be made by User/Client.
The Contractor shall supply, fix and maintain all the scaffoldings, jhulla, safety belt, extra
labour to hold ladders/jhullas, T&P, etc., at his cost during the execution of any work and
remove them as soon as the work is completed, without causing any damage to User/Client's
property.

26.14 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or
any part of it, without written permission of User/Client. But he can engage various licensed
agencies/agencies for carrying out different works.

26.15 1t is the contractor’s responsibility to coordinate with other service providers No other
charges for such works shall be payable.

27. Compensation for Delay

If the firm fails to complete the work within prescriced completion period the
User/Client may recover from the Contfractor liquidated damages including
administrative expenses etc. A sum equivalent to 2% of the price of work which
contractor fails to execute within prescribed completion period fixed for each
month or part of month. Delay so claimed shall not exceed 10% of the total

contract

28. GST No. or/and Service Tax No. and Contractor’'s Regn. No. must be printed on
the bill which is submitted for recoupment/payment action.

29. The tender for the works shall remain open for acceptance for a period of 90

Days from the date of opening of tenders. If any tenderer withdraws his tender
before the said period or issue of letter of acceptance, whichever is earlier, or
makes any modifications in the terms and condifions of the tender which are not
acceptable to the department and then the Government shall, without
prejudice to any other right or remedy, be at liberty to forfeit the earnest money
as aforesaid. Further the tenderer shall not be allowed to participate in the
retendering process of the work.

30. This Notice Inviting Tender shall form a part of the contract document.

31. The tenderer shall be responsible for arranging and maintaining at his own cost of



32.

33.

34.

35.
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all materials, tools &plants, water, electricity access, facilities for executing work
and all other services required for executing the work.

The successful tenderer shall make his own arrangement for storage and watch
and ward of material whether the same brought by him or supplied by the
department. He shall remain responsible for watch and ward of installation and
other fitting sfill these are commissioned and handed over to the department.

Successful tenderer should be in a position to produce, after opening of the price
bids, the Original Certificates in support of the self-afttested copies of relevant
documents submitted along with tender document. Failure to produce the
original certificates at this stage in support of the attested copies of firm
registration /Electrical License/any other documents etc. submitted earlier would
result in disqualification and forfeiture of EMD and also liable for debarring from
parficipation in tender form Commandant (Engr.)J&K Zone HQr CRPF Bantalab
,Jammu (J&K)tenders.

FINAL INSPECTION

After completion of work as per specification the whole work will be subject to a
final inspection to ensure that job has been completed as per requirement. If any
defects noticed in the work are attributable to Contractor, these shall be
attended by the Confractor at his own cost, as and when they are brought to his
notice by the DIG GC CRPF Sonipat HR-131301/Work committee/officer
commanding of Building/Engineer-in-charge. The DIG GC CRPF Sonipat HR-
131301 and its representative shall have the right to have the sed effects rectified
at the risk and cost of the confractor if he fails to attend to the sed effects
immediately.

MEASUREMENTS OF WORK DONE

I Engineer-in-charge shall, except as otherwise provided, as certain and
determine by measurement, the value in accordance with the
contractor of work done.

ii. All measurement of all items having financial value shall be entered in
measurement book / level field book so that a complete record is
obtained of all works performed under the contract.

iii. All measurement and levels shall be taken jointly by the Insp/ Sl/civil or his
authorized representative and by the confractor or his authorized from
time to time during the progress of work and such measurement shall be
signed and dated by the Engineer-in-charge and the contractor or their
representatives in token of their acceptance. If the contractor objects to
any of the measurement recorded, a note shall be made to that effect
with reason and signed by both parties.

iv. If for any reason the contractor or his authorized representative is not
available and the work of recording measurement is suspended by the
Insp./SI/Civil or his representative, the Engineer-in-charge and the
Department shall not claim from contractor for any loss or damages on his
account. If the confractor or his authorized representative does not remain
present at the time of such measurements after the contactor or his
authorized representative has been given a notice in writing three (3) days
in advance or fails to countersign or to record objection within a weak
from the date of the measurement, then such measurement recorded in
his absence by the Engineer-in-charge or his representative shall be
deemed to be accepted by the contractor.

V. It is also a term of this contract that recording of measurement of any
items of work in the measurement book and /or its payment in the interim,
on account of final bill shall not be considered as conclusive evidence as
to the sufficiency of any work or material fo which it relates nor shall relieve
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the contractor from liabilities from any over measurement or defects
noficed till completion of the liability period.

Work scope may be changed depending upon the priority of the work.

No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or subtlety the CONTRACTOR directly or
indirectly o any person, firm or corporation whatsoever without the consent in
writing of the DIG GC CRPF Sonipat HR-131301
WHEN CONTRACT CAN BE DETERMIND :- Subject to other provisions contained in this
clause, the Engineer-in-Charge may, without prejudice to any other rights or
remedy against the contractor in respect of any delay, not following safety norms
inferior workmanship, any claims for damages and/or any other provisions of this
confract or otherwise, and whether the date of completion has or has not
elapsed, by notfice in writing absolutely determine the contract in any of the
following cases:
(i) If the contractor having been given by the Engineer-in-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work is
being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period of
seven days thereafter.
(i) If the contractor has, without reasonable cause, suspended the progress of
the work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer-in-Charge.
(iii) If the contfractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date, on or
before such date of completion; and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the contract
has given further reasonable time in a notice given in writing in that behalf as either
mutually agreed or in absence of such mutual agreement by his own assessment
making such time essence of confract and in the opinion of Engineer-in-Charge
the contractor will be unable to complete the same or does not complete the
same within the period specified.
(iv) If the contractor persistently neglects to carry out his obligations under the
contract and/ or commits default in complying with any of the fterms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in
Government service or to any other person on his behalf any gift or consideration
of any kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this or
any other contract for Government.

(vi) If the contractor shall enter info a contract with Government in connection
with which commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Engineer- in-
Charge.

(vii) If the contractor had secured the contract with Government as a result of
wrong tendering or other non-bonafide methods of competitive tendering or
commits breach of Integrity Agreement.

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at
any fime be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in
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force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors.
(ix) If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a manager
on behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.
(x) If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21 days.
(xi) If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not to be
incorporated in the work, shall not be deemed to be subletting) or otherwise parts
with or attempts to assign, transfer, sublet or otherwise parts with the entire works or
any portion thereof without the prior written approval of the Engineer -in-Charge.
When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in- Charge on behalf of the President of India shall have
powers:
(a) To determine the contract as aforesaid so far as performance of work by the
Contractor is concerned (of which determination notice in writing to the
contractor under the hand of the Engineer-in- Charge shall be conclusive
evidence). Upon such determination, Security Deposit already recovered, Security
Deposit, payable, Performance Guarantee under the confract shall be liable to be
forfeited and shall be absolutely at the disposal of the Government
(b) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed
out of his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work.
In the event of above courses being adopted by the Engineer-in-Charge, the
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered info any engagements or
made any advances on accountor with a view to the execution of the work or the
performance of the confract. And in case action is taken under any of the
provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this confract unless and until
the Engineer-in-Charge has certified in writing the performance of such work and
the value payable in respect thereof and he shall only be entitled to be paid the
value so certified.

39. The ESI and EPF confributions on the part of employer in respect of this confract

40.

41.

shall be paid by the contractor. These contributions on the part of the employer
paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the
Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be
reimbursed preferably within 7 days but not later than 30 days of submission of
documentary proof of payment provided same are in order.

If there is any clarification, this may be obtained through the site, or during the
pre-bid meeting, if any. Bidder should fake into account the corrigendum
published from time to tfime before submitting the online bids.

C.P.W.D. SAFETY CODE
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1. Suitable scaffolds should be provided for workmen for all works that cannoft safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. When a ladder is used, an exira mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given an inclination not steeper than Y4 to 1(4 horizontal and 1 vertical.)

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm.
(3ft.) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such opening as may
be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the gangway or
the stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be
closely boarded, should have adequate width and should be suitably fastened as
described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm. (3ft.)

5. Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m.
(30ft.) in length while the width between side rails in rung ladder shall in no case be less
than 29 cm. (11'%") for ladder upto and including 3 m. (10 ft.) in length. For longer
ladders, this width should be increased at least '4" for each additional 30 cm. (1 foot) of
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit; action or
proceedings to any such person or which may, with the consent of the contractor, be
paid to compensate any claim by any such person.

6. (a) Excavation and Trenching - All frenches 1.2 m. (4ft.) or more in depth, shall at all
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above
the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in
depth shall be stepped back to give suitable slope or securely held by timber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the french
whichever is more. Cutting shall be done from top to bottom. Under no circumstances,
undermining or undercutting shall be done.

(b) Safety Measures for digging bore holes:-

(i) If the bore well is successful, it should be safely capped to avoid caving and
collapse of the bore well. The falled and the abandoned ones should be completely
refiled to avoid caving and collapse;
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(i) During drilling, Sign boards should be erected near the site with the address of the
driling contractor and the Engineer in-charge of the work;

(iii) Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of driling, flags shall be put 50m around the point
of drilling to avoid entry of people;

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above
ground level and 0.60m below ground level should be constructed around the well
casing.

(v) After the completion of the bore well, the contfractor should cap the bore well
properly by welding steel Plate, cover the bore well with the drilled wet soil and fix
thorny shrubs over the soil. This should be done even while repairing the pump

(vi) After the bore well is drilled the entire site should be brought to the ground level.

7. Demolition - Before any demolition work is commenced and also during the progress
of the work,

(i) Allroads and open areas adjacent to the work site shall either be closed or suitably
protected.

(i) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:-

The following safety equipment shall invariably be provided.

(i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

(i) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective goggles.

(i) Those engaged in welding works shall be provided with welder's protective eye
shields.

(iv) Stone breaker shall be provided with protective goggles and protective clothing
and seated aft sufficiently safe intervals.

(v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals or
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boards to prevent accident to the public. In addition, the confractor shall ensure that
the following safety measure are adhered 1o :-

(a) Entry for workers into the line shall not be allowed except under supervision of the JE
or any other higher officer.

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at
least 2 to 3 hours before any man is allowed to enter info the manhole for working
inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which Changes colour in the presence of such gases and gives
indication of their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent only
with Oxygen kit.

(e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

(g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of
the malba.

(i) Workers should not be allowed to work inside the manhole confinuously. He
should be given rest intermittently. The Engineer-in-Charge shall decide the time
up to which a worker may be allowed to work contfinuously inside the manhole.

(i) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air blowers are recommended for ventilating the manholes. The
Motors for these shall be vapour proof and of totally enclosed type. Non sparking gas
engines also could be used but they should be placed at least 2 metres away from the
opening and on the leeward side protected from wind so that they will not be a source
of friction on any inflammable gas that might be present.

(I) The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing working in the manhole.

(m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets
and gloves non sparking tools safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.
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(n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

(o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

(p) The extent to which these precautions are to be taken depend on individual
sifuation but the decision of the Engineer-in-Charge regarding the steps to be taken in
this regard in an individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken.

(a) No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed and scrapped.

(c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during and on the
cessation of work.

(vii) Workmen executing work on scaffolds or other structures above specified height
shall be provided with full body harness and fall arresters.

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the
Contractor shall not employ women and men below the age of 18 on the work of
painting with product containing lead in any form, wherever men above the age of 18
are employed on the work of lead painting, the following principles must be observed
for such use :

(i) White lead, sulphate of lead or product containing these pigment, shall not be used
in painting operation except in the form of pastes or paint ready for use.

(i) Measures shall be taken, wherever required in order to prevent danger arising from
the application of paint in the form of spray.

(i) Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

(v) Overall shall be worn by working painters during the whole of working period.

(vi) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled13 by painting materials.

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall
be subsequently verified by medical man appointed by competent authority of
C.P.W.D & PWO (DA).

(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers.
(ix) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.
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10. When the work is done near any place where there is risk of drowning, all necessary
eqguipment’s should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision, should be made
for prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

11. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-

(i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

(i) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signals to Operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting machine
having a variable safe working load each safe working load and the condition under
which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load
except for the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor's machines the contractors shall
notify the safe working load of the machine to the Engineer-in-Charge whenever he
brings any machinery to site of work and geft it verified by the Electrical Engineer
concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent
of the load. Adequate precautions should be taken to reduce to the minimum the risk
of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be altered
or removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

14. These safety provisions should be brought to the notice of all concerned by display
on a nofice board at a prominent place at work spotf. The person responsible for
compliance of the safety code shall be named therein by the confractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contfractor shall be open to inspection by
the Labour Officer or Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the
Republic of India.
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ADDITIONAL SPECIFICATIONS FOR CIVIL WORKS:

(i) All materials required to be used on works shall be got approved from the DIG GC

CRPF Sonipat HR-131301/Officer Commanding of Building in advance. In case of
doubt on any material, DIG GC CRPF Sonipat HR-131301 wears the right to get the
material test from Govt. approved labs/NABL

The quoted rate should be inclusive of all taxes, levies, works contract taxes, duties
etc.

All items to be used in this work should be branded and ISI. In this case CPWD
approved list of material for similar work may be followed.

Labour Laws to be complied by the Contractor

44.1 The contractor shall comply with the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971.
442 The confractor shall also obtain a valid license under the said Act before the
commencement of the work, and confinue to have a valid license untfil its completion.
44.3 The contractor shall also comply with provisions of the Inter-State Migrant Workmen
(Regulation of Employment and Conditions of Service) Act, 1979.
44,4 The contfractor shall also abide by the provisions of the Child Labour and
Adolescent Labour (Prohibition and Regulation) Act, 1986.
44.5 The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and
the building and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil
these requirements shall attract the penal provisions of this contract arising out of the
resultant non-execution of the work.
44.6 No Running Account Bill shall be paid for the work fill the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted
by the contractor to the Engineer-in-Charge.

Minimum Wages Act and EPFO & ESIC

The confractor shall comply with the provisions of Minimum Wages Act, 1948 and
Contract Labour (Regulation and abolition) Act, 1970 amended from time to time and
rule framed there under and other labour laws affecting contract labour that may be
brought into force time to fime. The contractor should also pay wages to his engaged
labours against the confract as per existing nofification of Ministry of Labour &
Employment, G.O.l. including revision which takes place during the contractual period.
Probable inflation of minimum wages during contractual period should be considered
and taken into account while submitting bid. At the time of claim of bill it is required to
produce documentary evidences (i.e. bank statement of employees) to the concerned
authority, violation of which even can end with termination of contract.

The contractor shall have registration with EPFO and ESIC. The E.P.F & ES.
contributions on the part of employer in respect of the contract shall be paid by the
contractor to concerned department well in time. These contributions on the part of the
employer, paid by the contractor shall be reimbursed by this department on actual basis
and on producing receipt of the concerned department as per the applicable EPF &
ESIC.

Termination of agreement

If the services of the confractor are not found to be satisfactory, the contractor will
given a notice, with a notice period of 6 days, to improve his work. If the contractor fails
improve his work within the Nofice period, User/CLIENT shall have the discretion to

terminate  the contract either in part or in whole, on any day after the expiry of the said
nofice period. Also the contract may be terminated if :-
a) the contractor commits a breach of any terms and conditions of this agreement and/or
b) the confractor is adjudged an insolvent or a compromise is entered by him with his
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creditors or if distress or execution or other process is levied upon or receiver is appointed
for any part of the assets or property of confractor and/or
c) for any reason whatsoever, the contractor becomes disentitled in law to perform his
obligations under this agreement and/or
d) There is any variation in the ownership/partnership or management of the contractor or
his business without the prior approval in writing of the User/CLIENT to such variation.
e) In case of fraud committed by the contractor, the client holds the right to terminate the
confract and also forfeit the PG/EMD.
46.2 In the event of termination of this agreement for any reason whatsoever, the
contractor/or persons employed by him or his agents shall not be entitled for any sum or sums
whatsoever from the User/CLIENT by way of compensation, damages or otherwise.
46. Escalation of Cost

Claims regarding escalation in cost of material & labour in any circumstance will
not be entertained. The intending bidders before participating in the Tender must ensure the
same.

47. Compensation for Delay

If the firm fails to complete the work within prescribed completfion period the
User/Client may recover from the Contractor liquidated damages including administrative
expenses efc. A sum equivalent to 2% of the price of work which contractor fails to execute
within prescribed completion period fixed for each month or part of month. Delay so claimed
shall not exceed 10% of the total contract.

48. Other terms & condition

49.1 The contractor/firm shall employ the required workmen [Skilled/Un-Skilled] as per
terms and conditions of the tender enquiry. Immediately after award of confract, the
contractor/firm should infimate name of workmen to whom the firm has employed for the
tendered work along with complete details in firm’s letter head and supporting papers of
technical capabilities of the workmen where ever applicable against the contract. The
workmen so engaged against the contract should maintain discipline inside of the  campus.

492 All works, complaints / instructions given by the respective authorities covered under
the Annual Maintenance Contract are to be attended on the same day. In case of delay in
attending the work in time, User/CLIENT will be at liberty to get the work done through any
other agency and the cost therefore shall be recovered from the Contractor at the discretion
of User/CLIENT.

49.3 Personnel employed for operation of STP/Water freatment plant/ESS should have
experience of Operation, maintenance & services of respective services and equipment and
all personal records should be maintained by the contractor.

49.4 The workmen engaged by the contractor/agency shall be at their own risk and in
case of any untoward, incident, mishap the contractor/agency will be liable for such risks
and the department will not be held responsible in any way for such mishap and untoward

incidents.

49.5 Technical manpower should be provided by successful bidder to execute the
specialized work.

49.6 User/CLIENT shall not be responsible for the release of benefits, such as salary, leave,

Provident Fund, ESI, Pensioner benefits or allowances to the staff employed by the contfractor.

User/Client will not be held responsible for any Accident/injury / carrying out default
work and any statutory levied by the govt./ state government. etc. Excess payment due to
any changes in the Minimum Wages Act or in any other labour legislation/provisions or other
statutory obligations during the validity period of the contract shall be the responsibility of the
contractor.

49.7 The contractor will be responsible and ensure timely payment to its personnel deployed in the
premises and compliance of all statutory provisions relating to minimum wages, Provident
Fund and Employees State Insurance, etc. in respect of the persons deployed by them in
User/CLIENT and under intimation/in the presence of User/CLIENT officer. The Contractor shall
be responsible to fulfill all the obligations in connection with the workers employed by it for
the purpose of the Contfract and all the Statutory and other liabilities if any including minimum
wages of Cenftral/ State Govt. (whichever is higher shall be applicable) , leave, salary,
uniform, identity cards, ex-grafia, ESI, Provident Fund, Workman Compensation, if any, etc. (as
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applicable) in connection therewith shall be on the Contractor account and payable by the
concerned Contractor. The contractor shall licise with Labor Deptt. of State Govt. / Central
Govt. and comply with all necessary regulations/instructions in this regard.

The Contractor shall be fully responsible and shall indemnify User/CLIENT with suitable
Insurance cover in the event of any damage to men or material, injury / damage or death as
the case may be, caused directly or indirectly due to the negligence of the Contractor or his
agents and / or his employees or workmen. The decision of User/CLIENT in this regard shall be
final and binding.

The contractor's personnel shall not claim any benefit/ compensation / absorption  /
regularization of services under the provision of the Industrial Disputes Act, 1947 or Contract
Labour (Regulation & Abolition) Act,1970.

In case of any default or failure on Contractor's part to comply with all / any one of the Terms
/ Conditions, User/CLIENT reserves the right to take necessary steps to remedy the situation
including, inter-alia, the deduction of appropriate amount/s from dues otherwise payable to
Contractor and/or by taking recourse to appropriate recovery proceedings. The contractor
shall keep User/CLIENT indemnified against all claims whatsoever in respect of the manpower
deployed by it in User/CLIENT. In case any employee of the confractor so deployed enters in
dispute of any nature whatsoever, it will be the primary responsibility of the contractor to
contest the same. In case User/CLIENT or its employee is made party and is supposed to
contest the case, User/CLIENT will be reimbursed for the actual expenses incurred towards
Counsel Fee and other expenses which shall be paid in advance by the contractor to
User/CLIENT or any person authorized by User/CLIENT, on demand. Further, the contractor will
ensure that no financial or any other liability comes to User/CLIENT or its employee in this
respect of any nature whatsoever and shall keep User/CLIENT or any employee of
User/CLIENT indemnified in this respect.

For any dispute, the decision of User/CLIENT shall be final and binding upon the
contractor. However, any dispute or difference whatsoever arising on any matter concerning
this contract between the parties out of or relating to the services, meaning, scope,
operation or effect of this contract or the validity or the breach thereof shall be settled
through court of law.

On site storage space will be provided to the Contractor subject to availability.
However, the Contractor may erect temporary sheds for storage purposes at his cost with the
permission of the User/CLIENT. User/CLIENT will not be responsible for Contractor's materials.
The Contractor may be required to vacate the storage space and sheds as per exigency
without any extra cost to User/CLIENT. If any statutory charges are required to be paid for
erection of sheds, the same should be borne by the Contractor.

The Contractor shall provide all necessary Tools & Plants materials or any other
equipment, materials, labour, etc. and no payment in this regard will be made by
User/CLIENT. The Contractor shall supply, fix and maintain all the scaffoldings, jhulla, safety
belt, extra labour to hold ladders/jhoolas, T&P, etc., at his cost during the execution of any
work and remove them as soon as the work is completed, without causing any damage to
User/CLIENT's property.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part of it, without written permission of User/CLIENT. But he can engage
various licensed agencies/agencies for carrying out different works.

It is the contractor’s responsibility to coordinate with other service providers No other

charges for such works shall be payable.

Sd/-14/11/2025
(Col. Vinit Kumar Tiwary)
Comdt (Engr) J&k Zone HQR CRPF Jammu
For and on behalf of President of India

[

]

Signature of Bidder
(with seal)
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IMPORTANT INSTRUCTIONS AND GUIDELINES

1. The intending Bidders must read all the terms and condition carefully and submit their
tender through online (e-procurement web site in CPP Portal) before due date & time if they
consider themselves eligible and are in possession of all the required documents. Bidders are also
advised to go through the Earnest Money, Payment terms and other clauses, terms and
conditions of this tender enquiry carefully before participating in bidding process. The Bids
(Technical Bids only) against tender enquiry will be opened on the given date & time in the
CONTRACT CELL, JAMMU AND KASHMIR ZONE HQR, CRPF, JAMMU PIN - 181123. However date of
opening of financial bids will be intimated to the eligible Bidders only after technical bid
evaluation.

2. Bidders are requested to submit their bid/tender documents online through e-
procurement website in CPP Portal duly filled and completed in all respect as per norms. Only
original copy of EMD & Tender Acceptance letter are required to be sent/submitted in a sealed
envelope superscripted with full address of the firm, tender enquiry/notice number & date,
name of work, date and time of opening etc. physically dropping it in the Tender Box at Office
of the Contract Cell J&K Zone HQR CRPF Jammu so as to reach before the scheduled time and
date as mentioned in the schedule to the tender enquiry. Department is not responsible for any
delay. In case date of opening of tender happens to be a closed holiday, the tender will be
opened on next working day at the stfipulated time. Late/Delay/Non-submission of original
documents manually in a sealed envelope to CONTRACT CELL, JAMMU AND KASHMIR ZONE HQR,
CRPF, JAMMU PIN - 181123 would result in rejection of bid during online bid opening.

3. All Tender documents attached with this invitation to tender including specifications are
sacrosanct for considering any offer as complete offer. It is therefore important that Tender
Acceptance Letter (As per Appendix-‘F' of Tender Enquiry) which is a “Written Undertaking” that
all the terms and conditions of the tender are understood and accepted, should be ink signed
and submitted along with all documents as required with the bid.

4, Name and status of the person signing the tender documents should clearly be
mentioned in the tender documents.
5. While opening the tenders, the technical bid will be opened first instance and evaluated

by the competent committee or authority. If the firm fails to full fill at the conditions specified in
the tender notice and fails to attach the documents as asked above, the tender will be rejected
immediately, however the bidders can represent physically or through email in writing to the
tendering authority, decision of Accepting Officer on representation will be final and binding . At
the second stage, financial bids of technically qualified firms will be opened for further
evaluation and ranking before awarding the contract. The contract will be awarded to overall L-
1 firm.

6. Invitation for E- tender does not constitutes any guarantee for consideration validation of
‘T" bid and subsequent opening of finance bid of any applicant/bidder, even of enlisted
contractors of appropriate class, merely by virtue of enclosing DD. Accepting officer reserves the
right to reject the 'T' bid and not open the finance bid of any applicant /bidder. ‘T" bid
validation shall be decided by the Accepting Officer based on inter alia, capability of the firm as
per criteria given in this NIT. The applicant/contractor/bidder will be informed regarding non-
validation of his T bid assigning reasons thereof through the
“hitps://eprocure.gov.in/eprocure/app (CPPP)" website. The applicant/contractor if he so
desires, may appeal to the Accepting Officer on email coengjkz@crpf.gov.in before the
schedule date of opening of finance bid. The decision of the next higher authority (NHEA) shall
be final and binding. No applicant/ contractor shall be entitled for any compensation
whatsoever for rejection of his bid

7. The works required shall be executed on credit basis and no interest will be payable on
the delayed payment. The payment will be made direct to the Firm/ Contractor bank account
through ECS on recoupment of bill. Payment in advance or immediately cannot be made. GST
number of the firm should be clearly shown / quoted in the tender.
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8. In tending, Bidder is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority of having
satisfactorily completed similar works/services of magnitude specified.

9. The confractor submitting the tenders against the subject tender enquiry are informed
that all relevant details with reference to the tender enquiry stipulations are clearly responded to.
In case any of the tender enquiry stipulation are not clearly stated to or replied to by any of the
contractor, no repeat no clarifications will be sought from the concerned firm and its offer will be
rejected out rightly.

10. The Conftractor shall comply with the orders issued by the CONTRACT CELL, JAMMU AND
KASHMIR ZONE HQR, CRPF, JAMMU PIN - 181123 from time to time during the contractual period.
If he fails to do so, his failure will be a breach of contract and the COMMANDANT (ENGINEER),
JAMMU AND KASHMIR ZONE, CRPF in his discretion without prejudice to any other right or remedy
available in law can cancel the contract. The contractor shall be liable for any pecuniary liability
arising on account of any violation by him.

1. Agreement shall be drawn/work order will be issued to the successful Bidder. Bidders shall
quote their rates as per terms and conditions which will form part of the agreement/confract.

12. The Accepting Officer reserves the right to accept a tender submitted by a Public
Undertaking/Small & Medium Enterprises (SMEs), giving a price preference/purchase preference
over other tender(s)/bids which may be lower, as are admissible under the Government Policy.
No claim for any compensation or otherwise shall be admissible for such tenderer/bidder whose
tender/bid is rejected.

13. Tenderers must be very careful to deliver & upload a bonafide tender, failing which the
Accepting Officer may at his absolute discretion, reserve the right of forfeiting a portion of
Earnest Money, Security Deposit or Security Bond amount (not exceeding amount of cost of
tender) deposited by the tenderer. A bonafide tender must satisfy each & every conditions laid
down in this office.

14, Accepting officer does not bind himself to accept the lowest or any tender/bid or to give
any reason for not doing so.

15. EMPLOYER PROVIDENT FUND AND MISCELLANEOUS (EPF & MP) ACT 1952:-

15.1 In terms of GOI Ministry of labour & employment letter No S-35025/2/2014- SS |l dated 15
Jul 2015, all the bidders participating in tendering for the work will ensure that they have
“Provident Fund Code Number” for their construction workers and same has to be uploaded with
Cover-l (Technical Bid) failing which their Technical bid shall be rejected and Financial bid shall
not be opened. The Contractors shall also ensure that all agencies engaged should also have
provident fund code.

15.2  All the workers deployed by the Contractors or sub-contractors should be enrolled as
members of provident fund and should be given the universal Account Number (UAN).

15.3 Af the time of submitting the final bills of the works, the contractors have to give a
cerfificate on his lefter head that all workers employed directly or indirectly by him in the work
are registered for EPF and the due contribution have been credited into their account.

16. GST ON WORKS CONTRACT

16.1 In terms of GOI Ministry of Finance, GST has been liveable on works contracts. The liability
of GST rests with the contractor and accordingly rates quoted are deemed to be included this
aspect. The contractors are advised to take this fact in mind while quoting tender. Nothing extra
whatsoever on this account is admissible.



&

% / Contract Cell, JKZ Page 26 of 80

16.2 The rate quoted by contractor shall also include all taxes/duties i.e. trade tax on works
Confracts, GST, custom duty, octroi duty & any other taxes/duties as applicable. This is an express
condifion of this confract no claim of the confractor shall be entertained by CRPF on this
account.

16.3 It is mandatory for the contractors to upload their GST registration number along-with the ‘T’
bid. This will be the one of the criteria for qualifying in ‘T" bid. The contractors, who do not upload
GST registration number, shall be disqualified in ‘T" bid evaluation and his finance bid shall not be
opened.

17. The rates quoted by the Contractor should be inclusive of all taxes.

18. Intending bidders shall inspect and examine the site and its surrounding and satisfy
themselves before submitting their bids as to the nature of the ground and sub soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charges consequent on any misunderstanding or otherwise specifically
provided for in the confract documents. Submission of a bid by a bidder implies that he has read
this notfice with terms & conditions mentioned there in, all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of conditions
and rates at which stores, tools and plant etc. will be issued to him by the government and
location conditions and other factors having a bearing on the execution of the work.

19. The bid for the work shall remain open for acceptance for a period of 90 days from the
date of opening of the bid and rate of accepted bid shall remain valid during the proposed
contractual period including extension period if any. If any bidder withdraws his bid before the
said period or issue of letter of acceptance whichever is earlier or makes any nofifications in the
terms and conditions of the bid which are not acceptable to the department, then the
government shall, without prejudice to any other right or remedy, is at liberty to forfeit the said
earnest money (bid security) as aforesaid. Further the bidder shall not be allowed to participate
in the re-bidding process of the work.

20. The officer inviting bid or his duly authorized assistant will open bid in the presence of
intending contractors who may be present at the fime of opening and will enter the amounts of
the several bids in a comparative statement in a suitable form, in the event of a bid being
accepted, areceipt for the earnest money forwarded therewith shall there upon be given to the
contractor who shall thereupon for the purpose of identification sign copies of the specification
and other documents. In the event of a bid being rejected, the earnest money forwarded which
such unaccepted bid shall thereupon be returned to the contractors remitting the same, without
any infterest.

21. If there is any clarification, this may be obtained through the site, or during the pre-bid
meeting, if any. Bidder should take into account the corrigendum published from fime to time
before submitting the online bids.

22. The officer inviting bids shall have the right of rejecting all or any of the bids and will not be
bound to accept the lowest or any other bid.

23. All bids in which any of the prescribed conditions are not fulfiled or any condifion
including that of conditional rebate is put forth by the bidder shall be summarily rejected.

24, The competent authority on behalf of President of India reserves to himself the right or
accepting the whole or any part of the bid and the bidder shall be bound to perform/provide
the same at the rate quoted by him/accepted by the department.

25. Canvassing whether by bidders directly or indirectly in connection with bids is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will be liable to
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rejection.

26. All the Standard Conditions of the Contract shall be binding on the parties as per Indian
Contract Act and prevailing Rules. The Contractor shall comply with all the applicable Acts,
Rules, Regulations and Law (s) for entering into Contract and the User/CLIENT will not in any way
be liable or responsible for any default / iregularities / penalties on the Contractor's part.

27. The Confractor or his authorized representative should visit the site as per requirement and
meet Estate officer with prior appointment for any clarifications and to receive instructions, etc.
at the site.

28. The contractor shall promptly and timely obtain all such consents, permissions, approvals,
licenses etc., as may be necessary or required, in accordance with this Tender. The Contractor
should obtain approvals, if any, necessary for the work from the Statutory Bodies on behalf of the
USER/CLIENT. The Contractor shall assist the User/CLIENT fully in respect of any licison with the
Municipal or any other Authority for necessary approval / permission with regard to the
maintenance works. The fees and other statutory charges, if any, will be reimbursed to the
Contractor based on the original receipts produced to the User/CLIENT.

29. The Competent Authority has the right to accept or reject/cancel/scrap the tender as
whole or part of it and no claims what so ever will be entertained on this account. The
competent authority has also reserves the right to increase/decrease/alter the place of work/
quantity of work efc. and no claims what so ever will also be entertained.

30. If the Bidder want to mention any specific condition, it should be mentioned on the
covering/forwarding letter in firm'’s letter head only which will be placed on the first page of the
bid. Such condition mentioned in any other document shall not be given any consideration.

Sd/-14/11/2025
(Col. Vinit Kumar Tiwary)
Comdt (Engr) J&k Zone HQR CRPF Jammu
For and on behalf of President of India

[ ]
Signature of Bidder

(with seal)
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SCHEDULES (A TO F)

SCHEDULE -“A”
Name of work: - Repairing of Profile sheet of Men’s Club at GC CRPF Sonipat (HR).
Schedule of quantities: - As per BOQ

SCHEDULE - “B” :-

Schedule of materials to be issued to the contractor.

S.No. Description of item. Quantity. Rate in figures & words Place of at which the material will issue
be charged to the contractor

(1) (2) (3) (4) (5)

SCHEDULE - “C” :-

Tools and plants to be hired by the confractor

S. NO. DESCRIPTION. HIRE CHARGES PLACE OF ISSUE
PER DAY

Note :-ALL THE TOOLS & PLANTS REQUIRED FOR CARRYING OUT THE SUBJECT WORK SHOULD BE
OWNED/REGISTERED/LEASED EITHER IN THE NAME OF THE SOLE PROPRIETOR OF THE FIRM OR THE NAME OF
FIRM i.e HOT MIX PLANT, ROAD ROLLER, JCB etc.

Further the contractor shall also meet the minimum requirement of tools & plants such as Vibratory rollers,
Pneumatic wheeled roller, Fully automatic concrete batching plant, Concrete paver finisher ,Continues
type hot mix plant, Paver finisher ( Hydraulically controlled sensors operated electrically for the pave
finisher (Hydraulically controlled), Bull dozers, Road rollers, Drilling machines, Concrete mobile weigh
batchers, Transit mixers One bag capacity concrete mixer(diesel), Vibrators (needle and plate type),
Trucks/ ftippers, Total stations, Concrete cube testing machine(Hydraulically operated), Fully automatic
concrete batching plant whichever applicable

SCHEDULE - “D":-

Extra schedule for specific requirements/ documents for the work, if any - NIL

SCHEDULE- “E":-

Reference to General Conditions of

Contract:- General Conditions of Contract for CPWD Works 2023

with upto-date amendments.

1.1 Name of Work: Repairing of Profile sheet of Men's Club at GC CRPF Sonipat (HR).

1.2 Estimated Cost of work: - Rs. 6,19,314/-

1.3 Earnest Money: - Rs. 12,400/-(The EMD will be returned post receipt of Performance Guarantee)

1.4 Performance Guarantee 5% of tendered value (It shall be valid up to the
stipulated date of completion Plus 60 days
beyond that)

1.5 Security Deposit 25%

SCHEDULE- “F":-

General Rules & Directions:-

Officer Inviting Tender: - Commandant (Engr.) J&KZ, CRPF, Jammu.

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
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Clauses 12.2 & 12.3 See below

Definitions:-
2(i) Accepting Authority Commandant (Engr.) J&KZ, CRPF, Jammu.
2(ii) Percentage on cost of

Materials and labour to
Cover all overheads and

Profits 15%
2(iii) Standard Schedule of Rates DSR
2(iv) Department CRPF
9(v) Standard CPWD contract Form

CPWD form 8 & General Conditions of Contract for CPWD Works-2023 with upto-
date correction slips.
Clause-1 :-
(i) Time allowed for submission of
Performance guarantee Programme Chart 07 days
(Time & Progress) and from the date
of issue of letter of acceptance.

(ii) Maximum allowable extension

Beyond the period as provided in (i) above Nil.
Clause-1A :- Recovery of Security Deposit of GCC :- Applicable
Clause-2 :- Authority for fixing compensation under clause 2. Commandant (Engr.) J&KZ,
CRPF, JAMMU
Clause-2A:- Whether Clause 2A shall be applicable No

Clause- 3 :- Applicable

Clause 3A:- Applicable
Clause 4 :- Applicable

Clause-5:- Applicable

Time allowed for execution of work 60 days
Authority to decide
i) Extension of time Commandant (Engr.)
ii) Rescheduling of mile stones Commandant (Engr.)
iii) Shifting of date of start in case of delay in handing over of site Commandant (Engr.)
Clause-7A - Whether Clause 7A shall be applicable Applicable
Clause 8 :- Completion Certificate and Completion Plans Applicable
Clause-8A ;- Completion Plans to be Submitted by the Contractor Applicable.
Clause-9 :- Payment of Final Bill Applicable.
Clause 9A ;- Payment of Contractor's Bills to Banks Applicable.
Clause-10A:- Materials to be provided by the Contractor Applicable
Clause-10-B
(i) Secured Advance on Materials YES
(i) Whether Mobilization advance will be paid YES

Clause-10C:-
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Payment on Account of Increase in Prices/ Wages due to Statutory Order(s) Not applicable.
Clause-10 CA:-
Payment due to variation in prices of materials after receipt of tender Not applicable.
Clause-10-CC:-
Payment due to Increase / Decrease in Prices/ Wages (excluding materials covered under clause 10 CA)
after Receipt of Tender for Works Not applicable

Clause 10 D:- Dismantled Material Govt. Property

The contractor shall freat all materials obtained during dismantling of a structure, excavation of the site for
a work, etc. as Government's property and such materials shall be disposed off fo the best advantage of
Government according to the instructions in writing issued by the Engineer-in-Charge.

Clause-11:- Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike
manner both as regards materials and otherwise in every respect in strict accordance with the
specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor shall be
furnished free of charge one copy of the contfract documents together with specifications, designs,
drawings and instructions as are not included in the standard specifications of Central Public Works
Department specified in Schedule 'F' or in any Bureau of Indian Standard or any other, published standard
or code or, Schedule of Rates or any other printed publication referred to elsewhere in the contract. The
contractor shall comply with the provisions of the contract and with the care and diligence execute and
maintain the works and provide all labour and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of femporary or permanent nature required for
such execution and maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the conftract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

Clause-12:-
Authority to decide deviation Commandant (Engr.)

Clause-16:- Competent Authority for
deciding reduced rates. Commandant (Engr.)

Clausel7: Contractor Liable for Damages, defects during defect liability period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building
in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables,
drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall happen to the work
while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months (six months in the case of work costing Rs. Ten lacs and below except road work)
after a certificate final or otherwise of its completion shall have been given by the Engineer in- Charge as
aforesaid arising out of defect or improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense or in default the Engineer-in-
Charge cause the same to be made good by other workmen and deduct the expense from any sums that
may be due or at any time thereafter may become due to the contractor, or from his security deposit or
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall
not be refunded before the expiry of twelve months (six months in the case of work costing Rs. Ten lacs and
below except road work) after the issue of the certificate final or otherwise, of completion of work, or fill
the final bill has been prepared and passed whichever is later. Provided that in the case of road work, if in
the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the
contractor under this contract, half of the security deposit will be refundable after six months and the
remaining half after twelve months of the issue of the said certificate of completion or fill the final bill has
been prepared and passed whichever is later. In case of Maintenance and Operation works of E&M
services, the security deposit deducted from contractors shall be refunded within one month from the date
of final payment or within one month from the date of completion of the maintenance confract
whichever is earlier.

Clause-18:- Tools & Plants etc.
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The contractor shall provide at his own cost all materials machinery, tools & plants as
specified in schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of the contract or
referred to in these conditions or not, or in-Charge as to any matter as to which under these conditions he
is entitled to be satisfied, or which he is enfitled to require together with carriage therefore to and from the
work. The confractor shall also supply without charge the requisite number of persons with the means and
materials, examination at any time and from time to time of the work or materials. Failing his so doing, the
same may be provided by the Engineer-in-Charge at the expense of the contractor and the expenses
may be deducted, from any money due to the contractor, under this contract or otherwise and/or from
his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

Clause-19 :- Labour Laws to be complied Applicable.
by the contractor

Clause-19A :- No labour below the age of eighteen Applicable.
years shall be employed on the work.

Clause-19C :- Inrespect of all labour directly or indirectly employed in the work for the performance of the
confractor's part of this confract, the contractor shall at his own expense arrange for the safety provisions
as per C.P.W.D. Safety Code framed from time to fime and shall at his own expense provide for all facilities
in connection therewith. In case the confractor fails to make arrangement and provide necessary facilities
as aforesaid, he shall be liable to pay a penalty as decided by the authority mentioned in Schedule F for
each default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.
Applicable.

Clause -19D :- The confractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge,
a true statement showing in respect of the second half of the preceding month and the first half of the
current month respectively:-
(1) The number of labourers employed by him on the work,
(2) Their working hours,
(3) The wages paid to them,
(4) The accidents that occurred during the said for night showing the circumstances under which they
happened and the extent of damage and injury caused by them, and
(5) The number of female workers who have been allowed maternity benefit according to Clause 19F and
the amount paid to them. Failing which the confractor shall be liable to pay to Government, a sum as
decided by the authority mentioned in Schedule F for each default or materially incorrect statement. The
decision of the Divisional Officer shall be final in deducting from any bill due to the contractor, the amount
levied as fine and be binding on the contractor.

Applicable.

Clause -19K :- Employment of skilled/semi-skilled workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tfradesmen who are
qualified and possess certificate in particular frade from CPWD Training Institute/Industrial Training Institute/
Natfional Institute of construction Management and Research (NICMAR)/ National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/ certified by State/Central
Government. The number of such qualified fradesmen. The confractor shall submit number of man days
required in respect of each frade, its scheduling and the list of qualified tradesmen along with requisite
certificate from recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tfradesmen are found to have inadequate skill to execute the work of respective trade, the contfractor
shall substitute such tradesmen within two days of written notice from Engineer in- Charge. Failure on the
part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tfradesmen will
attract a compensation to be paid by contractor at the rate specified in schedule 'F' per such tradesman
per day. Decision of Engineer in Charge as fo whether parficular fradesman possesses requisite skill and
amount of compensation in case of default shall be final and binding. Provided always, that the provisions
of this clause, shall not be applicable for works with estimated cost put fo tender being less than Rs. 5
crores. For work costing more than Rs. 10 Crores, and uptoRs. 50 Crores, the confractor shall arrange on site
fraining as per National Skill Development Corporation (NSDC) norms for at least 20% of the unskilled
workers engaged in the project in co-ordination with the CPWD Regional Training Institute& National Skill
Development Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen. For works
costing more than Rs. 50 Crores, the contractor shall arrange on site training as per National Skill
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Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged in the project in
co-ordination with the CPWD Regional Training Institute & National Skill Development Corporation (NSDC)
for certification at the level of skilled/semi-skilled tradesmen. The cost of such training as stated above shall
be born by the Government. The necessary space and workers shall be provided by the contractor and
no claim what so ever shall be entertained.

Clause-19L :- Contribution of EPF & ESI Applicable.

Clause-20:- Minimum wages act to Applicable.
be complied with.

Clause 21 :- Work not to be sublet. Action in case of in solvency

The confract shall not be assigned or sublet without the written approval of the Engineer-in
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent
or commence any insolvency proceedings or make any composition with his creditors or attempt to do so,
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any
public officer or person in the employ of Government in any way relating to his office or employment, or if
any such officer or person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the President of India shall have power to adopt the course specified in
Clause 3 hereof in the interest of Government and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue.

Clause 25 Settlement of Dispute by Conciliation and Arbitration
(i) Conciliator IG (Works)
(i) Arbitrator Appointing Authority IG (Works)
(iii) | Place of Arbitration Srinagar/New Delhi
Clause 28 Action where no Specifications are specified
In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards

Specifications. In case there are no such specifications in Bureau of Indian Standards, the work shall be
carried out as per manufacturers' specifications, if not available then as per state/ District Specifications. In
case there are no such specifications as required above, the work shall be carried out in all respects in
accordance with the instructions and requirements of the Engineer-in-Charge.

Clause 30 Water for Works

The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.
(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the
Engineer-in-Charge.
(i) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of
contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion of
the Engineer-in- Charge, unsatisfactory.

Clause 31 Hire of Plant & Machinery
The contractor should be the owner of all the machinery and plants being used in the SUBJECT WORK FOR
WHICH TENDER HAS BEEN CALLED FOR

Clause 32, 33, 34& 35 Applicable

Clause-32 Requirement of technical representative(s) and recovery rate

SI. | Minimum Discipline | Designation Minimum Nos. Rate at which recovery shall be

No. | qualification (Principal experience made from the contractor in
of technical technical / the event of not fulfiling
representative tfechnical provision of Clause 32

representative) Figure Words

1. Graduate / Civil Site Engineer As Per As Per As Per As Per CPWD
diploma CPWD CPWD CPWD
Engineer
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Assistant Engineers retired from Govt. Services who are holding Diploma will be treated at par with
Graduate Engineers.

Clause 37:- No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the Government of India shall work as a contractor
or employee of a confractor for a period of one year after his retirement from government service without
the previous permission of Government of India in writing. This contract is liable to be cancelled if either the
confractor or any of his employees is found at any time to be such a person who had not obtained the
permission of Government of India as aforesaid, before submission of the tender or engagement in the
confractor's service, as the case may be.

SPECIAL TERMS & CONDITIONS OF THE CONTRACT

Objective

The Conftractor is required to use the Line Plan provided by the Employer and then fully
develop detailed, final and through plans, design, specifications and all other documents
needed to successfully execute the works. In this regard the Employer shall provide the
following in concept form:

(a) Brief scope of Work (Refer ltems of BOQ)

The contractor isnot required to strictly confirm to concepts provided by the employer, but, on
the contrary, is encouraged to improve on concepts with the goal to provide the final solution
which best meets the Employer’'s goals and objectives. The contractor shall use a certain degree
of liberty and flexibility in producing solutions which best meet established goals and
objectives. The contractor will be required to adopt the general concepts, as provided, and
expand and develop the same to produce complete, thorough, comprehensive and high
quality designs, working drawings, and specifications for review and approval by the Employer.
While developing the complete and final designs and specifications, the contractor shall review
the concept designs and planning for betterments or improvements which may be incorporated
to beiter achieve the Employer's goals and objectives and which may result in overall
improvement or functionality. These betterments, if any, shall be submitted by the contfractor to
the employer for review and approval before the final design is completed. A brief summary of
the Employer's key goals and objectives in executing works under this Contract are as
follows:-

(a) High quality construction

(b) Maximize sustainability concepts.

(c) Minimize long term facilities maintenance and upkeep costs.

(d) Employee latest/modern construction technologies and best practices.

(e) Maximize the natural surroundings and aftfributes to the extent possible.

3] Complete interim project priority milestones and overall schedule objectives on time.
(9) Complete project within established budget.

Reference Standards

The Work covered by this specification shall comply with the latest editions and revision of
Indian standards & CPWD Specifications and as may be specified elsewhere in the Contract
documents.

The latest editions and revision of Indian standards & CPWD Specifications applicable as on
15 days (Fifteen days) before the final date of submission of the tender, shall be adopted. The
contractor shall maintain at site a copy of the latest editions”, laws, CPWD Specifications and
codes applicable to the work to be undertaken on site.

The Contract Documents reference a number of Codes, standards and guidelines. In some
cases, these documents any be in disagreement or conflict. Where conflicts or omissions are
identified, the Confractor shall notify the EIC who shall make a determination will generally
adopt the most conservative or stringent requirement.
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Brief Scope of Work Covered Under of BOQ

The scope of work includes submission of architectural drawing and approval of the
architectural drawings by Client Department, the conitractor shall aslo submit the Structural
drawing duly vetted by Govt Engg. College for approval by the Client Department.

1.1 Confractor’'s warranty of Design.

a) The Contractor shall be fully responsible, for the suitability, adequacy, integrity,
durability and practicality of the Contractor’'s proposal in respect of design of building.

b) The Contractor warrants that the works have been or wil be designed,
manufactured, installed and otherwise constructed and to the highest standards available
using proven up-to-date good practice. By submitting the Drawings for review to the
Engineer, the Contractor shall be deemed to have represented that it has determined and
verified that thedesign and engineering, including field construction criteria related thereto,
are in conformity with the Scope of the Project, the CPWD Specifications and IS Standards
and the Applicable Laws.

c) The Contractor warrants that the Contractor’'s Proposals meet the requirements and is
fit for the purpose thereof. Where there is any inadequacy, insufficiency, impracticality or
unsuitability in or of the Requirements or any part thereof, the Contractor’s proposal shall take
info account, address or rectify such inadequacy, insufficiency, impracticality or unsuitability at
Contractor’'s own cost.

d) The Contractor warrants that the Works will, when completed, comply with enactments
andregulations relevant to the Works.

e) The Contractor have to get the structural design vetted and approved from any
Govt Engineering collage and shallalso provide a structural stability certificate dully vetted from
the designer for the design for suitability, adequacy, and practicality of design for Employer’s
Requirements.

f) The Contractor shall indemnify the Employer against any damage, expense, liability,
loss orclaim, which the Employer might incur, sustain or be subject to arising from any breach
of the Confractor’s design responsibility and/or warranty set out in this Clause.

g) Notwithstanding that such design may be or have been prepared, developed or
issued by the Employer, any of Contractor’'s consultants, his sub-contractors and/or his
qualified personnel/persons or cause to be prepare, developed orissued by others.

i) Notwithstanding any warranties, guaranties and/or indemnities that may be or
mayhave been submitted by any other person.

ii) Notwithstanding that the same have been accepted by the Engineer-in-
charge.

The Contractor shall be fully responsible for the Plants, Materials, goods, workmanship,
preparing, developing and coordinating all design Works to enable that part of the Works to be
constructed and/or to be fully operational in accordance with the Contfract’s requirements.

No claim for additional payment or extension of time shall be entertained and/or no review
and/or observation of the Engineer and/or its failure to review and/or convey its observations
on any Drawings shall relieve the Contractor of its obligations and liabilities under this
Agreement in any manner nor shall the Engineer or the Employer be liable for the
same in any manner; and if errors, omissions, ambiguities, inconsistencies, inadequacies
or other Defects are found in the Drawings, they and the construction works shall be
corrected at the

Contractor’s cost, notwithstanding any review under this section.
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2.2 If any modification in Architectural/Structural/Service design/drawing or any
other change is needed as per site conditions or as per client’s requirement, the contractor
shall do/redo the design and then executfion without any exira cost. The decision of the
Department shall be final and binding. No claim whatsoever will be entertained in this
regard.

2.3 All drawings/specifications/makes and construction methodology etc. are to be
got approved from Client Departmentally prior to execution/procurement. However, it does not
imply that contractor absolves themselves from codal provisions/statutory requirements.

2.4 The various designh mix of concrete required for project shall be got done by the
contractor from any Govt Engineering college or NABL at their own cost. The same is to be got
approved from Engineer-in-charge before execution of work.

2.5 In case of any discrepancies between Specifications due to DBR, Scope of
Work, Technical Specification, CPWD specification, IS Codes etc. Stringent of all will be
applicable.

2.6 The contractor is required to submit all its submittals like Drawings, Documents,
reports,Schedules, invoice copies, etc. (whether original or revised) in 3 (three) Hard & 3
(three) soft (CD/DVD) copies. This clause applies to every submittal of contractor under this
contract.

27 As-Built drawings and Documents

Prior to issue of any taking over certificate, the Contractor shall furnish to the Engineer-in-
charge a complete set of as-built Drawings in 3(three) sets of hard copies reflecting the
Project as actually designed, engineered and constructed, including an as-built survey
illustrating the layout of the Project and setback lines, if any, of the buildings and structures
forming part of Project Facilities. The works shall not be considered to be completed for the
purpose of taking over until such documents have been submitted to the Engineer.

Disposal of surplus excavated earth/Spoils

The Contractor shall be deemed to have taken info account the quantum of excavation
involved and that the surplus excavated earth remaining after use in operations such as
Horticulture/Landscaping, Gardening, backfiling etc. and to be disposed-off by him; shall
become his property free of cost.

It will be the responsibility of the Contractor to get the permission for yard for dumping the
surplus excavated earth from EIC if required. If any royalty/fee is payable to local authority,
such royalty/fee shall also be borne by the Contractor. Disposal shall be carried out strictly as
per the regulations of local authority. The contractor shall store the excavated earth
required for operations such as Horticulture/Landscaping, Gardening, back filing etc., at
suitable place at project site under his safe custody at his own cost. Thereafter, the earth so
stored shall be back filled at site at the appropriate time. The cost of storage, transportation
(to & from site), handling etc. shall be borne by the contractor.

The contractor shall also be deemed to have taken into account the credit to be given to
Employer in his quoted price for such surplus earth obtained free of cost.

The contractor shall also make his own arrangement for the disposal of the spoils from the
works fo such place where the same shall not cause nuisance and should be acceptable
to the authorities concerned without any cost to Employer.

Unforeseeable Difficulties
Except as otherwise specifically stated elsewhere in the Contract:

The Confractor shall be deemed to have obtained all necessary information as to risks,
contingencies and other circumstances which may influence or affect the Works;

By signing the Confract, the Conftractor accepts total responsibility for having foreseen all
difficulties and costs of successfully completing the Works; and
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The Contract Price shall include all the works mentioned Scope of work, Design basis reports
(DBR), External Finishes, Internal Finishes, technical specifications, Concept

/ tender Drawings, tender documents etc. covering the entire area in all respect to make
the buildings & complex fit for its intended purpose i.e. handing over for functional use as office
building and not be adjusted to take account of any unforeseen difficulties or costs. Employer
shall not provide any material either on chargeable or on free issue basis fo the contractor
for execution of the project.

WATER SUPPLY AND ELECTRICITY

Arrangement of water for drinking purpose in addifion to the water required for construction
work is also to be arranged by the contractor at his own cost. The contractor shall also make his
own arrangement for obtaining electric connection (s) during construction phase and make
necessary payment directly to the department concerned. Employer will however make all
reasonable recommendations to the authority concerned in this regard.

The above scope of work is not exhaustive however; contractor is required to execute all the
items as per Scope of work, and Design basis reports (DBR)/specifications, Technical
Specifications, Drawing etc. Any other item not covered under scope of work but seems
necessary for proper operation shall be executed by the contractor with in the cost of work.

STRUCTURAL WORKS
The Scope of work of the Confractor shall be as under:-

0 Detail design/preparation of drawings based on DBR;

Shop drawing and approval of Structural Design along with RCC design — Proof checking
from any Govt Engineering college for Supply, fabrication, Construction, Installation and
Commissioning of Structural Member.

(1) Further, details (in brief) are as under: -

(@) The detailed Civil/Structural Design/preparation of Drawings for above
mentioned buildings/spaces are within the Scope of the Contractor.

(b) The concept design (Architectural), Structural Design Philosophy of above

building/spaces, structural framing is provided in tfender documents based on which the

contractor has to prepare detailed Civil/Structural drawings of each and every aspect of the

project required for construction of buildings in all respect. The Structural Design &
Drawings shall be got vetted from Govt Engineering college.

() The contractor shall not be absolved of their responsibility of structural
stability and correctness of structural design. The confractor shall bear all the losses if arises
out of the failure of any part of the project.

(d) Based on the DBR & the architectural drawings, the agency shall submit
the structural design and drawings based on the Design Philosophy given in the Technical
Specification, within the time as sfipulated in Table of Milestone in this SCC. Every
Civil/Structural drawing/ detail shall be prepared conforming to detailed Technical
specification, CPWD specifications and relevant IS code. All dimensions of various
structural members / slabs /

columns / elements shall be gotten approved by Employer.

(1) The Civil/Structural Design & Drawings (whether RCC or Structural Steel or
composite) expressly (but not limited to) includes the following:-

(a) Studying the Architectural Concept Design, Structural Design Philosophy,
submitting proposed structural design framework of each building/floor/area and obtaining
approval of Employer. Due care to be taken for integrating the structural drawing with the
Architectural Drawings & with all MEP Services, Landscape features & Elevation features etc.

(b) Design on appropriate software like Staad-Pro and drawing on a software
like Auto CAD including fabrication drawings, shop drawings, bar bending schedule etc.
of each and every component of buildings/spaces within Scope of work on suitable
scale (6 no. of sets of each drawings), including

but not limited to :-

1) Diaphragm wall with soil anchors for bulk excavation.
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2) Sheet piling if required to safeguard existing frees

3) Foundation Drawings/Details & Schedule, whether raft or strip
footing and/or combination of footings/Pile footing (if required).

4) Column Drawings/Schedule with capital and flat slabs.

5) Suspended floors, roofs, landings, balconies and access platform.
6) Shelves (Cast in situ/pre-cast);

7) Lintels, beams, plinth beams, girders, bressumers and cantilevers;
8) Columns, Pillars, Piers, Abutments, Posts and Struts;

9) Stairs (including landings)

10) Curved floor plates in plan

11) Shafts;

12) Vertical and horizontal fins individually or forming box louvers

band, facias and eaves boards.

13) All steel structures in landscape/building such as projection,
pergolas, trellis, porch etc.

14) Centering & shuttering using aluminum form work / 34 kg ply/new
metal shuttering with all due fitments as necessary.

15) All steel structure including 2 hr fire protection using fire paint.

IV. Execution of complete work as per detail scope of work, Technical
specification and drawings.

The Structural system of the project shall be designed by the contractor in accordance with the
Indian Code 1S:456 for concrete and IS 800 for steel structure with latest amendments,
which is considered for concrete/steel structures respectively in the country.

Water proofing of HDPE membrane with crystalline admixture for waterproofing freatment to
RCC should be done in raft footing, retaining walls.

Water proofing of EPDM Rubber Guard Membrane with crystaline admixture for
waterproofing treatment to RCC should be done in deck slab and roof top. Water proofing of
cement tape grit for waterproofing treatment to RCC should be done in sunken area like toilets,
kitchen.

Design Life

Materials and construction systems has been selected to be consistent with the requirements of
a “life of the building” as defined in Table 1 of IS 875: “Code of practice for design loads of
building and construction”. This category relates to “Important buildings and structures and
recommends a specified design life of 50 years.

SAMPLE OF MATERIALS

1. Materials provided by the contractor for incorporation in the work shall be of
makes as given in Particular Specifications.

2. The contractor shall not procure materials unless the samples are first got approved
by the EIC.
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3. The order of precedence for acceptance of materials shall be as under :-

(a) Materials of makes as given in Sch

(b) Materials of makes given in Particular Specifications.

(c) Materials whose makes are not given in Schedule, Particular

Specifications, then such material shall be ISI marking. IS means Indian Standards as issued
by the Bureau of Indian Standards.

Wherever in the specifications IS is referred to, it means the edition with all amendments,
current on the due date of receipt of the tender documents. In case of non-manufacture of
ISI marked materials, materials shall confirm to relevant ISI.

(d) In case of non-availability of materials at (a), (b) & (c) above, best available
materials in the market as desired in clause and approved by Engr-in-charge.

DAMAGE TO EXISTING STRUCTURES

1. Any damage done to the existing pavement and structure. etc., during the execution of
the work shall be made good by the contractor at his own expenses and site of works left
clean and tidy on completion. Rectification, reinstatement, replacement, making good and
touching up etc., shall be carried out to conform to the materials and workmanship originally
as provided and to the satisfaction of the Engineer-in-Charge. In case of any dispute on this
account, the decision of the Commander Contract shall be final and binding.

PARTICULAR SPECIFICATION GENERAL

(@) Work under this contfract shall be carried out in accordance with Scope of work,
particular specifications, drawings and General Specifications and other provisions in CPWD
Specification read in conjunctions with each other.

(b) General Rules, specifications, Special Conditions and all preambles in the GCC-2023
be deemed to be applicable to the work under this confract.

(c) Where specifications for any item of work are not given in CPWD specifications & in
particular specifications, specification as given in relevant Indian Standard or code of
practice shall be followed.

(d) The lump sum quoted by the ftenderer shall be deemed to include for any minor
details/items of work and/or constructions which are obviously and fairly intended and
which may not have been included in these documents but which are essential for the
execution and entire completion of the work.

EXCAVATION AND EARTH WORK

If rock/boulder is met at site, Contractor shall immediately notify the fact to the EIC in writing.
The rock/boulder so obtained shall be sorted out and neatly stacked as directed by the
Engineer-in-Charge, without any exira cost to Government. This rock/boulder should be
neatly stacked at site and shall be entered in the measurement book duly signed by the
contractor and Engineer-in-Charge. This rock/boulder shall become the property of the
contractor, The rock thus obtained may be permitted to be used for hard core/WBM, if
conformed to the specification and other requirements.

(c) Timbering to excavation if required and specifically ordered by the EIC shall be provided.

(d) Bailing/pumping out of water where required shall be carried out as described. The cost
of such work as may be necessary shall be deemed to be included in the quoted by the
Contractor’'s lump sum.

PREPARATORY WORK
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Before setfting out the buildings/structures and commencing the construction, the contractor
shall carry out the preparatory work, such as removal of grass, vegetation and small frees
having a girth not exceeding 30cms etc., tfrimming surface dressing of the ,,area" except
building portion extending upto edge of plinth protection to the entire satisfaction of
Engineer-in-Charge.

FILLING IN TRENCHES/UNDER FLOORS

The approved earth obtained from excavation of foundations shall be used for filling in
frenches, under floors and any other situations after removing big stones, grass, roots and
vegetables and other organic matter. Earth mixed with small stones/pebbles (if approved by
EIC) is permitted for use in filing under floors and foundations. The filings around pipes after
the pipes are laid and tested shall, however be with earth free from pebbles/stones. Any
additional earth required for the purpose of filling shall be arranged by Contractor at no extra
cost to the Department from outside the Defence land. For purpose of lump sum the entire
earth obtained from excavation except surface dressing and surface excavation shall be
deemed to be fit for reuse. Lump sum price shall include for any exira soil, if required, for
filing even after reusing all the useful excavated soil obtained by the contractor from his own
source without any exira cost to the department.

Filling under floors/sides of trenches shall be in layers not exceeding 250 mm and each layer
shall be compacted by rammers of 7 to 10 Kg weight. Earth filing shall be adequately watered
for achieving maximum compaction. Filling shall be carried out to the entire satisfaction of
Engineer-in-Charge.

Surplus soil shall be removed and spread at places as directed by the Engineer-in- Charge,
at a distance not exceeding 50m.

TRENCHES FOR FOUNDATION AND PIPES

The excavation shall be restricted tfo dimensions shown on the drawings and as specified
Excavation made, if any, in excess of required depth/width shall be made good by the
Contractor with cement concrete 1:7:12 type F2 without exfra cost fo the Government.

The beds of the trenches shall be watered and well rammed and any depressions thus formed
shall be filled with approved earth as required to the level and slopes as directed by Engineer-in-
Charge.

DRESSING AROUND BUILDINGS

After construction of buildings/structures before handing over, the area all round the
buildings/sheds upto 3m from the edge of building/plinth protection shall be dressed and
spoil obtained from such dressing shall be removed to a distance not exceeding 50m, spread
and levelled as directed by Engineer-in-Charge.

FOUNDATION AND PLINTH

Plinth height shall be 45 cm in general. However, if any building is sited in comparatively
low lying area Plinth height shall be 60 cm.For the purpose of reckoning the depth of the
foundation the average level of the ground after preparatory work shall be considered.
HARD CORE

The material for hard core shall be locally available best quality. Hard Core shall be of
stones/boulders (broken of gauge) not exceeding 63mm. Hard core shall be deposited spread
and levelled in layers not exceeding 15 cm thick and well watered, rammed to a frue surface
and compacted

ANTI-TERMITE PRECONSTRUCTION SOIL TREATMENT IN FOUNDATION AND
GROUND FLOORS
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Preconstruction anti-termite chemical tfreatment shall be carried out for all buildings.
Anti-termite treatment shall be got done through approved specialist agency which is a
member of Indian pest Confrol Association holding valid license as per Clause 13 of
Insecticides Act 1968. Persons employed to do the anti-termite treatment shall be qualified
as per Rule 10 of the rules framed under the Inspections Rules 1971. The specialist agency
may be one who is located and active in the area with prior approval of EIC.

Anti-termite treatment shall be carried out with emulsion of the chemical Chlorophyriphos
(20%EC) purchased direct from the manufacturers or his authorized agents. Purchase
vouchers shall be produced before the EIC for verification and defacement against this
confract. Contractors will not be allowed to use the chemical “aldrin”, “Heptachlor”, and
“chlordane” in view of ban imposed by the Government”.

The defects liability period of anti-termite treatment shall be 10 years and the contractor shall be
responsible to keep the entire buildings free from termite infestation for a period of 10 years
after the certified date of completion. The contractor may obtain a similar guarantee from the
specialist firm engaged by him for the purpose.

(b) Chemical brought to site in sealed containers bearing ISI certification marks shall only be
permitted to be used.

(c) Chemicals shall be stored carefully at site, seals of the containers shall be broken only in
the presence of the Engineer-in-Charge. Empty containers should be got removed off the
site promptly. If on any particular day the contents of full containers could not be used in the
work, the containers should be got sealed at the end of the day in the presence of the
Engineer-in- Charge and opened when required, also in the presence of the Engineer-in-
Charge.

(d) The Engineer-in-Charge should ensure that paid vouchers are produced by the
agency executing the work for the full quantity of chemicals required and brought to site
and record ofsuch vouchers should be kept by the Engineer-in-Charge.

CEMENT: Cement required for the work under the contract shall be procured, supplied and
incorporated in the works by the contractor under his own arrangement. Cement shall be of
tested quality and shall comply with the requirements mentioned in the drawings, IS
Specifications as amended and particular specifications given hereinafter.

Type of cement for the subject work shall be ordinary Portland cement grade 43 (forty three) in
accordance with IS 8112-1989 or Portland pozzalana cement in accordance with 1S-1489.
Contractor may be permitted to use ordinary Portfland cement grade 53 (Fifty three)
alsowithout any extra cost fo the Govt as approved by EIC.

SOURCES OF PROCUREMENT

Cement shall be procured by the confractor from any of main producers/ manufactures
of cement listed in Annexure here-in-after

The contractor shall furnish the particulars of the manufacturer of cement along with the
date of manufacturing of cement to the EIC for every lot of cement separately.

For each lot of cement brought by the contractor, before acceptance of the cement
the following actions will be taken by the EIC :-

(a) Inspect the lot and verify the general conditions of the cement.

(b) Obtain the vouchers (IN ORIGINAL) of the manufacture of cement for each lot containing
the date of manufacturing, from the contractor.

(c) Obtain from the contractor for each lot of cement the manufacturer's Test Certificate
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(IN ORIGINAL) along with Test Sheets giving the result of each physical test and chemical
composition of cement or authenticated copy thereof duly signed by manufacturer. The Test
Sheet should include the results of the following mandatory test :-

(1) Specific surface by Blains air Permeability method.

(ii) Soundness Test by Le” Chatlier method.

(iii) Initial setting fime.

(iv) Final Setting time.

(v) Compressive strength test at 3, 7 & 28 days as specified in the relevant IS code.
(vi) The test report should also show the chemical properties of the cement as per

relevant ISCodes.

The cement so brought shall be fresh and in no case older than 60 days from the date
of manufacture. The EIC accordingly in consultation with the contractor will work out the
Schedule of procurement and ensure that the same is adhered to. The document in support
of the purchases of cement shall be verified by the Engineer-in-Charge. Before placing the
order for supply of cement by the contractor, he shall obtain written approval from the EIC
regarding name of manufacturer, quantity of cement etc. Cement shall be procured for
minimum requirement of one month and not procured for minimum requirement of more
than two months at a time and should match with the physical progress of the work. The
cement shall be consumed in the work within three months after receipt. Cement shall
conform to the requirement of Indian Standard Specification and each bag of cement shall
bear relevant ISI mark. The content of cement shall be checked at random to verify the
actual weight of cement per bag. However, the content of cement per bag shall be 50 Kg
only subject to tolerance given in relevant IS code.

TESTING OF CEMENT

The contractor shall submit the manufacturer’s test certificate in original or attested true
copy along with test sheets giving the results of each physical test as applicable in
accordance with relevant IS provision and the chemical composition of cement or
authenticated copy there of duly signed by the manufacture with each consignment, as
per the following IS provision :-

(a) Method of sampling hydraulic cement as per IS-3535.
(b) Method of physical test for hydraulic cements as per IS-4031.
(c) Methods of chemical analysis of hydraulic cement as per IS-4032.

The test certificate and test sheet shall be furnished with each batch of manufacture.
The Engineer-in-Charge shall record these details

The contractor shall submit test report of compressive strength test of cement through
designated approved laboratory on samples collected from the lot brought at site before
incorporation in work. The contractor will be allowed to use the cement only after satfisfactory
compressive strength test results of three days & seven days. To meet this requirement contractor
is required to keep minimum 10 days stock before any new lot brought at site which can be
used in the work. The contractor shall be required to remove the cement not meeting the
requirement from site within 24 hours. Seven days strength test will be relied upon to accept
the lot of cement to commence the work. 28 days compressive strength test will be the final
criteria to accept/reject the lot.
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INDEPENDENT TESTIN F CEMENT

The EIC may carry out independent random samples of cement drawn from various lofs.
The testing shall be carried out through any Govt Engg College or NABL labs as per IS- 3535
(method of sampling hydraulic cement), 1S-4031 (method of physical test for hydraulic
cement) and 1S-4032 (Method of chemical analysis of hydraulic cement) referred to above.
In case the cement is not of requisite standard despite manufacturer’s test certificate, the
contractor shall remove the total consignment from the site within 24 hours athis own cost
after written rejection order of the consignment by the EIC . The cost of testing,
fransportation and of material used in testing etc. shall be borne by the contractor
irrespective of the results of testing and no extra claim whatsoever shall be admissible.

Cost of tfransportation of samples to the approved laboratory/test house and all testing
chargesincluding cost of sample shall be borne by the contractor.

The contractor shall submit original purchase vouchers for the total quantity of cement
supplied under each consignment to be incorporated in the work. All consignments
received at the work site shall be inspected by the EIC alongwith . The original purchase
vouchers and the test certificates shall be verified for subject contract and defaced by the
Engineer-in- Charge and kept on record in the office

STORAGE/ACCOUNTING/PRESERVATION OF CEMENT

Cement shall be stored in covered sheds over dry platform at least 20cm high in such a
manner as fo prevent deterioration due to moisture or infrusion of foreign matter. In case of
store room, the stack should be at least 60cm away from floors and walls. Different lots of
cement received will be stacked separately The stacking of cement shall be done as specified
in relevant IS .The storage accounting and preservation of cement supplied by the contractor
shall be done as per standard engineer practice fill the same is incorporated in the work
and the cost of the same shall be deemed to be included in the unit rate/amount quoted by
the tenderer.

Stacking of cement shall be done as per relevant IS and as under :-

(a) Each cement consignment shall be stacked separately and shall be issued to
work on thebasis of “First come First go™.

(b) Adequate top cover will be provided.

() Stacks in no case shall be higher than 12 bags. The maximum width of each
stack shall be 3.00 m. If the stack is fo be more than 7 or 8 bags high, the bags shall be
arranged in header and stretcher fashion, i.e., alternatively lengthwise and crosswise so as to
fie the piles together and avoid danger of tfoppling over.

(d) Adequate space shall be kept between two stacks.

FINE AGGREGATE

Fine aggregate for concrete work shall conform to materials specifications and grading as per
indian standard and CPWD Specification

COARSE AGGREGATE

Coarse aggregate for all cement concrete work shall be graded crushed/broken hard
granite stone obtained from approved quarries.

GRADING OF COARSE AGGREGATE

Graded aggregate of nominal sizes given here under, shall be used, unless specified
otherwise, in the specifications here in after:-
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(a) All reinforced cement concrete: - Unless otherwise shown on drawing, the size

of aggregate shall be as per I1S-456, but in no case more than 20mm graded aggregate.
(b) Plain cement concrete :-

(i) Upto and incl 30 mm thicknesses : 12.5 mm.

(i Over 30 and upto and incl 75mm thickness : 20 mm.

(ii) Exceeding 75mm thickness : 40 mm.

Water : Water shall conform to the requirement stipulated in IS 456.

Mix of concrete: Unless otherwise specified, mix of cement concrete in various situations shall
be as under:-

SLNo SITUATIONS IYPE OF CONCRETE

(a) Cement concrete in foundation and|As per Design basis report.
bedding concrete for RCC column.

(b) Cement concrete in copings and bedPCC (1:3:6) (by volume) TypeCl.
blocks and plinth protection.

(c) Cement concrete in sub-floors PCC (1:3:¢4) (by volume) TypeCl.
(base concrete) for floors of all
buildings.

(d) All RCC works RMC grade M-25(Design

Mix)/GradeM-25 (Design Mix) mixed at site
in automatic concrete weigh batching
plantas per IS 456- 2000 and IS 10262- 2009
& SP 23

latest edition.

(e) Cement concrete in flooring PCC (1:2:4) (by volume) TypeBI1.
(f) Cement concrete in any other |PCC (1:2:4) Type Bl
sifuationsnot mentioned above.
(9) Lirge concrefe in surround fo floor andi4g Parts of lime mortar mixed with
%%

108 parts of 40mm graded stone
aggregate.

Note: Mix of Two types of concrete i.e RMC and concrete mixed in weigh batching plant shall
not be permitted for the same element of structure.

IMPORTANT REQUIREMENT OF REINFORCED CEMENT CONCRETE/PLAIN CEMENT CONCRETE
(1) All the materials, workmanship inspection and festing for the cement concrete
shall be as per requirements given in 1S-456-2000.

(ii) The confractor shall provide all facilities for casting, curing and conveyance
of test cubes of cement concrete to authorized laboratory as approved by the EIC for
testing as laid down in I1S-456-2000 at no extra cost to Government.

(iii) Engineer-in-Charge shall maintain a record of actual consumption of cement in
proper register (other than the cement register mentioned in special condition) for all design
mix and inifial the entry for every change in quality of cement bag.

All concrete for RCC work shall be consolidated/compacted by mechanical vibrator of
approved type (plate type for slab and needle type in other location). Plain cement concrete
may however be rammed and consolidated by tampering and Roding as specified

All plain cement concrete shall be mixed in mechanical mixer of Hopper type. However, in case
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of small quantity (i.e) the quantity of concrete required being less than one batch of mix,
the contractor may, after obtaining written permission of the Engineer-in-charge, be allowed
hand mixing without any price adjustment. Where hand mixing is permitted, it shall be carried
out on a water tight platform and care shall be taken to ensure that mixing is continued until
the concrete is uniform in colour and consistency. However, all design mix concrete shall be
weigh batched and volumetric conversion will not be permitted.

COMPACTION

Concrete should be thoroughly compacted and fully worked around the reinforcement,
embedded fixtures and into corner of the form work. Internal vibrators (needle vibrator) shall be
used for compaction of RCC beams, columns and the slabs of thickness more than 150mm.
For slab of thickness upto 150mm, screed vibrator (surface vibrator) shall be used for
effective compaction.

BATCHING AND MIXING OF CONCRETE BATCHING

(a) The mixing of cement and aggregate for cement concrete for all grades and type of
RCC work shall be done by Hopper concrete mixer

(b) The batching shall be as per clause 10.2 of IS 456: 2000

All concrete for RCC work shall be consolidated / compacted by mechanical vibrators of
approved type (plate type for slabs and needle type in other locations). Plain cement concrete
may however, be rammed and consolidated by tamping and rodding.

DESIGN MIX NCRETE

Wherever design mix concretfe is specified/shown on drawing, the same shall be provided
as perthe following :-

(a) Design mix concrete shall have requisite workability and 28 days characteristic
compressive strength not less than 25/30N/Sgmm and the acceptance criteria shall be all as
per IS 456-2000. The mix shall be designed as per recommended guide lines for concrete
design mix as per IS. The concrete mix shall be got designed from any NABL accredited lab
or NIT or any Govt Engineering College so as to produce the grade of concrete having the
required workability and characteristic strength not less than that specified. The initial mix
design particulars along with all the connected documents shall be submitted to the EIC for
approval. The work on ground shall not be progressed until approval of design mix by the
EIC. However work may be commenced if the results of 7 days test are satisfactory and the
contractor undertake to redo the work at “No extra cost to Government” in the event of
unsatisfactory results after 28 days test. Subsequent design mix due to change in aggregate
or for any other reasons shall however be approved by the EIC.

Minimum quantity of cement shall be as per provision of IS: 456-2000 meeting the requirements
from durability point of view. However if extra quantity of cement is used for whatever reasons,
the same shall be at no extra cost basis to Government.

IESTING

Tests of concrete cubes shall be carried out as laid down in 1S-456-2000. The cost of all
materials and labour for casting and curing the requisite number of cubes, cost of testing in
laboratory approved by the EIC including transportation of cubes to approved laboratory,
testing fees and other expenses etc. shall be borne by the contractor.

READY MIX CONCRETE (RMC)

RCC Ready Mix Concrete alternatively may be used for design mix concrete without any
extra cost to GOVT as specified here in after. Specification for RMC shall be as given below
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and contractor’s quoted rates shall be deemed to include above provisions.

(a) Supply of RMC shall be conforming to 1S-4926-2003. RMC shall be manufactured by firms
listed in Annexure here-in-after. The agency of ,RMC" shall be got approved prior fo
commencement of ,RMC" work.

(b) The agency of RMC shall be got approved from EIC prior to commencement of RCC work.
However the responsibility of maintaining quality and grade of concrete fully rests with
contractor.

(c) RMC Plant shall be supplied with the following information by the EIC :-

(1) The type of cement to be used.

(ii) Time of delivery in accordance with the requirement of IS 456-2000 (4th
Revision).

(iii) The slump or compacting factor or other requirement of consistency or workability.

(iv) The ages at which the test cubes or beams are to be tested and number of tests
to be made.

(v) Any other requirement.

(vi) Use of Admixture (if any) to be used.

Concrete mix design shall be carried out preferably by RMC manufacturer complying with
the relevant IS specifications. for all the ingredients as listed below :-

Material BIS S ificati
(1) Coarse Aggregates IS : 383-1970

(ii) Fine Aggregates IS :383-1970

(iii) Cement IS : 8112-198%2 1S : 12269-1989

Admixtures IS : 2103-92(Rev) Only ISI marked admixtures shall be used.

FORM WORK

Form works to be provided under this contract shall be of steel only as specified here- in-after
in lieu of timber formwork. Props shall be of only steel and bottom plates and side shuttering
shall also be of steel only. For supporting small heights, wooden support may be used in lieu
of steel support at the discretion of EIC Similarly in small locations where steel shuttering is
practically not possible, plywood shuttering may be used in lieu of steel shuttering at the
discretion of EIC without price.

Deformed steel sheet shall not be permitted for use as form work.

EXPOSED SURFACE OF CONCRETE

The soffit of slabs, sides and soffits of beams, soffit of staircase slab, RCC parapet and RCC
drop and soffits of chaijjas etc. which are not covered under schedule of finishes shall be
plastered with cement mortar (1:3) 5mm thick finished fair and even in addition to finishing
the surface as specified.

However, exposed surfaces of lintels, beams, columns etc which are continuous with plastered
surfaces of walls shall be plastered, in the manner specified for the walls.

PRECAST CONCRETE ARTICLES
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Cement concrete lintels with or without integrally cast chajjas upto 1.5M clear span, bed
blocks/plates, manhole cover slabs and jalli and the like may either be pre-cast or cast-in-
situat the contractor’s option unless otherwise shown on drawings. If pre-cast, these shall be
set in cement mortar (1:4).

RCC CHAJIJAS

The top surface of chaijjas shall be finished with T0mm thick cement plaster in cement mortar
1:4 with mixture of approved water proofing liquid of makes as specified here-in after at the
rate of 0.4% by weight of cement or as per manufacturer’s instructions. The junction of wall
with chaijjas shall be provided with a coving of girth not less than 7.5 cm in cement mortar
(1:4).

The water proofing cement plaster as specified here-in-before shall be returned on the wall
fora minimum height of 30 cm above the top of covings.

THROATING/WEATHERING

Throating to projections of RCC/PCC beyond external faces of the walls where shown on
drawings and where RCC Chajjas are not provided with downward facia, shall be formed in
the concrete while casting by planting fillets/bar of 12mm diameter in the form work and finished
smooth. PCC fillet of size 50mm x 50mm in same mix shall be provided in downward drops.

BEARING OF RCC STRUCTURAL MEMBERS

Bearing to roof slabs on masonry walls comprises of 20mm thick bearing plaster in CM (1:4)
finished even and smooth and two layers of water proofing building paper type-l conforming to
IS-1300 weighing not less than 100 gms/sgm each layer shall be laid over it. However, in case
floor/roof slab rests on RCC beams/bands, this provision does not apply.

All RCC beams having bearing on masonry work shall be provided with PCC bed blocks
cast in situ PCC (1:2:4) type Bl1. Bed blocks shall be 500mm in length, covering the entire
thickness of wall and of depth 150 mm.

The bearing of lintel shall comprise of a full wall thickness with vertical joints in stone masonry work
staggered. RCC bands shall be provided on all load bearing masonry walls where roof slalbs
with slope are directly supported all as shown on drawing.

PLINTH PROTECTION

Plinth protection in all situations shall be provided with 75 mm thick PCC (1:3:6) type C-1
over75mm thick consolidated bed of hard core of broken granite aggregate not exceeding 63
mm gauge over rammed earth. The width of the plinth protection shall be 60 cm. PCC
shall be laid in alternate bays (not exceeding 2 Sgm) and finished even and smooth on top
without using extra cement. 6mm wide joints shall be provided throughout the thickness of plinth
protection, in concrete bays, at corners and furning points and also in between walling and
plinth protection. All joints in plinth protection shall be filled with mastic filing comprising 1 Part of
heated bitumen 85/25 grade and 3 parts of sand (all by weight). Plinth protection shall not be
provided in the area which is covered by steps/ramps. Saucer drain shall be provided wherever
required.

CONCRETE PADDING

Where the required height of walls/opening is not obtained with adequate size of stone/brick,
the same shall be obtained by providing PCC 1:3:6 type C1 padding fo make up height.
Stone chips/cut bricks shall not be used.

MASONARY
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Masonry in Building walls, Compound wall, Manholes etc shall be of Precast PCC Block.

STONE MASONRY
Stone for masonry work shall be granite stone.
The stone masonry shall be random rubble masonry un coursed as specified.

Unless otherwise specified, all sftone masonry wok in foundation, plinth, shall be built in
CM (1:6). Sand for mortar shall be natural and conforming to IS-2116 as stated in

BOND OR THROUGH STONES

When bond stones of required size are not available the contractor may provide pre- cast PCC
1:3:6 type C-1 bond stone of size 20cm x 20cm x thickness of wall in lieu of stone bond stone
without price adjustment. For wall less than 60 cm PCC bond stone shall be provided in full
width of stone wall in single piece. Where the thickness of wall exceeds 60 cm stone bond
stones can be provided in more than one piece with a minimum overlap of 15cm between
the bond stone and each stone shall not be less than 45cm length. Bond stones shall be
provided all as specified.

DRESSING

All surfaces of stone masonry other than the portion hidden by earth filling shall be hammer
dressed as specified in CPWD Specification. Maximum depression on surfaces shall not exceed
20 mm and 40 mm for masonry surface to be plastered and pointed respectively.

Holes in PCC block masonry /stone masonry /concrete shall be left or made for water supply,
plumbing, sanitation, electrification etc., where shown on drawings or as ordered by the
Engineer-in-Charge. These holes on completion be made in PCC 1:3:6 type C1 match with
the adjoining surfaces as specified. The cost of making leaving the holes and making good shall
be deemed fto be included in the lump sum quoted.

CURING

Masonry work shall be kept constantly moist on all the faces for a minimum period of 7days.

PRECAST CEMENT CONCRETE BLOCKS

The solid PCC blocks shall be of nominal size 400 x 200 x 200mm (for 200mm thick walls) or
400 x 100 x 200mm (for 100mm thick walls). Half blocks, if required, shall be manufactured in
half lengths of 200mm. The tolerance on length of individual block shall be + 5 mm, and
tolerance on height and width of block shall be + 3mm. The faces of the blocks shall be flat
and rectangular, opposite faces shall be parallel and all arises shall be square. The bedding
surface shall be at right angles to the faces of blocks. All blocks shall be sound and free of
cracks or other defects which interfere with the proper placing of blocks.

Solid concrete block shall have solid material not less than 75% of the total volume of the
block calculated from the overall dimensions. PCC block masonry of 200mm or more
thickness shall be in cement sand mortar 1:6. PCC block masonry of 100mm thickness shall
be in cement sand mortar 1:4. Cement and sand shall be as specified here-in-before.

EACTORY MADE FLUSH DOOR SHUTTERS

(@) Flush door shutters shall be provided at locations as indicated in Sch of finishes of
Buildings.
(b) Flush door shutters shall be of solid core type with block board core with commercial

veneer facing on both sides. The thickness of door shutters shall be 35mm.Factory made flush
shutters shall be obtained from any one of the manufacturers specified here-in-after.
Samples of shutters along with test certificates shall be produced to the EIC for inspection
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and approval. Sample shutters shall be got approved from EIC before placing bulk order.

Factory made shutters shall be brought to site before applying the primer and the shutters
shall be got passed by the Engineer-in-Charge before application of primer.

EACTORY MADE SKELETON SHUTTERS FOR MOSQUITO PROOF DOORS

(@) Mosquito proof shutters where indicated in Sch of finishes of Buildings shall be of factory
made skeleton shutters conforming to IS : 1003 (Part — |) with second class hard wood
styles and rails. of species specified here-in-before and wire gauge. The dimensions of shutters
shall be as specified CPWD specification

(b) Timber shall be of kiln seasoned and chemically treated by pressure process as
specified in Para 5.5 of IS: 401.

(c) Other treatments to timber surfaces such as tarring, painting etc., shall be carried
out in addition.

Factory made skeleton shutters shall be obtained from any one of the manufacturers
specified here-in-after. Samples of shutters along with test certificates shall be produced to
the EIC for inspection and approval. Sample shutters shall be got approved from EIC before
placing bulk order.

Factory made shutters shall be brought to site before applying the primer and the shutters
shall be got passed by the Engineer-in-Charge before application of primer.

WORKMANSHIP

Joinery shall be wrought all over. Timber surface exposed to view shall be wrought and
surface not exposed to view shall be clean sawn. The workmanship and fixing of joinery shall be
as specified in CPWD Specification.

The dimensions of various components of joinery shown on drawings, wherever at variance,
shall supersede the standard dimensions mentioned in the CPWD Specification

Timber member’'s upto 3 meter length shall be in one piece.

Plugging to walls shall be done with wooden plugs. The spacing of plugs shall not be
exceeding 30 cms centre to centre.

PARTICLE BOARD

Particle board shall be commercial veneered on both sides bonded with BWR grade synthetic
resinadhesive and shall conform to exterior grade conforming fto IS: 3097.

PLY WOOD

All ply wood where indicated on drawing shall be BWP grade conforming to IS: 303.

STAINLESS STEEL WIRE CLOTH

Wire mesh to be used for wire gauzed shutters of fly proof doors and louvered ventilators
shall be of stainless steel mesh with average width of aperture of size 1.18 mm x 1.18 mm
and of 26 gauge. The wire cloth shall be provided for mosquito proof doors / windows/ventilators.

ALUMINIUM DOORS

Aluminium doors and fixed glazing shall be powder coated.

The shutters shall be made out of specially extruded tubular sections with provision for
weather stripping made in the vertical jambs. The cleats for mechanical horizontal
/vertical joints of the fixed frame and shutters shall be specially extruded aluminum sections so
as tfo avoid any play betweenjointed members.

The aluminium door shutters shall be fixed with brass floor spring single action type provided
with floor springs.

The active leaf shall have unity lock. The active leaf shall also have one concealed sheet bolt
which can be operated from inside.

For fixing glazing, the glass shall be encased in EPDM gaskets so as fo avoid direct contact
between metal and glass.
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The aluminium sections shall be coated with epoxy polyester powder coating. Thickness of
coating shall be 45 microns (+ or- 5). Colour of coating shall be as approved by EIC. Chemical
and mechanical properties of sections shall comply with requirements givenin IS 733-1983.

Glazing shall be provided of thickness of glazing 5mm thick.

All aluminium doors shall have hydraulic door closer and all aluminium doors shall have EPD
Mgaskets.

STEEL WINDOWS AND VENTILATORS

Steel windows/ventilators shall be provided at locations all as indicated in Schedule of
finishes of Buildings and shall be procured from any one of the manufacturer mentioned in
the list of manufacturers given. Fabrication, specifications and fixing of windows and ventilators
shall be as specified in CPWD specification

The voids of steel frame shall be filled with PCC 1:3:6, type CO. using 12.5mm graded stone
aggregate.

The process of welding adopted may be flash-butt welding or any other suitable method
which gives a continuous and solid joint all along the place of meeting the members. Welds
shall be properly ground with no protrusions of welding material at the joint.

Standard fittings shall be provided.
Machine screws as specified in IS 1038 shall only be used for fixing. Provide glazing as specified
here-in-before.

ALUMINIUM GRILLS

Aluminium guard bar shall be to all Aluminium windows.
STEEL WINDOWS WITH FLY PROOE

Steel windows with fly proof shall be provided at indicated in Schedule of finishes of
Buildings. Exposed surface of steel frames shall be given two coats of synthetic enamel paint
over a coat of primer and surface in contact with masonry/concrete shall be sanded over two
coats of tarring. Wire mesh for fly proof shutters shall be galvanized mild steel wire cloth of
0.63mm nominal dia of wire and average width of aperfure 1.40mm. The wire cloth shall be
provided for mosquito proof shutters wherever shown on drawings. The sample of wire mesh shall
be got approved from the EIC before incorporating in the work.

PVC DOOR FRAMES AND DOORS

Doors and frames for toilet/WC/bath and toilet blocks shall be factory made PVC moulded
doors. However shutters shall be of wood free EPS core shutter. PYC moulded door shall be
procured from any one of the firms mentioned in the list of manufacturers here in after.

BUILDERS HARDWARE

All artficles of builder’'s hardware shall bear ISI| marking. In case any item/fitting with ISI mark is
not manufactured, it shall conform to the relevant IS specifications.

Screws used for fixing items of builder’'s hardware shall be ISI mark is not manufactured, it
shall conform to the relevant IS specifications

ARTICLES. All the builders® hardware except butt hinges shall be of aluminium anodized
unless otherwise specified.

BUTT HINGES

Butt hinges shall be of cold rolled mild steel of medium weight all as specified
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Tower bolts shall conform to specifications
The dia of shoot shall be 10 mm for length upto 125mm and 12mm dia for length 150 mm
and above.

SLIDING DOOR BOLTS
Sliding door bolts shall be all shall be 300 mm long with 16 mm dia bolt.

HANDLES

Handles shall be of aluminium alloy fabricated of required size

RUBBER STOPPER AND CHOKE

Standard rubber stopper and choke shall be provided as approved by EIC.
KNOBS

Chromium plated aluminum Knob shall be conforming fto IS

MORTICE LOCK

Chromium plated brass mortice lock, 4 lever

PIANO HINGES

Chromium plated piano hinges shall be provided

PRESSED STEEL FRAMES FOR DOORS/WINDOWS/VENTILATORS

All door/window/ventilator frames except PVC and aluminum shall be of pressed steel
frames. Pressed steel frames shall be made out of 1.25 mm thick MS Sheet and conforming to
the specifications shall conform to 1S-4351.

The void of the steel frames shall be filled with PCC 1:3:6 type CO (using 12.5mm graded stone
aggregate).

MS tie bar of 1T0mm dia round bars shall be provided at the bottom of frames by welding to the
frame and ftie bar shall be embedded and left in door.

MS conduit not less than 19mm dia of 16 gauge closed at one end shall be welded toner
face of frame for receiving shoot of bolt. MS Socket for housing shoots of fower bolt shall also
be provided as directed by Engineer-in-Charge.

Exposed surface of steel door frames shall be given two coats of synthetic enamel paintover a
coat of primer and surface in contact with masonry/concrete shall be sanded over two
coats of tarring.

STEEL AND IRON WORK:-

GENERAL

All steel required for the work under the contract shall be procured, supplied and
incorporated in the works by the contractor under his own arrangements. The reinforcement
steel as well as the structural steel like angles, | Sections channels etc shall be of tested
quality and shall comply with the requirement. The contractor shall submit test certificate
from the manufacturers.
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Steel supplied by the contractor shall conform to the following grades and quality:-

STEEL FOR CONCRETE REINFORCEMENT

(i) High strength deformed steel bars produced by Thermo Mechanical Treatment process TMT
bars/TMT HCR/CRS Steel Bars of grade Fe-500D meeting all other requirements of IS: 1786. In
case drawings indicate steel of grade 415, same shall be provided with Fe- 500D without
any price adjustment on plus side. Please note that Fe-415 grade stands discontinued for use.

(i) Mild steel bars shall conform to 1S-432 (Part 1) and grade .

(iii) Fabric Reinforcement for concrete shall conform to IS: 1566.
STRUCTURAL STEEL

(i) Definition of structural steel as given. Standard quality steel of grade E-250 (Fe -410 W
quality A ) conforming to IS: 2062 for all types of steel structures including those subject

(i) Galvanized steel sheets (plain and corrugated) shall conform to IS -277. Grade of zinc

coating to be used. Minimum coating of zinc shall be
to dynamic loading shall be used.

(i) Ordinary quality structural steel wherever mentioned shall be conforming to 1S-1977 of
grade E-165 (Fe-290)
450 g/sgm.

SOURCE OF PROCUREMENT

IMT STEEL/TMT HCR/CRS

() TMT steel bars and TMT HCR/CRS bars of all sizes supplied by the contractor shall be
procureddirectly from the approved manufacturers in Annexure here-in-after.

(b) SIRUCTURAL STEEL: The confractor shall procure Structural steel sections from the
approved manufacturers/authorised dealers listed in Annexure here-in-after.

(c) Galvanized steel sheets and Fabric Reinforcement for concrete shall be procured from
approved manufacturer/authorised dealers duly conforming to BIS/ISI specification.

(dg1 Steel section for railing, gates, fencing, guard bars, grills, steel chowkats, hold fasts etc,
which do not constitute structural members, can be procured from main producers /
secondary producers /BIS marked manufacturers or their authorized dealers at the option of
qu]r’rrgcb’rorElv(\éifhouf any minus price adjustment. Tests for such steel sections shall not be
insiste y .

All finished steel shall be well and clearly rolled to the dimensions, sectfions and weights
specified. The finished material shall be reasonably free from cracks, surface flaws, laminations,
rough jagged and imperfect edges and any other harmful defects and shall be finished in a
proper manner. Tolerance on size and weight of reinforcement bars shall not be more than
as specified in IS-1786 and 1S-2062 and as per relevant IS codes.

Contractor will give to EIC, manufacturer’s test certificate (IN ORIGINAL) along with the test
sheet giving result of each mechanical test and the chemical composition of steel (as per IS
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1786) for reinforcement steel or authenticated copy thereof duly signed by manufacturer
with each consignment. The documents such as original purchase vouchers and test
certificates in support of the purchases of steel shall be produced by the contractor to the site
staff & EIC for verification and record.

APPROVAL OF STEEL BROUGHT BY THE CONTRACTOR

Following action shall be taken by EIC before incorporating steel procured by the contractor for
the work :-

a) Physical verification of steel received to confirm the actual quantity of steel as well

as to verify aspects brought out in foregoing.

b) EIC will obtain original machine numbered purchase vouchers of manufacturer from
contractor.

(c ) Verify the documents listed in Ser (b) & foregoing given by the contractor from the
manufacturer.

(d) No consignment or part thereof will be allowed to be incorporated in the work until
andunless the test results of independent testing are obtained and the consignment is passed
by EIC Schedule of procurement will be prepared keeping in view the time lost for testing etc.
(e) Three samples of pieces (3.00m long) of each section of each consignment will be
retained at the project site till completion of the work. These samples will be suitably marked and
properly preserved.

IESTING OF STEEL

(a) The manufacturers of steel are to carry out inspection and testing of steel in
accordance with the relevant BIS provisions. The contractor shall submit manufacturer’s test
cerfificate in original along with the test sheet giving the result of each mechanical test as
applicable in accordance with relevant IS provision and the chemical composition of the
steel or authenticated copy thereof with each consignment duly signed by manufacturer
with each consignment. The Engineer-in- Charge shall record these details & send a
certified frue copy of test sheet to EIC for his records.

(b) For independent testing ,random samples of steel drawn from various lots and shall be got
tested from any Govt Engg college or NABL approved Labs, etc ). Samples from each lot
shall be also tested for quality and elongation. The elongatfion shall not be less than 18%.

(c) Ultimate tensile strength elongation, bend and rebend test for reinforcement steel bars shalll
be carried out as per Clause 9 and test specimen shall be as per Clause 11 and delivery
inspection shall be as per Clause 12 of IS-1786. Bend tests and tensile tests for structural steel shall
be carried out as per IS-2062. All original vouchers will be kept in a file serially numbered and to
be kept in EIC office. Test cerfificates of each steel consignment will be kept in a file, serially
numbered and kept in EIC office. In all cases mentioned above contractor at his cost shall
provide all facilities required for the festing. Cost of materials consumed in fests including
fransportation & testing shall also be borne by confractor. The records of such checks shall be
maintained

STORAGE ACCEPTANCE/PRESERVATION OF STEEL

The steel procured by the confractor shall be stored in the site of work as directed by
Engineer- in-Charge neatly in separate stacks at least 15 cm above GL for various
grades/quality / sizes / consignments with distinct paint marks for identification.
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Steel will be stored in a manner so as to prevent distortion and corrosion till it is consumed
in the work. Any section that has deteriorated and corroded or if considered defective for any
other reason, the same shall be removed from site by confractor at his cost.

SAFETY OF STEEL
It will be responsibility of contractor fo make sure that all possible arrangement is made for safe

custody of the steel. In case of any loss of steel, only contractor will be responsible and the
loss will be made good by contractor without any delay or claim what so ever.

WELDING

Welding wherever shown on drawing shall be by metal arc process in accordance with IS
816and IS 822 unless specifically indicated otherwise on drawings.

BINDING WIRE
Binding wire for reinforcement shall be mild steel wire annealed not less than 0.9mm dia.

COVER BLOCKS

Cover blocks shall be precast factory made all as specified in IS- 456

Sd/-14/11/2025
(Col Vinit Kumar Tiwary)
Comdt (Engr) J&k Zone HQR CRPF Jammu
For and on behalf of President of India
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PROFORMA OF BANK GUARANTEE FOR SUBMITTING EARNEST MONEY

(On banks letter head with adhesive stamp)
To,

The DIG GC CRPF
Sonipat HR -131301

Dear Sir,
In accordance with your invitation to Tender No

M/s. (here in after
called “The tenderer”) With the following Directors on
their Board of Directors/Partners of the firm.

1. 2.
3. 4.

Wish to participate in the said tender enquiry for the supply/work of Repairing of Profile sheet of Men’s Club
at GC CRPF Sonipat (HR)-131301 to you (here in after called “The purchaser”). Whereas a bank guarantee
against Earnest Money for a sum of Rs. (in words) Valid for 60 days from the
date of tender opening viz. up to_is required to be submitted by “the tenderer” as a precondition for
the participation, this bank hereby guarantees and undertakes to pay the purchaser up to the above
amount upon receipt of ifs first written demand, without the purchaser/contfractor having to substantiate
its demand, provided that in its demand the purchaser/contractor will note that the amount claimed by it
is due to it owing to the occurrence of any one of the three conditions mentioned below, specifying the
occurred condition or conditions during the above said period of 60 days without any reservation and
recourse.

1. If the tenderer withdraws or amends, impairs or derogates from the tender in any respect
within the period of its validity.

2. If the tenderer after submitting his tender, modifies the rates or any of the terms and
conditions thereof, except with the previous written consent of the purchaser.

3. If the tfenderer having been notified of the acceptance of this tender by the purchaser during

the period its validity and
If the tenderer fails to furnish the performance security for the due performance of the contract.

If the tenderer fails or refuses to accept and or execute the contract as provided in the general
conditions of  confract.
The guarantee shall be irevocable and shall remain valid up to 90 days from the date of

opening of tender. If further extension to this guarantee is required, the same shall be extended
to such period on receiving instructions from the tenderer on whose behalf this guarantee is
issued and any demand in respect thereof should reach the Bank noft later than the above date.

Date. Signature of authorized officer of the bank
Place Name.
Designation

Name and address of the bank

Banker’'s Common Seal
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Appendix-B”

PROFORMA OF BANK GUARANTEE FOR FURNISHING PERFORMANCE SECURITY DEPOSIT

To

The President of Indiq,

Whereas M/s e -
(Nome and address of the supplier) (here in after called “the supplier”) has undertaken, in
pursuance of contract no................... dated............... to supply/work of Repairing of Profile

sheet of Men’s Club at GC CRPF Sonipat (HR). and whereas it has been stipulated by you in
the said contract that the supplier shall furnish you with a bank guarantee by a nationalized
or scheduled commercial bank of good repute and record recognized by you for the sum
specified therein as security for compliance with its obligations in accordance with the
conftract:

And whereas we have agreed to give the contfractor such a bank guarantee:

Now therefore we hereby affirm that we are the guarantors and responsible to you, on
behalf of thesupplier/contractor, up to a total of

(amount of the guarantee in words and figures), and we undertake to pay you, upon your
first written demand declaring the supplier to be in default under the confract and without
cavil or argument, any sum or sums within the limits of (amount of guarantee) as aforesaid,
without your needing to prove or to show grounds or reasons for your demand or the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the supplier
beforepresenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the contract to be performed there under or of any of the contract documents which may be
made between you and the supplier/contractor shall in any way release us from any liability
under this guarantee and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until the.............. day of ............ 2025

(Sig. of the authorized officer of the Bank)
Name and designation of the officer ....................ccceiiniaie.

Name and address of the BanKk ........cccevvvviiiiiiiiiienneennnnn.

Banker's common seal
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Name & Location of work

Cost of work

Name of Client

Full address of the firm

Contact No. of the contact person of the
Client forwhom works was executed

E-mail id of the contact person (Mandatory)

N o~ O KW —

Completion period Stipulated (Date of
workstarted)

Actual (Date of
Completion

work)

Whether the work was left incomplete
(reason if any for delay in completion of

work) or contfract was
terminated from either side (give full details)

Any other relevant information
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Appendix-D
LIST NO-1
(Must be filled in all respect)

TENDERERS SHOULD FURNISH SPECIFIC ANSWERS TO ALL THE QUESTIONS GIVEN BELOW. TENDERERS
MAY PLEASE NOTE THAT IF THE ANSWER SO FURNISHED ARE NOT CLEAR AND / OR ARE EVASIVE,
THE TENDER WILL BE LIABLE TO BE IGNORED.

1. Tender No.

2. Name and address of firm/contractor

3. What is your permanent Income Tax A/C NO.
4, Status.

a) Indicate whether you are Govt. registered or not :
b) GST No.
5. Please indicate name & full address of your banker in the following format -
a) Bank Name, Branch and Bank Account No. (Core bank account)
b) IFSC Code

c) Whether bank branch is NEFT/RTGS enables or not:

6. State whether your firm with you have been
Banned by any Govt. /CPWD authority?

7. Please confirm that you have read all the instructions carefully and have
complied withaccordingly.:

Signature of Witness Signature of Tenderer with seal

(Full Name and address of withess  (Full Name and address of the persons
inBlock letters) signing inBlock letters)

Whether signing as Proprietor/ Partner/
Constituted Aftorney/ duly authorized by the
Company
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Appendix-E
Questionnaire/Check List (must be filled in all respect)
01 Whether firm/Contractor is registered for the

tendered work or not

02 | Registration No. and Date

03 | Registration issued by

04 | Registration valid up o

05 | Copy of Registration submitted or not

06 | GSTregistration No

07 | Whether Copy of GST registration certificate
submitted or not with tender

08 | PAN No.

09 | Whether Copy of PAN No submitted or not with
tender

10 | Whether Copy of replacement Warranty period of
new fittings enclosed or not

11 Whether EMD enclosed, if yes details of EMD

12 | Whether offer is valid up to 90 days or otherwise.

13 | Whether your firm Worked with CRPF during last 02
years. (YES/NO)

i) Please apprise whether any EOT (Extension of ) U
time) granted by CEA.

ii) In case any LD charges imposed against any )
work (Kindly mention name of work with
location)

14 | Complete details of Banker with IFSC code, Account
No. Name of Bank, Name of Branch, Bank Code,
Swift code etc.

15 | Whether past performance Performa submitted
along with copies of award of contracts or not

16 | Whether tender specification / work scope
accepted by the firm/contractor or not

17 | Whether all pages of tender has been signed by the
authorized signatory or not and returned with offer of
not.

18 | Whether all the terms and condition of the Tender
Enquiry including payment terms are acceptable or
not

19 | Any other specific condition of the firm/contractor

Signature
(Name of the firm/
Confractor)with seal/stamp
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Appendix-F

IENDER ACCEPTANCE LETTER
(The bidder must submit on Company Letter Head.)

Date:

To,

Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference No: Name of Tender / Work:-

Dear Sir,

1.1/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the website(s) namely:

as per your advertisement, given in the above mentioned website(s).

2.1 / We hereby certify that | / we have read the enfire terms and condifions of the tender
documents from Page No.___to __ (including all documents like annexure(s), schedule(s),
etc.,), which form part of the contract agreement and | / we shall abide hereby by the terms /
conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organizations too
have also been taken intoconsideration, while submitting this acceptance letter.

4.1 / We hereby unconditionally accept the tender conditions of above
mentioned tender document(s) /Corrigendum in its totality /entirety.

5. In case any provisions of this tender are found violated , then your department/
organization shall without prejudice to any other right or remedy be at liberty to reject this
tender/bid including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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Appendix-“G”
Index of documents
(Must be filled in all respect.)
Sl. No. Requirement (Firm Should correctly | (Indicate page number of tender

fill following column.)

documents where related
information is shown/available it
can be verified columns should be
highlighted

Whether Regd. with CPWD/
PWD efc.

Validity of registration

2 Bid Security declaration
Whether specification  of
work confirmed or not

3 Terms of work start and finish
(Our requirement is start
within 07 Days and finished
within 60 days)

4 Validity of  offer  (Our
requirement is 90 days from
the date of opening)

5 Past performance
(attached or noft)

6 Arbifratfion Clause
(agreed or not)

7 Warranty Clause (agreed or
not)

8 GSTIN NO. (attached or not)

9 Liguidated damage clause
(agreed or not)

10 Partnership agreement
(attached or not)

11 Name & Add. Of Bankers.

12 Whether  business dealing
banned or not

13 Whether  tender  signed
properly

14 Pan Card Details

15 GSTIN

Signature of Tenderer

Name of Tenderer.
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To

Appendix-“H"

DIG GC CRPF
Sonipat HR -131301.

Sub: Submission of Tender forthe work of .........ccvvviiiiiiiiiiiiiiiiiiiiieeene,

Dear Sir,

I/We acknowledge that DEPARTMENT/CRPF is committed to follow the
principles thereof as enumerated in the Integrity Agreement enclosed with
the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral
part of tender documents, failing which I/We will stand disqualified from the tendering
process. |/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be
separate and distinct from the main contract, which will come intfo existence when
tender/bid is finally accepted by CRPF. I/We acknowledge and accept the duration
of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, CRPF shall have unqualified, absolute
and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is
accordance with terms and conditions of the tender/ bid.

Yours faithfully
(Duly authorized signatory of the Bidder)

To be signed by the bidder and same signatory competent / authorized to sign
the relevantcontract on behalf of CRPF

INTEGRITY AGREEMENT

This Integrity Agreement is made at ................ on this ............ day of ....... 2025
BETWEEN

President of India represented through DIG GC CRPF Sonipat HR-131301
‘Principal/Owner’, which expression shall unless repugnant to the meaning

or context here of include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
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TIIFOUGN ettt e et e e e e e tae e e seatbe e e e taeeeeetaeaeannns (Herein  after
referred to as the (Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning
or context hereofinclude its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No) (hereinafter referred

to as “Tender/Bid") and intends to award, under laid down organizational procedure,
contract for

(Name of work)
Here in after referred to as the “"Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as "Integrity Pact" or "Pact"), the
terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under

Signature of Tenderer

Name of Tenderer

DIG GC CRPF
Sonipat HR -131301
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OFFICE OF THE SPECIAL DIRECTOR GENERAL OF POLICE, J&K ZONE HQR, CRPF, JAMMU (J&K)-
PIN- 181123. CONTACT NO. OF THE TENDER INVITING AUTHORITY :- 0191-2957920

Tender Reference No. B.V-7/2025-26-JKZ -C-CELL (GC SPT) Dated  14/11/2025

// SCHEDULE OF QUANTITY //

Online tenders are invited from registered firms/contractors for work of Repairing of Profile
sheet of Men’s Club at GC CRPF Sonipat (HR)-131301. As per details given below:-

S.No. Description of works Qty. Unit
Providing corrugated G.S. sheet roofing including vertical / curved | 575.00 | SQM
surface fixed with polymer coated J or L hooks, bolfs and nuts 8 mm
diameter with bitumen and G.l. limpet washers or with G.I. limpet
washers filled with white lead, including a coat of approved steel
primer and two coats of approved paint on overlapping of sheets
complete (up fo any pitch in horizontal/ vertical or curved
surfaces), excluding the cost of purlins, rafters and tfrusses and
including cutting to size and shape wherever required. 0.63 mm
thick with zinc coating not less than 275 gm/ m?

Note:-

i) The lowest bidder will be decided on overall rate of entire work instead of item (category)
wise. Rates quoted by the bidder must be inclusive of applicable G.S.T (Goods and
Services Tax) and all other charges if any but exclusive of EPF & ESI Contributions on the
part of Employer as applicable with F.O.R (Site of work) at O/O DIG GC CRPF Sonipat HR-
131301.

i) The E.P.F & E.S.| confributions on the part of employer in respect of the contract shall be
paid by the contractor to concerned department well in time. These contributions on the
part of the employer paid by the contractor shall reimbursable by this department on
actual basis and on production of receipt of the concerned department.

Sd/-14/11/2025
(Col. Vinit Kumar Tiwary)

Comdt (Engr) J&k Zone HQR CRPF Jammu

For and on behailf of President of India

[ ]
Signature of Bidder
(With seal)
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Annexure-Il
FORMAT OF SOLVENCY CERTIFICATE

Formati

Reference No.................... Date..................

To
....................................... (Name of Firm)
....................................... (Address)

This is to state that to the best of our knowledge and information,
Mr./Ms./M/s.............. a customer of our Bank is respectable and can be treated as
good upto a sum of Rs........ (RUpees in WOrds ..., ). It
Is clarified that this information is furnished without any risk and responsibility on our
part in any respect what so ever more particularly either as guarantor or
otherwise.This certificate isissued at the specific request of the customer.

Place:

Date: Branch Manager
(with bank seal)

OR
Format2
Reference NO.........ooiiiiiiiii . Date..................
To
....................................... (Name of Firm)
....................................... (Address)
This is to certify that as per information available, Shri/Smt./Ms.............., is solvent
UPTORS....eviiiiiiiae.. (RUPEES e ). This certificate is valid
for the period from .......... tO This certificate isissued without any

guarantee or responsibility on the part of the Bank or any of its employees.

Place:
Branch Manager
Date: (with bank seal)

*For the purpose of guidance.
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RAWMATERIALSI.ECEMENT,DISTEMPER,PRIMER,PUTTY, VITRIFIEDTILE, SYNTHETIC ENAMEL PAINT&
EUROPEAN WC ETC. ARE OF AS PER FOLLOWING APPROVED BRANDS SHOULD BE USED FOR
WORKS.

The following are approved brand makes/manufacture’s makes listed below, in use it is
established that material as listed below is not available in the market. Approved
equivalent material and finished of any other specialized brand names/manufacture’s
makes may be used as per approval of client/Architect.

Name of work:- Repairing of Profile sheet of Men’s Club at GC CRPF Sonipat (HR)-131301.

LISTOF APPROVED MANUFACTURES/SUPPLIERS (GENERAL)

S.NO MATERIAL APPROVED PRODUCT / MAKE

1 CEMENT (OPC/PPC) ULTRATECH, ACC , DALMIA, NUVOCO, AMBUJA, SHREE,
STAR, OR AS DIRECTED BY ENGINEER-IN- CHARGE

2 | STRUCTURAL STEEL SECTIONS AND TATA(TISCON]), SAIL, RINL, JINDAL STEEL & POWER LTD.,
REINFORCEMENT JSW STEEL LTD

3 |DAMP PROOF MATERIAL/ POLY SULIPHIDE |DR. FIXIT, FOSROC, BASF, IMPERMO, CICO, ZYDEX, DOW,
SEALENT/ ADMIXTURES/ WATER PROOFING| CORNING, CHOKSEY, TUFFSHEAL, SIKKA,
COMPOUND/ INJECTION GROUTING

WHITE CEMENT J.K. WHITE, BIRLA WHITE

5 |LOCKS/ LATCH GODREJ, HARRISON, YALE, LINK.

6 | SS WIRE MESH STERLING ENTERPRISES, TRIMURTY WELDED, SPC

(SELECTED PRODUCTS CO).

7 | ADHESIVE PIDILITE, FOSROC, SIKA, CICO,
EPOXY MORTAR FOSROC, SIKA, DR. FIXIT, CICO.

9 | DASH FASTENER HILTI, FISHER, BOSCH, CANON

10 |FLUSH DOOR SHUTTERS (DOOR SHUTTERS | GREENPLY, CENTURY, NATIONAL, DURO, JAYNA (JAIN
(DECORATIVE/ NON DECORATIVE)/ WOOD INDUSTRIES), MERINO, ACTION TESA, NOVOPAN,

LAMINATES/ PRELAMINATED PARTICLE KITLAM, ARCHID, PLY, ACTION TESA (ISI MARKED)
BOARD/ BOARD & PLYWOOD

11 |HYDRAULIC DOOR CLOSE R/ FLOOR GODREJ, DORMA, HEFFLE, KICH, HETTICK, HARDWYN

12 |WOODEN DOOR FITTINGS OF BRUSHED B & R, GODREJ, DORMA, HEFFLE, KICH, HETTICK.(ISI

STEEL MARKED)
13 |S.S.STAIRCASE RAILING/ ACCESSORIES KICH, D-LINE, JINDAL STAINLEES STEEL LTD.(ISI MARKED)
14 |FIRE CHECK DOOR PROMAT, KUTTY DOOR, NAVAIR, SAINT GOBAIN, SIGNUM

FIRE PROTECTION INDIA PVT. LTD.)

15 |FIRE CHECK ACCESSORIES CALCIUM/ PROMAT, NAVAIR, ASTRO FLAME.
SMOKE SEAL STRIP/ DOOR, CLOSER LOCK

16 |PREMIUM ACRYLIC EXTERIOR PAINT WITH | ASIAN, BERGER, NEROLAC, DULUX
LOW VOC / INTERIOR ACRYLIC PAINT
AND PRIMER WITH LOW VOC/

17 ANODISED ALUMINIUM HARDW ARE CLASSIC HARDIMA, EVERITE, SIGMA (IS MARKED)
(HEAVY DUTY)
18 HARDWARE FITTINGS GODREJ, HFFLE, HETTICH, KICH, DORMA, POLYTUF (R.S.
INDUSTRIES).

19 TEMPERED GLASS MODL SAINT GOBAIN, ASAHI, MODI
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20 POLYSTER POWDER COATING NEROLAC, BERGER, J & N

21 ALUMINIUM SECTIONS HINDALCO, INDALCO, JINDAL

22 FRICTION STAY HINGES EARL-BIHARI, HETTICK, DORMA,

23 NUTS, BOLTS AND SCREWS HETTCK, HEFFLE, KICH, DORMA

24 EPDM GASKET HANU, ANAND

25 | STRUCTURAL SILICON/WEATHER SILICON [DOW CORNING, WACKER, 3M

26 ADHESIVE TAPE NORTON, 3M (IS| MARKED)

27 | GLAZED CERAMICTILES / VITRIFIED TILES |KAJARIA, SOMANY, NITCO, ORIENT, CERA, JOHNSON

28 | CEMENT CONCRETETILES/ HARDONITE |[NITCO, HINDUSTAN, PODDAR, ULTRA TILES, NTC

TILES

29 TILE ADHESIVE CICO, PIDILITE, FERROUS, BALENDURA, LETECRETE.

30 CHEQUERED TERRAZO TILES NITCO, BHARAT, PODDAR, ULTRA TILES, NTC, CERA,
SOMANY.

31 CLAY TILES ON ROOF KENJAI, JOHNSON.

32 CC PAVERS NITCO-{ROCKARD), PODDAR.

33 GRASS PAVER UNISTONE, ULTRA

34 | WATER-PROOF CEMENT PAINT/ SYNTHETIC [SNOWCEM, ASIAN, BERGER, NERQLAC, DULUX

ENAMEL PAINT/ PLASTIC EMULSION PAINT

35 VITREOUS CHINA SANITARY WARE ~ [PARRYWARE, HINDWARE, ESSCO, KOHLER SOMANY,
CERA.

36 FIRECLY SINK & DRAIN BOARDS PARRY, SUNFIRE

37 $.S. KITCHEN SINKS NILKANTH, AMC, COBRA, SPC (SELECTED PRODUCTS
CO.), CERA, M/S PRAYAG POLYMERS (P) LTD, KINGSTON
(PLASTO CRAFT SANITARY INDIA PVT. LTD.)

38 C P BRASS BATH FITTINGS JAQUAR, HIND WARE, KOHLER, SOMANY, PRIMA CERA,
KINGSTON, PRAYAG, ESSCO (JAQUAR)

39 | SOIL WASTE & VENT PIPES & FITTING (A) [NECO, SKF, HE1'CO, BIC RPMF (RAJ PATIERN MAKERS &

CENTTIFUGAL CAST IRON FOUNDERS PVT. LTD.) (IS MARKED)

40 LA (CI) PIPES NECO, RIF

41 G.I. PIPES TATA, JINDAL (HISSAR), BANSAL, SURYA PRAKASH,
SYNTEX.

42 GI FITTINGS (MALLEABLE CAST UNIK, ZOLOTO

43 GUNMETAL VALVES LEADER, SANT, ZOLOTO

44 STONEWARE PIPE & GULLY TRAPS | PERFECT, PARRY

45 R.C.C. PIPES (NP-2) LAKSHMI, SOOD & SOOD, JAIN & Co.

46 MS PIPES TATA, SAIL, JINDAL, ELECTRO

47 C.I. DOUBLE FLANGED SLUICE KIRLOSKAR, IVC, BURN

48 C.l. DOUBLE FLANGED NON- RETURN  |KIRLOSKAR, LEADER

VALVE

49 C.l. MANHOLES COVERS BIC, RIF,SPC (SLELECTED

50 UPVC PIPE SUPPEREME, PRINCE, FINOLEX, AKG, KISHAN (S|
MARKED)

51 BALL VALVES ZOLOTO, IBP, ARCO

52 UNGLAZED VITRIFED TILES JHONSON (ENDURA), SOMANY (DURASTONE)

53 SPIDER FITTINGS DORMA, HEFELE KICH,HETTICK

54

MINERAL FIBRE FALSE CEILING

ARMSTRONG, ANUTONE
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55 | LIGHT WEIGHT CALCIUM SILICATE FALSE |AEROLITE, HILUX
CEILING TILES
56 ACOUSTICAL PANELS ARMSTRONG, ANUTONE
57 | 6MM THICK TOUGHENED HEAT REFLECTIVE [SAINT GOBAIN, ASAHI, MODIGUARD

GLASS

58 GLASS REINFORCED CONCRETE UNISTONE, ULTRA, GYPROC.
59 UPVC WINDOW, VENTILATIONAND | FENESTA, REHAU, NCL-VEKA
DOORS
60 | MULTILATERED POLYCARBONATE PANEL/ | GE PLASTICS, DANPLAN
FACADE SYSTEM

61 STAINLESS STEEL HARDWARE FITTINGS | DORMA, GODREJ, KICH, HAFFLE, HETTICK

62 HUBLESS PIPES & FITTINGS NECO, SKF, RPMF, (RAJ PATTERN MAKERS & FOUNDERS
PVTLTD.)

63 FRP DOOR SHUTTER AND FRAME SPC (SELECTED PRODUCTS CO.) JAIN DOORS PVT. LTD,
JAYNA (JAIN WOOD INDUSTRIES)

64 | SOLID PVC CUPBOARD SOLID KITCHEN |RAJSHREE, SINTEX

CABINET AND SOLID PVC DOORS.

65 PVC DOORS & FRAMES RAJSHREE, SINTEX

66 ISI MARKED FLUSHING CISTERNS HIND WARE, JINDAL, CERA, PARRYWARE, PRAYAG

67 | MANUFACTURER OF MS STEEL SECTION |SANHARVIC, AGUE JANGID ENGINEERING WORKS

WINDOWS, MS TUBLER SECTION
WINDOWS & MS PRESSED STEEL DOOR
FRAMES

68 PTMT BATHROOM FITTINGS M/S PRAYAG POLYMERS (P) LTD, POLYTUF (R.S.
INDUSTRIES) KINGSTON (PLASTOCRAFT SANITARY INDIA
LTD.)

69 SUPER PLASTICIZER PIDILITE, FOSROC, SIKA, CICO,

70 FRP SHUTTER FIBER GLASS ENGINEERS, ASHOO

71 CURTAIN CARRIER VISTA LEVLOR OR EQUIVALNET

72 DRAPERY ROD VISTA LEVLOR OR EQUIVALNET

73 TUBLAR SECTION WINDOW M/S CLASSIC ENGINEERS & FABRICATOR, RAIPUR, M/S
MULWIN INDUSTRIAL CORPORATION, KOLKATA

74 HARDNER HARDCRETE OF SNOWCEM INDIA, MC DERITOP, DR FIXIT

75 EPOXY PRIMER & PAINTS BERGER, PIDILITE, ASIAN, NEROLAC

76 PRIMER ASIAN, ICI, BERGER, NEROLAC

77 PVC RAIN WATER PIPE & FITTING FINOLAX, CLASSIC OF KISAN, ASTRAL,SUPREME, PRINCE

78 BIO TOILET SINTEX OR EQUIVALENT AS PER SPECIFICATION

79 ALL SANITARY FITTING PTMT PRAYAG, PRINCE, KLASSIC, SUPREME, ASTRAL

80 PP-R PRPE & FITTING SINTEX, FINOLEX, ASTRAL,

81 |SYNTHETIC POLYMERIC RUBBER COMPUND|ARMSTRONG, SUPERLON, VIDOFLEX

82 TEXTURE EXTERIOR WALL BERGER. NEROLAC, ASIAN, ICI-
83 OIL BOUND DISTEMPER BERGER. NEROLAC, ASIAN, ICI-
84 VIRTUOSOS CHINA WASH BASIN HINDWARE / PERRYWARE /CERA
85 VITREOUS CHINA PEDESTAL FOR PEDSTAL OF PERRYWARE /
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86 | VITREOUS CHINA FLOOR MOUNTED PERRYWARE / HINDWARE /CERA
EUROPEAN W.C. WITHOUT/WITH CISTERN/
VITREOUS CHINA WALL HUNG W.C. WITH
VITREOUS CISTERN (COMPONENT)/
ORISSA PAN/ VITREOUS CHINA HALF STALL
URINAL/ VITREOUS CHINA WASH BASIN

87 |LOW LEVEL PVC CISTERN SINGLE SLEEK MODEL CISTERN OF PVC OF
FLUSH HINDWARE OR SLIMLINE DELUXE MODEL OF PERRYWARE,
CERA JINDAL.
88 |DUAL FLUSH FLUSHING CISTERN SLEEK DUAL FLUSH PVC CISTERN OF HINDWARE OR

SLIMLINE DUAL OF PERRYWARE, CEAR

LIST OF MATERIALS OF APPROVED MAKE (ELECTRICAL)

The materials of first/standard quality from the following approved makes are to be used. In
case it is established that the brands specified below are not available in the market,
contractor shall submit alternative proposal for the approval of Engineer-in-Charge.

A. General Materials:-

List of approved makes to be in corporated in tender documents (E&M Works)

. No. |Details of material/equipment Manufacturer’'s name/make

I.E.I,LMCB DB& MCB, cable &Wires

1 MCSB, Isolator, Industrial Plug Socket, Schneider Electric ACTI-9(N)/ Legrand (DX3)/ Hager
RCCB, RCBO's /L&T(Exora)/ABB(S200M)/Seimens(Betaguard)/Havells/I
ndoasian(optipro)/ Anchor by Panasonic
/Polycab/HPL/C&S
2 |MCBDB &Loose wire Box Schneider Electric / Legrand/ Hager/ L&T/

ABB(Elegance) / Seimens/Havells /Indoasian
(optipro)/AnchorbyPanasonic/Polycalb/HPL/C&S

3 |Change Over Switch L&T/Havells/HPL/Hager/Indoasian/Anchorby
Panasonic
4 | Automatic Transfer switch(ATS) Asco/Russel/Socomac/Hager/ABB/ L&T/Havells/HPL

5 |FRLSPV Cins. Copper cond. Single core  |Finolex/ RR Kabel/ KEI/ Havells/ Polycab/
cable for wiring (ISI marked) Paragon(Electron)/ Lapp/Grandlay/Bonton/V-
Marc/Anchor/Plaza cables/ Paramount
cables/Svarn/NEC/KVVS/HPL/Harson/JMW
KABEL/Gloster/AKG

6 |Armoured/Unarmoured d telephone Delton/Finolex/RRKabel/Havells/Bonton/Anchor/Plaza
cable, coaxiall cable cables/Svarn/NEC/ KVVS/ HPL/AKG
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7 |MS Conduit (ISI marked) with heavy duty |BEC/ NIC/ AKG/ RMCON/JPC/Steel Kraft ( Note:- the
MS Conduit pipe accessories. make of accessories shall be same that of conduit
pipe & will comply to I1S/14768 part2 2003)
8 |PVC Conduit (ISI marked) with heavy AKG/norpack/BEC/Polypack/Precision/Anchor/
duty PVC Conduit pipe accessories. Polycab/Harson
9 [Modular Switch, Socket/Telephone Legrand(Arteor)/SchneiderElectric(Zencilo)/
socket/ cable TV Socket/Data outlet Wipro(NorthWest-Platia/Hager(Insyta)/MK (blenze)
socket/ Fan Regulator/ G | Boxes Etc /Havells(Murano)/Indoasian(Elvira)/ Anchor by
(Wiring Accessories). Panasonic /Polycab/HPL
10 |Selector Switch & Toggle switch Salzer(L&T)/Siemens/ Kaycee/Rishabh/ABB
11 |PVC Trunking MK/Schneider Electric/Legrand.
12 |Gl pipe Tata/Jindal(Hissar)/Prakash Surya/Consoul.
13 |Paints ICl/Asian/Berger
14 |Terminal Block& Connectors Elmex/Wago/Hensel/ Connectwell
15 |Phenoli claminated sheet/ Bakelite sheet | Hylem/Formica(P-lgrade)/Mylam/Greenlam.
16 |Cat-6/Cat-6Acable,Wires & Fiber optic | Amp, Avaya/Beldon/Legrand/Molex/ Schneider/
cable Bonton/Anchor/KVVS/HPL/AKG
Fans & Fittings
1 Fluorescent fittings Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajqj
2 |LED Fittings Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajqj
3 |Exhaust Fan Havells/CromptonGreaves/Usha/Almonard/ Orient/
Bajaj/Polycab//Orient Electric/RR
4 |Ceiling Fan Havells/CromptonGreaves/Usha/Orient/ Anchorby
Panasonic / Bajaj/ Polycab//Orient Electric/RR
5 |Wall Bracket fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajqj
6 Lamps/Fluorescent Tubes/ Wipro/Phillips/CromptonGreaves/ Havells/Osram
T5FluorescentTubes/LED Lamp /Jaquar/ Surya/Panasonic/Halonix/Syska/ Bajaj
/Polycab/HPL/Orient Electric/RR
7 |Geysers Racold/CG/Havells/ Usha/Venus/ AO
Smith/Jaqugr/AnchorbyPanasonic/Bajaj/RR
Street Lighting
1 LED Post Top fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajqj
2 |LED Street Light fitting Wipro/ Phillips/ Crompton Greaves/ Havells /Surya
/ Bajqj
3 | LED Street light with inbuilt solar panel & | Wipro/ Phillips/ Crompton Greaves/

controller

Havells/Osram/Jaquar/Surya/Lighting Technology/
Panasonic/Halonix/Bajaj/HPL/Insta Power
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4 |Ornamental MS&CI Pole (Factory Finish) |Keselac Schreder-Ecopole3m ATG in Gl with
baseplate/Valmont/Wipro/Phillips/Crompton
Greaves/Bajaj/ Paruthi Engineers Pvt.
Ltd./Luster/ twinkle/Bajaj/Consoul.
5 |Hot Dipped Galvanized Utkarsh/ Wipro/ Phillips/ Crompton Greaves/Bajaj/
Octogonal Pole (Factory Finish) Transrail/Surya
6 |Poly carbon ate Junction box/ Enclosure |Hensel/Spelsberg/Neptune-bals
7 | XLPE insulated PVC Sheathed Alum. / Havells/ Finolex/KEl/ Polycab
Copper conductor Armored cable of 1.1
KV
grade
Sub -Station Equipments
1 LT Panel / Meter panel board/Out door | Tricolite Electrical Industries/ Control &
Feeder Pillar/A PFC Panels / Bus Ducts . |SwitchgearsPvt.Ltd./Sterling&Wilson/ Milestone/ Adlec
control systems Pvt. Ltd./Advance Panels &
Switchgears Pvt. Ltd./Allied Engineers Lucknow
/Havells/Indoasian/Engineers&Engineers/ LS Power
confrol/Consoul/Dynamic/NEC/SPC Electrotech/
R.P.Control/Coronet(CoronetEngineers Pvt.
Limited)/Amit Engineering company(on trial basis)
a) |LT Panel / Meter panel board/Outdoor  |SHALABH(U.K)/HPL/Expert/Zeniya/Application confrol
Feeder Phillar/ APFC Panels/Bus
Ducts(PTTA Manufacturers)
2 | Air Insulated Rising Main C&S/L&T/Schneider/Legrand/Godrej/LSPower
control./NEC/R.P.Control
3 [Sandwich type Bus Trunking C&S/L&T/Schneider/Legrand/Godrej/LSPower
control./R.P.Control
4 |Moulded Case Circuit Breaker(MCCB) Schneider Electric NSX series/ Legrand(DPX3)/ L&T(D-
Thermal release/ Microprocessor Sine)/ABB(TMax)/Seimens(VLseries)/ C&S(Winbreak-
Based (lcs=lcu=100%) 1/2)/Havells/ Indoasian (Optium)
/Standard
5 |Power/Aux.contactor3/4 pole SchneiderElectric/Legrand/Hager/L&T/ABB/
Seimens/ C&S/BCH/Havells /Indoasian Opticon)/HPL
6 |Potential transformer/Current Transformer | AutomaticElectric/Gilbert&Maxwell/Matrix/ Precise/
L&T/ Kappa
7 |LED type indicating lamp/ Push Button Havells/Standard/SchneiderElectric/L&T/Seimens/
C&S/Indoasian
8 |Overload Relays SchneiderElectric/L&T/Seimens/ C&S/ABB/Havells
9 | Conventional/Electronic Digital Meters Conzerv/L&T/Secure/ AE/ C&S/HPL
(A/V/PF/Hz/KW/KWH)
10 |[Timer SchneiderElectric/Legrand/Hager/L&T/ABB/ Seimens /
C&S
11 |Fastners/Gl Clamp Hilti/Fisher/Chilli/ GMGR
12 |D.W. Corrugated HDPE pipe(ISI marked) |Rex/Duraplast/ Triputi/Duraline/ CPE
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13 Transformer(oil/Dry type) Crompton/ABB/Schneider/ Voltamp
14 HT panel/ Ring Main unit Crompton/Seimens/ABB/L&T/Schneider/LS Power
control/Consoul/Coronet(Coronet Engineers Pvt.
Limited)
15 HT Cable(ISI marked) CCI/KEl/Havells/Polycab/ Universal/Nicco/Paramount
cables/Gloster.
16 HT End Termination/Cable jointing Kit  |Reychem/Denson/CapSeal/Safekei/ 3M
17 ACBs with Display Schneider Electric(MasterpactNW6.0A) / Legrand
(DMX3MP4)/ L&T(U-PowerOMEGA)/ABB(Emax)PR122
/Seimens(3WL ETU45B)/C&S(WinMaster2.4.1)/Havells
/HPL
18 Rubber Mat Jyoti/Deep Jyoti/Premier(duly ISI marked)
19 Ammeter Rishabh/ L&T/AE/C&S/ HPL
20 Voltmeter Rishabh/L&T/AE/C&S/ HPL
21 Fire Extinguishers( ISI marked) Minimax/Safex/Lifeguard/ Kanex/ Omex/Ceasefire/
Andex/Kalpex/Atasee
22 Capacitor & Reactors/APFC Relay Epcos/L&T/ Ducati/ ABB/ Siemens/Schneider/Havells
23 XPLE insulated PVC sheathed Alum./ |Finolex /KEl/Havells/Polycab
Copper conductor Armored/ Unarmored
cable of 1.1 KV grade
24 | Cable Glands double compression with |Baligalighting/Comet/Cosmos/Dowells/ Gripwell
Earthing links
25 Bimetallic Cable Lugs Comet/ Dowells( Biller India)/Hax
Brass(CopperAlloylndia)/Jainson/Action.
26 MS /GICable tray, Raceways Pilco/ Slotco/Pasco/ MEM/BEC/Steelways/Legrand
/Trueleader/LS Powercontrol/ R.P. Control/RMCON
/AKG.
27 Programmable logic controller (PLC)  |Seimens/Allen Bradley/L&T/ ABB
DG Set
1 Diesel operated generatfing engine Cummins India/Mahindra/Tata /KOEL
2 Alternator Stamford/LerroySommer/Kirlosker Electric/Caterpillar/
Crompton
3 DG set Canopy/Enclosure &AM Fpanel | AsperOEM/OEAofrespective DG setmanufacturer
4 Alarm Annunciator AdvaniOralikon/L&T/ Minilec
Fire Fighting Equipment
1 MS Pipe Tata/Jindal(Hissar)/Prakash Surya
2 Gl pipe Tata/Jindal(Hissar)/Prakash Surya
3 Forged steel fittings/ Flanges Johnsonindustries/VSForge/JKForging/ True forge
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4 Forged steel fittings & Flanges(F or VSForge/Rohini/KanwalForge/johnson/ True forge
Welding joints)
5 Pipe Hangers chilli/Hilti/ GMGR
6 Gun Metal/Brass valve(ISI marked)/( Full|Sant/Leader/Advance/Zoloto/ Kirloskar
way Globe valve/ Non return valve)
7 Butterfly/Sluice valve (ISI marked). Audco/Sant/Leader/Advance/Zoloto/ Kirloskar
8 Check valve (ISI marked). Audco/Sant/Leader/Advance/Zoloto/ Kirloskar
9 Foot Valve(castiron/ Gunmetal) Audco/Sant/Leader/Advance/Zoloto/ Kirloskar
10 |Y Type Strainer Audco/Sant/Leader/Zoloto/ Kirloskar
11 Fire/Sprinkler pump/Terrace Fire Kirloskar/KSB/ Grundfos/Wilomather&platt
Pump
12 | Electric Motor pump KSB
13 |Diesel Engine for Fire Pump Cummins India/Ashok Lay land/ KOEL/Greaves
14 | Couplings(Type-Type) Lovejoy/Fenner/ Dunlop
15 | Anfi-Vibration Mountings Kanwallndustries Corporation/Dunlop/
GERB/Resistoflex
16 | Pressure Switch(ISI marked) System Sensor/Infoss/Danfoss/Switzer/Honeywell&
Siemens
17 | Pressure Gauge(ISI Marked) HGuru/ Fiebig/dwyer
18 |Double / Single Headed Landing Minimax/New Age/ Safeguard/ Lifeguard/
Valve(ISI marked) Padmini/Omex/Andex/Atasee/Kalpex/Padmini
19 | Male Female fire Hose Coupling(SS304) | Minimax/New Age/ Safeguard/ Lifeguard/
(IS Padmini/Omex/Andex/Atasee//Kalpex/Padmini
marked)
20 | First Aid Hose Drum/Fire Hose Reels / Shut | Minimax/New Age/ Safeguard/ Lifeguard/
off Nozzle (Gunmetal / ABS)(ISI Marked) |Eversafe/Omex/Andex/Atasee//Kalpex/Padmini
21 |SS304/Gun metal Branch Pipe &Nozzle Minimax/NewAge/ Safeguard/
(ISI Maked) Lifeguard/ Omex/Andex/Atasee//Kalpex/Padmini
22 |Fireman Axe Minimax/NewAge/ Safeguard
23 |Water Flow Switch(FM/UL Listed) SystemSensor/Rapid Control/Potter/Switzer
24 |Rust Preventive polymeric 4mm thick Pypcoat/Marphalt/Rustech/ Safex
tape for pipes directly buried in ground
pipe protection pypko at
(AW4)Wrapping (ISI Marked)
25 |Level Controller & Indicator (water) (ISI Auto pump/Cirrus Engineering/ Techtrol

Marked)
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26  |Fire Brigade Inlet Connecetion (ISI Minimax/NewAge/ Safeguard/

Marked) Lifeguard/ Omex/Eversafe/Kalpex/Padmini

27 | Thermoplastic pipe for first Aid Hose New Age/ Safeguard/ Lifeguard/

Reel(ISI Marked) Padmini/Omex/Eversafe/Atasee/Kalpex

28 |Fire Sealent Promat/Birla3M/ Hilti

29 |Overload Relays SchneiderElectric/L&T/Seimens/ C&S/ABB/Havells

30 |power/Aux. contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ ABB/Seimens/

C&S/BCH/Havells/HPL

31 LED type indicating lamp/Push Button Schneider Electric/L&T/Seimens/ C&S/ABB

32 |LTjointing kit / Termination Reychem/Denson/CapSeal/Safekei/ 3M

33 |RRL Hosepipe(ISI Marked) NewAge/Safeguard/Lifeguard/

Padmini/Omex/Atasee/Kalpex

34 |Dry Battery Exide/AmarRaja/HBL/Pulse/ Amco

35 |Battery Charger Statcon/AmarRaja/CDC/AE/Expofyn/ thyconindia

36 |Epoxy Paint ICI/ Asian/Berger/Nerolac

37 | AirRelease Valve Rb/Tbs/Cimbrio/ Zoloto

38 |Analogue/Digital Measuring Instruments | AE/Rishabh/L&T/C&S/ Conzerve/HPL
(Voltmeer/ Ammeter/Enrgy meter/

KW/PE/ Multi Function meter)

39 | Aluminium / Copper power Finolex/RRKabel/KEl/Havells/Polycab/Paragon(Electro
cable/Conftrol cable(Armoured/ n)/ Universal/Nicco/RPG cables/Grandlay/Plaza
Unarmoured) cables/Svarn/JMWKabel/Gloster

40 |Cable glands & Lugs Comet/Dowells/Hax Brass(copper Alloy India)/

Jainson / Action

41 Solenoid Valve/ Spray Nozzle Perker/HD/Tyco/ Emersion

42  |Sprinkler HD/Tyco/Reliable/ Wormald/Viking/Atasee

43 | Sprinkler Heads/Water Curtain Nozzle Tyco/Viking/Omex/Newage/ Lifeguard

44 |Steel Flexible Extension Omex/Newage/Tyco/ Lifeguard

45 | Vibration Eliminator Resistoflex/DWaren /Kanwal

46 |Welding Electrodes Advani/ESAB/ L&T

47 |Deluge Valve Tyco/Viking/ HD

48 |Cast Iron Valve Kirloskar/Kartar/Kalpana/Joloto/Audco/ Advance

49 | Fire extinguisher(Portable/Wheeled) Atasee/Kalpex

50 |Rubber hose for water suction and Padmini,Minimax/NewAge/Ceasefire/Padmini

Discharge(ISI Marked)

/Tyco/Superex
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Fire Alarm System

Addressable Manual call box

Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES (AgniSuraksha)

2 Addressable type fault isolator Johnsoncontrol/Honeywell/Siemens/Bosch/
EST(Edward)
3 Strobe lights cum hooter Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES (AgniSurakshal)
4 Addressable control modules for hooter | Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES (AgniSurakshal)
5 Addressable monitor module for flow Notifier/ Johnson control/ Honeywell/
switch Siemens/Bosch/ASES(AgniSuraksha)
6 Addressable type fire alarm confrol Nofifier/ Johnson control/ Honeywell/
panel Siemens/Bosch/ASES (AgniSurakshal)
7 Network repeater panel Notifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES (AgniSurakshal)
8 Addressable multi sensing fire detector | Notifier/ Johnson control/ Honeywell/
(Combination of optical type smoke Siemens/Bosch/ASES (AgniSurakshal)
detector and ROR type
heat detector)
9 Cat-6cable,Wire&Fiberoptic cable Amp/Avaya/Beldon/Legrand/Molex/ Schneider.
10 |Response Indicator Agnidevices/Apollo/ Systemsensor/ Electroquip
11 Addressable/conventional PA System Nofifier/ Johnson control/ Honeywell/
Siemens/Bosch/ASES (AgniSurakshal)
12  |Fire supression system Notifier/Johnsoncontrol/Honeywell/
Siemens/Bosch/ASES(Agni Suraksha)/Kalpex
Water supply pump sets
1 Mono submersible pump set KSB
2 Submersible pump set KSB
3 Gl pipe Tata/JindalHissar/Prakash Surya
4 Sluice Valve/Check Valve Kirloskar/sant/Leader/Joloto/Audco/ Advance
/Butterrfly Valve/Non Return Valve
5 Submersible Cable Finolex/KEl/Havells/ Polycab/
EPBAX System
1 EPABX System Siemens/Cisco/ Alcatel/Coral/ Panasonic/ Avaya
2 Master console phone Siemens/Cisco/Alcatel/ Coral/Panasonic/ Avaya
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3 Telephone instrument Beetal/Tata/ Panasonic/Coral

4 18SWG Sheet(Crone box) Topaz/coral/ crown

5 Constant Voltage transformer Topaz/Bhurji/Delta/ Servokon

6 Unarmoured telephone wire Delton/Finolex/RRKabel/ Havells/HPL
7 Cat-6cable,Wires&Fiber optic cable Amp/ Avaya/Beldon/Legrand/Molex/

Schneider./NEC/KVVS/HPL

Air Conditioner & water purifier

1 Split air conditioner(premier range) Mitshubshi Electric/ Mitshubshi Heavy
Industries/Toshiba/Ogeneral/Daikin/Hitachi
2 Split air conditioner(Normal range) Voltas/Carrier/Bluestar/LG/ Panasonic

3 Window Type Air Conditioner (Premier O General/Mitshubshi/Hitachi

Range)
4 Window Type Air Conditioner (Normal Voltas/Bluestar/LG/ Panasonic/Carrier
Range)
5 Voltage Stablizer VGuard/Bluebird/voltas/ Servokon/ Logicstate
6 RO/ Water Purifier Kent/lonExchange/Aquaguard/ Venza/Atsin
7 Drinking water cooler Voltas/Bluestar/ Usha/Atsin
8 Water cooler with inbuilt RO lonExchange/Aquaguard/ Venza/Atsin
Solar Water Heating system
1 Solar Water Heating system Intersolar/Racold/Electrotherm/Rashmi/Photon/
Polycan
CCTV System
1 IP Based camera(Dome/PTZ/ Bullet / C-  |Bosch/Pelco/Axis/Avizolon/ Mobotix/Heinrich/IDIS
Mount type)
2 Conventional Camera(Dome/ PTZ Bosch/Pelco/Axis/Avizolon/ Mobotix/Heinrich/IDIS

/Bullet/C-mount type

3 DVR/ NVR/ Server Bosch/Pelco/Axis/Avizolon/ Mobotix/IDIS

4 Switch Cisco/Zyxel/Zuniper/ Brocade

5 Data Network Cable Amp/ Avaya/Beldon/Legrand/Molex/
Schneider/NEC.

6 Mounting/ Floor Rack Netrack/Beldon/Comrack/ valrack

7 Media Convertor Cisco/Zyxel/Zuniper/ Brocade
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8 Fire wall Zyxel/Fourdinet/ Cisco
9 Connector D-Link/Molex/Amp/ Beldon
Uninterrupted Power Supply (UPS)
1 Online/ offline UPS Numeric/Eaton/APC/Vertiv/Mitsubshi/ Toshiba
Solar Power Generation System
1 Solar Power Generation System REIL/BEL/CEL/REC/SOLON/VIKRAM/ABB/ MOSER
BEAR/ WIPRO
2 Junction Box VNT/SUNGARNER/ OEMof SPV Modules
3 SPV Inverter Sun grow/Delta/SMA/ ABB
4 Module Mounting Structure As per MNRE/Manufacturer's standard
5 XLPE Alumunium/Copper cable Finolex/RRKabel/KElI/Havells/Polycab/Paragon(Electro
n)/
Universal/Nicco/RPGcables/Grandlay/Bonton/Plaza
cables
6 Solar cable XLP Olnsulated (DC) RR Kable / Polycab/ Havells/ Finolex/ Lapp/
Paragon(Electron)/Bonton/Svarn//NEC/KVVS/ HPL
HVAC
1 Split Air conditioner Mitshubshi Electric/Mitshubshi Heavy
Industries/OGeneral/Daikin/Hitachi,Toshiba
2 Window type Air Conditioner Mitshubshi Electric/O General//Hitachi
Voltas/bluestar/LG/ Panasonic/Carrier
3 Voltage Stabilizer VGuard/BlueBird/ Voltas Servokon/Logicstate
4 VRV A.C (Outdoor/Indoor/Remote Daikin/Hitachi/Mitshubishi Electric/O General/LG
Control/Y Joint) /Toshiba
5 Copper Refrigerant Piping Rajco/Mandev/Totaline/KwalityTubes/Shree Shyam
6 Nitrile Rubber Insulation(For Duct / Drain | Armaflex/Aeroflex/K Flex/Eurobatex/Superlon
Pipe/Refrigerant Pipe Insulation)
7 UPVC drain pipe Supreme/Finolex/Astral/Ashirvad
8 Multicore Copper flexible Cable Finolex/Polycab/RR Kabel/KEl
9 Two way pressure independent Siemens/Danfoss/Belimo
balancing& control valve
10 |Adhesive for insulation Pidilite/Superlon/Armacell
11 |GI/GSS Sheet for ducting Tata/SAIL/JindalHissar/ Asawa insulation
12 | Auto air vent Zoloto/Rapid cool/Emerald/Cimberio
13 | Air Handling Unit with coil Zeco/Edgetech/Waves/Flaktwood/VTS/Systemair
14 | Air Washer Zeco/Edgetech/Waves/Flaktwood/

Humidin/Symphony
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15 | Axial flow/Cenftrifugal Fan Kruger/Greenheck/Wolter/Nicotra/Systemair/
Comefri/ Air flow

16 |Balancing Valve Advance/L&T/Honeywell/Danfoss/Belimo

17 | Dash Fasteners Canon/Fischer /Hilti

18 | Variable Pumping System Grundfos/Armstrong/Xylem ITT/wilo/Kirloskar

19 |Chilled/Hot water circulation and Grundfos/Armstrong/Xylem ITT/wilo/Kirloskar

Condenser water pump

20 |Electric Motor ABB/Siemens/Kirloskar/Grundfos/NGEF/ Crompton
Greaves

21 CPRX Compound/Tar Felt Shalimar Tar Product/Asian/Pidilite

Miscellaneous ltem
1 High mast pole Philips/Crompton/wipro/surya/Bajaj/Transrail

2 Gl/Copper Strip and Earthing material Bharti/Indiana/Slotco

3 Chemical Earthing JMVLPS Ltd./PragatiElectrocom/Ecosafe/Duval
Messien(Terec)
4 |OccupancySensor/Lightin g Control Philips/Schneider/Legrand/Siemens
System
5 Other Item from make list Approve by Engineer-in-Charge

Note: 1. only applicable items as per requirement of the tender.

2. Department reserves the right to reject any material used without Prior approval from
Engineer-in-Charge. No payment shall be made for such rejected material. Public
Procurement (Preference to Make in India) order 2017 issued by competent authority of
Government of India shall be implemented during selection of materials and execution of
work accordingly. Any Manufacturer if not included in the approved make list, may be
considered by the Engineer-in- Charge provided such manufacturers comply the above
policy along with their product meeting the specifications and other details of the required
item.

3. For each item to be used at site, contractor shall submit model number for each item
of minimum three different make for approval by Engineer-in- charge.

(Signature of the Bidder, with Official Seal)
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Instructions for Online Bi mission_Instructions to the Bi rs_t mit th i
online thr h_th niral _Public__Pr rement Portal for Pr rement_at

http://eprocure.gov.in/eprocure/app.

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
contractors/bidders on the e-procurement/e-tender portal is a prerequisite for e-
tendering.

2) Bidder should do the enrollment in the e-Procurement site using the “Click here to Enroll”
option available on the home page. Portal enroliment is generally free of charge. During
enrollment/ registration, the bidders should provide the correct/true information
including valid email_id. All the correspondence shall be made directly with the
contractors/bidders through email_id provided.

3) Bidder need to login to the site through their user ID/ password chosen during
enrollment/registration.

4) Then the Digital Signature Certificate (Class Il or Class Il Certificates with signing key
usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certfifying Authority recognized by
CCA India on e- Token/Smartcard, should be registered.

5) The DSC that is registered only should be used by the bidder and should ensure safety of
the same.

6) Contractor/Bidder may go through the tenders published on the site and download the
required tender documents/schedules for the tenders he/she is interested.

7) After downloading / getting the tender document/schedules, the Bidder should go
through them carefully and then submit the documents as asked, otherwise bid will be
rejected.

8) If there are any clarifications, this may be obtained online through the tender site, or
through the contact details. Bidder should take into account the corrigendum published
before submitting the bidsonline.

9) Bidder then logs in to the site through the secured log in by giving the user id/ password
chosen during enrolment/registration and then by giving the password of the e-
Token/Smartcard to access DSC.

10) Bidder selects the tender which he/she is interested in by using the search option & then
moves it to the ‘my tenders’ folder.

11) From my tender folder, he selects the tender to view all the details indicated.

12) It is construed that the bidder has read all the terms and conditions before submitting
their offer. Bidder should go through the tender schedules carefully and upload the
documents as asked; otherwise, their bid will be rejected.

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated
in the tender document/schedule and generally, they can be in PDF/xls/rar/zip/dwf
formats. If there is more than one document, they can be clubbed together and can be
provided in the requested format. Each document to be uploaded through online for
the tenders should be less than 2 MB. If any document is more than 2MB, it can be
reduced through zip/rar and the same can be uploaded, if permitted. Bidders Bid
documents may be scanned with 100 dpi with black and white option. However if the
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file size is less than 1 MB the transaction uploading time will be very fast.

14) If there are any clarifications, this may be obtained through the site, or during the pre-
bid meeting if any. Bidder should take into account the corrigendum published from
time to time before submitting the online bids.

15) The Bidders can update well in advance, the documents such as certificates, annual
report details efc., under My Space option and these can be selected as per tender
requirements and then send along with bid documents during bid submission. This will
facilitate the bid submission process faster by reducing upload time of bids.

16) Bidder should submit the specified in the tender. The original should be
posted/couriered/given in person to the Tender Inviting Authority, within the bid
submission due date & time for the tender. Scanned copy of the instrument should be
uploaded as part of the offer.

17) While submitting the bids online, the bidder reads the terms & conditions and accepts
the same to proceed further to submit the bid packets.

18) The bidder has to select the payment option as offline to pay the Tender Fee/ EMD as
applicable andenter details of the instruments.

19) The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during bid submission
fime. Otherwise submitted bid will not be acceptable.

20) The bidder has to digitally sign and upload the required bid documents one by one as
indicated. Bidders to note that the very act of using DSC for downloading the bids and
uploading their offers shall be deemed to be a confirmation that they have read all
sections and pages of the bid document including General conditions of contract
without any exception and have understood the entire document and are clear about
the requirements of the tender requirements.

21) The bidder has to upload the relevant files required as indicated in the cover content. In
case of any irrelevant files, the bid will be rejected.

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates
offered should be entered in the allofted space only and uploaded after filing the
relevant columns. The Price Bid/BOQ template must not be modified/replaced by the
bidder, else the bid submitted is liable to be rejected for this tender.

23) He bidders are requested to submit the bids through online e-tendering system to the
Tender Inviting Authority(TIA) well before the bid submission end date & time (as per
Server System Clock). The TIA will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders at the eleventh hour.

24) After the bid submission (ie after Clicking "Freeze Bid Submission” in the portal), the
acknowledgement number, given by the system should be printed by the bidder and
kept as a record of evidence for online submission of bid for the particular tender and
will also act as an entry pass to participate in the bid opening date.

25) The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender
system. The bidders should follow this time during bid submission.
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26) All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & not be viewable by any one until the time
of bid opening.

27) Any bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/ bid Opener's public keys. Overall, the uploaded tender
documents become readable only after the tender opening by the authorized bid
openers.

28) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit
encryption technology is used. Data storage encryption of sensitive fields is done.

29) The bidder should logout of the tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) exit option in the
browser.

30) For any queries regarding e-tendering process, the bidders are requested to contact as
provided in the tender document. Parallely for any further queries, the bidders are asked
to contact over phone: 1800-3070-2232 or send a mail over to — cppp-doe@nic.in, cppp-
nic@nic.in.

Sd/-14/11/2025
(Col Vinit Kumar Tiwary)
Comdt (Engr) J&k Zone HQR CRPF Jammu
For and on behalf of President of India

Signature of the tenderer with seal




